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INDIAN INSTITUTE OF TECHNOLOGY MADRAS 

Department of Civil Engineering  

CHENNAI – 600 036 

1. Notice Inviting Tenders 

                             Tender No: CIE/LIGY/039/2017 

The Senior Manager, Project Purchase, IC&SR, Indian Institute of Technology Madras, Chennai - 

600 036 invites item rate Tenders, in two bid system (Application for eligibility and financial bid) for 

the following work from the contractors who satisfy the Eligibility Criteria given below.  

1. PARTICULARS OF WORK 

1. Name of work: Construction of composting plant at Singaperumal koil village 

2. Approximate Estimate Cost put to Tender : Rs.21.92 Lakhs. 

     

3. Earnest Money Deposit (EMD) : Rs.43,850/- (Earnest Money in the form as 

prescribed in this tender document  shall be 

submitted within the period of tender submission).  

                                             

4. Time period for completion : 3 months 

 

5. Validity of the tender : 90days from the date of opening of the    

tender 

6.  Date of Prebid Meeting & Venue   :13/12/2017 at 11.00 AM 

                                                                                     Department of Civil Engineering,  

 IIT Madras, 

                                                                                Chennai – 600036. 

 

7. Last Date for Submission of Tender         : 22/12/2017 @ 3.00 PM 

 

8. Date of Opening of the Eligibility document  :22/12/2017 @ 3.10 PM 

 

9. Date of opening of the Financial bid will be intimated later to eligible Contractors.  

 

10. Address of the Engineer-in-Charge   :  The Principal Coordinator,  

        EWRE Division, IITMadras, Chennai- 36. 

                                                                     

 . 
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1.9. Deadline for submission of tender 

Tenders can be submitted till the stipulated date and time of submission. 

 

1.12. Address for communication 

 The Senior Manager 

 Project Purchase,IC&SR 

 Indian Institute of Technology Madras 

 Chennai – 600036. 

 

1.13. The Employer may extend the deadline for submission of Tenders by issuing an 

amendment in writing in which case all rights and obligations of the Employer 

and the Tenderer previously subject to the original deadline will be subject to 

new deadline. The amendment will be submitted in the Tender website only. 
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2.  T E N D E R 

 

2.1. I/We have read and examined the notice inviting Tender, schedules A & B, 

Specifications applicable, drawings, Conditions of contract and other documents 

and rules referred to in the conditions of contract and all other contents in the 

tender documents for the work.  

 

2.2. I/We hereby tender for the execution of the work specified for the Indian Institute 

of Technology Madras, within the time specified in Schedule – „F‟ and in 

accordance in all respects with the specifications, designs, drawings and 

instructions in writing referred to in General Rules and Directions and in Clause 11 

of Form 8 (General conditions of contract) and with such materials as are provided 

for, and in all respects in accordance with such conditions applicable. 

 

2.3. I/We agree to keep the tender open for Ninety (90) days from the date of opening 

of tender and not to make any modifications in its terms and conditions  

 

2.4. I/We agree that the EMD deposited by me/us be retained by IITM towards 

Security Deposit to ensure execution of all works referred to in the tender 

documents on the terms and conditions contained or referred to therein. 

   

2.4. If I/We fail to furnish the prescribed performance guarantee as mentioned 

elsewhere within the prescribed period, I/we agree that IITM shall, without 

prejudice to any other right or remedy, be at liberty to forfeit the said earnest 

money absolutely. 

 

2.5. I/we agree that in case of forfeiture of earnest money as aforesaid, I/we shall be 

debarred from participating in the rTendering process of the work.    

   

2.6. If I/we fail to commence work as specified in Clause 5 of the contract, I/we agree 

that IITM shall without prejudice to any other right or remedy available in law, be 
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at liberty to forfeit the said earnest money and the performance guarantee 

absolutely. 

  

2.7. I/We agree to carry out such deviations as may be ordered, up to a maximum 

percentage mentioned in Schedule „F‟ and those in excess of that limit at the rates 

to be determined in accordance with the provision contained in Clause 12.2 and 

12.3 of the contract. 

 

2.8. I/we hereby declare that I/we shall treat the tender documents, drawings and 

other records connected with the work as secret / confidential documents and 

shall not communicate the information derived therefrom to any person other than 

a person to whom I/we am / are authorised to communicate the same or use the 

information in any manner prejudicial to the safety of the State.  

 

2.9. I/We hereby certify that the Tender document submitted is the exact copy of the 

document published by the IITM and no alterations and additions have been made 

by me / us in the Tender document. 

 

 

 

Contractor 

 

 

 

 

Dated        Signature of the Tenderer 

        Postal Address 

Witness 

Signature 

Name 

Postal Address 

Occupation 
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                                                       3. Acceptance 

 

The above Tender is accepted by me for The Senior Manager, Project 

Purchase,IC&SR, IITM for a sum of 

Rs.___________________________(Rupees________________________________

____________________________________________________________________

_________________________________________________________) 

 

The letters referred to below shall form part of this contract Agreement: 

a)  

b) 

c) 

 

 For The Senior Manager, Project Purchase,IC&SR, IITM. 

 

 

Signature ________________________ 

Designation ______________________ 

Date______
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4.   Conditions of contract 

4.1. Definitions 

In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them:- 

 

1. The expression „works‟ or „work‟ shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to mean 

the works by or by virtue of the contract contracted to be executed, whether 

temporary or permanent, and whether original, altered, substituted or additional. 

 

2.  The „Site‟ shall mean the land/or other places on, into or through which work is to 

be executed under the contract or any adjacent land, path or street through which 

work is to be executed under the contract or any adjacent land, path or street which 

may be allotted or used for the purpose of carrying out the contract. 

 

3.  The „contractor‟ shall mean the individual, firm or company, whether incorporated 

or not, undertaking the works and shall include the legal personal representative of 

such individual or the persons composing such firm or company, or the successors 

of such firm or company and the permitted assignees of such individual, firm or 

company. 

4. The „Engineer-in-charge‟ means the Engineer who shall supervise and be in-charge 

of the work and who shall sign the contract on behalf of IIT as mentioned in 

Schedule „F‟ hereunder. 

5. „Accepting Authority‟ shall mean the authority mentioned in Schedule. 

6.  „Excepted Risks‟ are riots (other than those on account of contractor‟s employees), 

war, acts of God such as earthquake, lightening and unprecedented floods, and 

other such  causes over which the contractor has no control and accepted as such 

by the Accepting Authority. 

7. „Market Rate‟ shall be the rate as decided by the Engineer-in-charge on the basis of 

the cost of materials and labour at the site where the work is to be executed plus 

the percentage mentioned in Schedule „F‟ to cover all overheads and profits. 

8.  „Schedules(s)‟ referred to in these conditions shall mean the relevant schedule(s) 

annexed  to the tender papers or the standard schedule of Rates of the CPWD 
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mentioned in schedule „F‟ hereunder, with the amendments thereto issued up to the 

date of receipt of the tender. 

9.  „Department‟ means IITM which invites the tenders. 

10. „District specification‟ means the specifications followed by the state of Tamil Nadu 

in the area where the work is to be executed. 

11. „Tendered value‟ means the value of the entire work as stipulated in the letter of 

award. 

12. „Employer means IITM  

13. Where the context so requires, words imparting the singular also include the plural 

and vice versa. Any reference to masculine gender shall whenever required shall 

refer to feminine gender and vice versa. 

14. Wherever the expression “Divisional Officer” appears in the Clauses, it should be 

substituted by the expression “Superintending Engineer or Executive Engineer”. 

15. “Engineer in Charge” means Executive Engineer (Civil), IITM, and the Engineer 

means the officer representing the Engineer-in-Charge of the Project.  

 

4.2. Authority to sign the tender document 

 

The tender must be signed by the person / persons competent to sign as 

indicated below.  Same stipulations will also apply in the case of Receipt of 

payments for the work done.   

1.  If the Applicant is an individual, he should sign above his full typewritten name and 

current address. 

2. If the Applicant is a proprietary firm, the Proprietor should sign above his full 

typewritten name and the full name of his firm with its current address. 

3. If the Applicant is a firm in partnership, the Documents should be signed by all the 

Partners of the firm above their full typewritten names and current addresses.  

Alternatively the Documents should be signed by a Partner holding Power of 

Attorney for the firm and in this case a certified copy of the Power of Attorney 

should accompany the tender documents.  In both cases a certified copy of the 

Partnership Deed and current address of all the partners of the firms should be 

furnished. 

4. If the Applicant is a limited Company, or a Corporation, the Documents shall be 

signed by a duly authorized person holding Power of Attorney for signing the 
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Documents, accompanied by a copy of the Power of Attorney.  The Applicant 

should also furnish a copy of the Memorandum of Articles of Association duly 

attested by a Public Notary 

 

   4.3 .Instructions for filling the Bill of Quantities (Schedule A & B)  

The spread sheet containing the Bill of Quantity shall be downloaded from the 

above web site and the same shall be submitted to the Tender website after filling 

the rates. The file name of the spread sheet document which is downloaded from 

the Tender web site should not be changed in any case. 

1. The rate (s) must be quoted in decimal coinage. Contractors must ensure to quote 

rate of each item. The column meant for quoting rate in figures appears in pink 

colour and the moment rate is entered, it turns sky blue. In addition to this, while 

selecting any of the cells a warning appears that if any cell is left blank the same 

shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by 

the bidder, rate of such item shall be treated as “0” (ZERO).   

2. In the case of item Rate Tenders, only rates quoted shall be considered.  Any 

tender containing percentage below/above the rates quoted is liable to be rejected 

3. Tenders containing proposal for any alteration in the work or in the time allowed for 

carrying out the work, or which contain any other condition including conditional 

rebates, will be summarily rejected. 

4. The officer inviting tenders shall have the right to reject all or any of the tenders and 

will not be bound to accept the lowest or any other tender. 

5. The tender for the work shall not be witnessed by a Contractor or Contractors who 

himself / themselves has/have tendered for the same work.  Failure to observe this 

condition would render tenders of the Contractor tendering, as well as witnessing 

the tender, liable to summary rejection. 

6. In the case of any tender where unit rate of any item/items appear unrealistic, such 

tender will be considered as unbalanced and in case the tenderer is unable to 

provide satisfactory explanation, such tender is liable to be rejected. 

7.  The tenderers shall sign a declaration under the Official Secret Act, 1923, for 

maintaining   secrecy of the tender documents, drawings or other records 

connected with the work given to them. 
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4.4.  Refund / forfeiture of EMD 

 

1. In the event of a tender being accepted, a receipt for the Earnest Money forwarded 

therewith shall thereupon be given to that Contractor.  

2. Tender for the work shall remain open for acceptance for a period of 90 days from 

the date of opening of the Tender. 

3. If lowest tenderer tenderer withdraws his tender before the said period or issue of 

acceptance, whichever is earlier or makes any modification in the terms and 

conditions of the tender which are not acceptable to the Institute, then IITM, shall 

without prejudice to any other right or remedy, be at liberty to forfeit 50 % of the said 

earnest money.  

 

3.5 Documents to be submitted upon acceptance of the tender. 

 

1. On acceptance of the tender, the name of the accredited representative(s) of the 

Contractor who would be responsible for taking instructions from the Engineer in 

Charge shall be communicated in writing to the Engineer in Charge. 

2. The Contractor shall give a list of IITM employees related to him. 

 

4.6 Signing of Agreement. 

 

1.  The successful contractor on acceptance of his tender shall, within 14 days from 

the stipulated date of start of the work, sign the contract. 

2.  Documents constituting the contract 

a. Non judicial stamp paper for value not less than Rs.100 containing the brief 

description of the contract duly signed by both parties to the contract. 

b. The notice inviting Tender, the financial bid including BOQ and all other documents 

including drawings, if any, forming the tender as issued at the time  of invitation of 

Tender and acceptance thereof together with any correspondence leading thereto. 

c. Decisions taken in the Pre-bid meeting if conducted. 

d. Letter of acceptance 

e. Letter of award (After submission of Performance Guarantee) 
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4.7 Special conditions 

 

1. Child Labour is strictly prohibited. 

2. Water for construction shall be arranged by the contractor.  

3. The contractor shall make his own arrangement for electricity required during the 

construction period.  

4. Tenderer shall inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the site and shall 

themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their tender.   A tenderer shall be 

deemed to have full knowledge of the site whether he inspects it or not. Submission 

of a tender implies that the tenderer has read the complete contract documents and 

is aware of the conditions, specification of the work to be done and of the local 

conditions and other factors having a bearing on the execution of work. Any claim 

either for extra amount or for additional time for execution due to ignorance about 

the site and working condition is not payable.  

5. All documents forming the contact shall be taken as mutually explanatory of one 

another, detailed drawings being  followed in preference to small scale drawing and 

figured dimensions in preference to scaled. 

6. In the case of discrepancy between the schedule of Quantities, the specifications 

and/or the Drawings, the following order of precedence shall be observed.   

i. Description of item in the Schedule of Quantities. 
ii. Particular Specifications and special conditions, if any 
iii. Drawings. 
iv. C.P.W.D Specifications 
v. Specifications of B.I.S.   

 

7.  If there are varying or conflicting provisions made in any one document forming part 

of the contract, the Engineer-in-charge shall be the deciding authority with regard to 

the interpretation of the documents and his decision shall be final and binding on the 

contractor. 

8. Any error in description, quantity or rate in schedule of Quantities or any omission 

there from shall not vitiate the contract or release the contractor from the execution 

of the whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. All such variations, 

errors, additions, substitutions etc shall be decided as per the terms of the contract 
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9. The building work shall be carried out complying in all respects with the requirements 

of relevant bye-laws of the local body under the jurisdiction of which the work is to be 

executed or as directed by the Engineer-in-Charge and nothing extra will be paid on 

this account. 

10. The work of water supply, internal sanitary installations and drainage work etc. shall 

be carried out as per the local body bye-laws and the contractor shall produce 

necessary completion certificate from such authorities after completion of the work, if 

required. 

11.  Where CPWD specifications are not available for fittings and fixtures, the same 

should conform to bye-laws and specification of the local Body. The contractor 

should engage licensed plumbers for the work.   

12. The contractor shall comply with all legal orders and directions of the local or public 

authority or municipality and abide by them. 

13. The contractor shall give a performance test of the installation(s) as per 

specifications before the work is finally accepted and nothing extra whatsoever shall 

be payable to the contractor for the test.   

14. Any cement slurry added over base surface (or) for continuation of concreting to 

obtain better bond between old and new concrete is deemed to have been included 

in the items and nothing extra shall be payable or extra cement considered in 

consumption on this account 

15. The Rate for RCC works includes cost of concreting in sloped & curved roof, chajjas 

& beams and  no extra rate shall be payable for  concreting in such situations. 

16. The rate for Centering & shuttering under concrete items will be the same for 

Centering & shuttering in curves & arches also unless specified otherwise in the 

BOQ. 

17. The contractor should construct proper mortar bands of lean mix with adequate 

depth & size over the roof for flooding with water & proper curing.  In case of Arches, 

wet gunny bags shall be used for a period of two weeks. 

18. Holes and chase for water supply and drainage, etc, shall be provided as directed 

during progress of work without any claim for extra for finishing 

19. The rate quoted for tiling on walls shall include providing the bevel edges for the 

corners or the PVC corner strips. No additional payment shall be payable on this 

account. 
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20. Sample of all materials, fixtures, flooring tiles, wall tiles, doors, windows, sanitary 

fittings, roofing sheets electrical fittings etc, shall be got approved in advance from 

the Engineer-in-Charge before taking up the respective work. The contractor shall 

produce all the materials in advance so that there is sufficient time for testing and 

approving the materials and clearance of the same before their use in work.  

21. The contractor shall be furnished, free of cost one certified copy of the contract 

documents except Standard Specifications, Schedule of Rates and such other 

printed and published documents, together with all drawings as may be forming part 

of the tender papers. None of these documents shall be used for any purpose other 

than that of this contract 

22. For any dispute arising out of this agreement, the legal jurisdiction will be at Chennai 

in Tamil Nadu only. 

23. It is not binding on the competent authority to accept the lowest or any other tender 

and any or all the tenders received can be rejected without assigning any reason. 

24. Canvassing whether directly or indirectly, in connection with tender is strictly 

prohibited and the tenders of the contractors who resort to canvassing will be liable 

to rejection. 

25. The competent authority reserves the right to accept part of the tender and the 

tenderer shall be bound to perform the same at the rates quoted. 

26. The contractor shall associate an Electrical/Water proofing/Antitermite contractor of 

the appropriate class to carry out the works. But it is the principal contractor who is 

responsible for completion of the work also as per contract.  No agreement is 

created between the contractor associated by the tenderer and IITM in this regard.  

27. In clause 25 of GCC (Form 8), a dispute redressal committee has been constituted by IITM. 

The procedure for inviting Dispute Redressal Committee is to be done as per Clause 25. 

28.  All the tenderers should ensure that, their GST compliant and the quoted rates 

are as per GST Law. 
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4.8 General Conditions: 
 

1. The particular specification for certain items in the Financial bid – Volume – II – Part 

1 – Civil work - Bill of Quantity (BOQ) and the same shall be read in conjunction 

with the corresponding specification given in the BOQ. 

2. Spillover of any construction materials / earth on the road surface should be cleared 

immediately. 

3. The contractors are requested to inspect the site before submission of tender 

documents. After prebid meeting, the Site and material yard location will be shown 

to interested contractors. 

4. No trees and vegetation shall be cut by the contractor.   

5. Traffic regulation and speed limit should be followed without any violation. 
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5. SCHEDULES 

 

Schedule  ‘A’  -  The Bill of Quantities enclosed in this document. 

 

Schedule  ‘B’  - Schedule of materials proposed to be issued to the tenderer 

 

 NO MATERIAL SHALL BE ISSUED TO THE TENDERER BY IITM 

 

Schedule   ‘C’- Schedule of tools and plants proposed to be hired to the tenderer 

 

NO TOOLS AND PLANTS SHALL BE HIRED TO THE CONTRATOR BY IITM 

 

Schedule ‘D’ - Extra schedules for specific requirements / documents for the work, 

if any.  - NIL 

 

Schedule  ‘E’-  Price escalation will be as per CLAUSES –10CA of the agreement. 

Apart from these price escalations no other claim for escalation for execution of 

work during the period / extended period of the contract is payable. – Not applicable 

 

Schedule  ‘F’ 

 

Name of work : Construction of composting plant at Singaperumal koil village. 

 

Estimated cost of work    : Rs.21.92 Lakhs 

 

Earnest money    : Rs.43,850/- 

 

Performance Guarantee                          : 5% of the tendered value 

 

Security Deposit     : 5% of the tendered value 
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General Rules and Directions:  

 

Officer inviting tender  The Senior Manager, Project Purchase, IC&SR, IITM 

 

Maximum percentage for quantity of items work  

to be executed beyond which rates are to be     See below 

determined in accordance with clause 12.2 and 12.3. 

 

Definition  

 

 Engineer-in-charge    PRINCIPAL COORDINATOR, IIT Madras  

 

 

 Accepting authority    PRINCIPAL COORDINATOR, IIT Madras  

 

 

Percentage on cost of material and  

labour to cover all overheads and profit  : 15%   

 

    

 Standard schedule of rates  : CPWD DSR 2016 

 

 Department     : IIT Madras 

 

 Standard CPWD contract form   : CPWD form 8 with upto date 

      Modification and correction  

Clause 1 

 

i.) Time allowed for submission of Performance  

 Guarantee from the date of issue of letter of   7 (seven) Days 

 acceptance in days.  

(ii)  Maximum allowable extension beyond the  

 period provided above       7(Seven) Days. 
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Clause 2 

Authority for levying compensation  

under clause 2.           PRINCIPAL COORDINATOR, IIT Madras  

  

 

Clause 2a 

Whether clause 2a shall be applicable   : Yes applicable. 

   

Clause 5  

Number of days from the date of issue of  

letter of acceptance for reckoning the date of start : 14 Days 

 

Time allowed for execution of work   : 3 months 

 

Authority to give fair and reasonable     

Extension of time for completion of work       : PRINCIPAL COORDINATOR, IITM  

 

Clause 6, 6A                                                  :  Clause 6A shall be applicable. 

Clause 7  

           Gross work to be done with net  

 payment after adjustment of advances for material  

 collected, if any, since the last such payments  : Rs 10 Lakhs 

 for being eligible to interim payment. 

Clause 10A    - List of Testing equipments to be provided as listed in this                         

Document.  A. For Building Works 

1. Balances 

(i) 7 kg. to 10 kg. capacity, semi-self indicating type - accuracy 10 gm. 

(ii) 500 gm. capacity, semi-self indicating type - accuracy 1 gm. 

(iii) Pan balance- 5 kg. capacity - accuracy 10 gms. 

2. Ovens-electrically operated, thermostatically controlled upto 110°C - sensitivity 1°C. 

3. Sieves: as per IS 460-1962. 

(i) I.S. sieves - 450mm internal dia, of sizes 100 mm, 80 mm, 63mm, 50 mm, 40 mm, 25 

mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75mm, complete with lid and pan. 
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(ii) I.S. sieves- 200mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 

microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 microns, 

with lid and pan. 

4. Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with 

timing switch assembly. 

5. Equipment for slump test- Slump cone, steel plate, tamping rod, steel scale, scoop. 

6. Dial gauges, 25 mm travel - 0.01 mm/division least count - 2nos. 

7. 100 tonnes compression testing machine, electrical-cum manually operated. 

8. Graduated measuring cylinders 200 ml capacity - 3 Nos. 

9. Enamel trays (for efflorescence test for bricks). 

(i) 300 mm × 250 mm × 40 mm- 2 nos. 

(ii) Circular plates of 250 mm dia - 4 nos. 

B. Field Testing Instruments 

1. Steel tapes - 3 m, 15m & 30m 

2. Vernier calipers 

3. Micrometer screw 25 mm gauge 

4. A good quality plumb bob 

5. Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical 

6. Wire gauge (circular type) disc 

7. Foot rule 

8. Long nylon thread 

9. Rebound hammer for testing concrete 

10 Dynamic penetrometer 

11. Magnifying glass 

12. Screw driver 30 cms long 

13. Ball pin hammer, 100 gms 

14. Plastic bags for taking samples 

15. Moisture meter for timber 

16. Earth resistance tests 

17. Meggar  

     

Whether Clause 10B (ii) shall be applicable  : Yes 
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Clause 10 Cand 10CC are not applicable to this contract 

   

Clause 10 CA is not applicable to this contract.                        

 

Clause 11        

 Specification to be followed for execution of work  

               

CPWD Specifications 2009 Volume I to II and revised CPWD Specifications up to 

date, General specifications for Electrical works part – I (internal) 2013, General 

specifications for Electrical works part-IV Sub Station 2013, CPWD General 

specifications for firefighting and wet riser system with up to date amendments.  

  

Clause 12  

Deviation limit beyond which clauses                           30%  

12.2 & 12.3   shall apply for building work                                                                                                 

(Excluding foundation)                                                              

   

Deviation limit beyond which  

clauses 12.2 & 12.3   shall apply for    100% 

foundation work. 

 

Clause 16                   

Competent Authority for                          PRINCIPAL COORDINATOR, IITM  

deciding reduced rates for items which    

are not as per specification                

 

Clause 18 

 List of mandatory machineries, tools & plants to be deployed by the contractor 

1. RM 800   - 1 No     

2. Vibrators – 3 Nos 

3. Plate vibrators – 2 Nos     

4. MS pipe scaffolding materials – for all the external faces of block 

5. Steel shuttering materials – 3000sqm 

6. Hoists – 2no 
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Clause 25 Settlement of Disputes & Arbitration : Not Applicable  

 

Clause 36(i) Technical Personnel to be employed at site. 

Designation 
Minimum qualification and 

experience required 
Discipline 

Rate of 

recovery 

per month 

for non 

employment 

Technical 

Representatives 

 

 

Graduate with minimum 2 

years of experience - 1 No. 

Civil 

Engineering 
Rs. 25000 
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6.  ADDITIONAL SPECIFICATIONS 

The additional specification given below is not substitute to CPWD specifications or 

IS specifications.  These shall be read along with CPWD specifications or IS 

specifications. 

 

6.1. GENERAL 

1. The work shall be carried out using metric dimensions only and shall be 

measured and paid in metric dimensions. F.P.S. units, if any, mentioned in drawings 

etc are for guidance only. 

2. Wherever any reference to any Indian Standard Specification occurs in the 

documents relating to this contract the same shall be inclusive of all amendments 

issued thereto or revision thereof if any, up to the date of receipt of tenders. 

3. Unless otherwise specified in the schedule of quantities the rates for the 

various items are for execution at all heights, levels and locations. 

4. Unless otherwise specified in the schedule of quantities the rate for the items 

of the work shall be considered as inclusive of pumping out or bailing out water 

during execution, if required, for which no extra payments will be made.  This will 

include water encountered from any source, such as rains, floods, sub-soil water 

table being high or due to any other cause whatsoever. 

 

6.2. FLY ASH CONCRETE BLOCK 

1. GENERAL  

 

a. Terminology Connected with this work shall be same as those applicable for 

Brick Work  

b. The contractor whose tender is accepted shall furnish the name(s) of the 

manufacturer from whom he proposes to procure the blocks and get the same 

approved from the Engineer in Charge before procuring the material. The Engineer 

in Charge may inspect / get inspected the factory from where the contractor 

proposes to procure the blocks before accord of approval. The contractor shall 

arrange for the inspections.  

c. The contractor shall furnish the following and obtain prior approval of the 

Engineer before procuring the blocks 
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i. The size and grading of stone aggregate to be used 

ii. The grading of fine aggregate 

iii. Details of fines obtained from stone crushing proposed to be used in the 

manufacture of the blocks 

iv. The type of cement proposed to be used 

v. The type of fly ash proposed to be used and % proposed 

vi. Details of additives etc if any to be used. 

 

d. The proportion of the ingredients may be decided by the contractor / 

manufacturer to obtain the required strength and other required qualities and got 

approved in advance. 

e. Concrete Blocks shall be manufactured in a factory equipped with weigh 

batching arrangements for weighing the various ingredients and the blocks shall be 

manufactured using machinery equipped with vibratory / mechanical compaction 

arrangements.  

f. The blocks shall have smooth rectangular faces with sharp corners and shall 

be uniform in colour and shall emit a ringing sound when struck 

g. Necessary quality control and testing facilities should be available in the 

factory for conducting routine tests on each batch of the blocks and necessary 

records should be available.  

   
2. Dimension of the Blocks  

The  blocks shall be of size 225 x 115 x 70 MM  

The blocks shall be tested as per procedure detailed in IS 2185 (Part I) – 2005  

The tolerances shall be as given below 

Length = +or - 5MM 

Width / Thickness    = + or – 3 MM  

3. Strength of the Blocks 

 The class designation of the blocks shall be M10. The average compressive 

strength shall not be less than 10 N per sqmm and strength of individual units shall 

not be less than 8 N per sqmm. The blocks shall be tested as per procedure detailed 

in IS 2185 (Part – I) - 2005 

4.  Water absorption  

 The blocks shall be tested as per procedure detailed in IS 2185 (Part – I) – 

2005 for water absorption and the absorption shall not exceed 10 %.  
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5.  Drying Shrinkage 

      The blocks shall be tested as per procedure detailed in IS 2185 (Part – I) – 

2005. The drying shrinkage shall not exceed 0.06 % 

6. Moisture Movement 

  The blocks shall be tested as per procedure detailed in IS 2185 (Part – I) – 2005. 

The moisture movement shall not exceed 0.09 % 

7. Masonry Work 

     The method of construction, the bonds, width of joints, curing, 

measurements, tolerances in masonry work, etc shall be as per CPWD 

specifications detailed for  “Brick work” 

 

6.3. WATER PROOFING TREATMENT 

 

1. General: 

All the water proofing treatment shall be got executed through one of the approved 

special agencies. The contractor shall furnish the following particulars immediately 

after the issue of acceptance of the tender by the department 

a. The name of specialized firm 

b. The trade names of the product, which would be used. 

 

c. List of works where the treatment had been used 

d. Quantity of chlorides and sulphides used in the product. 

 

 GUARANTEE FOR WATER PROOFING TREATMENT 

a. Ten years guarantee in prescribed proforma attached shall be given by the 

contractor for the water proofing treatment. 

b. 10 %( ten percent) of the cost of the items pertaining to water proofing shall 

be retained as guarantee to watch the performance of work executed.  

c. However, half of this amount (withheld) would be released after 2 years from 

the date of completion of the work, if the performance of the water proofing works is 

satisfactory.  

d. The remaining with held amount shall be released after completion of 10 

years from the date of completion of work, if the performance of the water proofing 

works is satisfactory.  
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e. If any defect is noticed during the guarantee period, it should be rectified by 

the contractor within 7days of issuing of notice by Engineer-in-charge.  

f. If not attended to, the same shall be got done through other agency at the 

risk and cost of the contractor and recovery shall be effected from the amount 

retained towards guarantee. 

g. In any case the contractor and the specialist agency during the guarantee 

period shall inspect and examine the treatment once in every year and make good 

any defect observed and conform the same in writing.  

h. The security deposit can be released in full, if bank guarantee of equivalent 

amount, valid for the duration of the guarantee period, is produced and deposited 

with the Institute. 

 

6.4. Electrical Conduits Laying 

For fixing electrical conduits in walls the required chase should be cut using only 

electrically operated circular saw. Using of hammer and chisel is completely 

prohibited 

 

6.5 Stainless steel handrail 

Stainless steel, tubes, bars, etc., bright polished including matching stainless items 

such as plates, screws, etc,. welting and forming units with best workmanship, set in 

position using special hardware, expansion fasteners of approved make, etc., in all 

floors and all levels, and without painting, all complete with SS 304 Stainless Steel 

and as per architectural drawings. 

 
6.6. CONDITIONS FOR CEMENT AND STEEL BROUGHT BY THE TENDERER 

FOR USE IN THE WORK 

CEMENT 

The contractor shall procure OPC grade 53 / PPC super grade from reputed 

manufactures of cement having a production capacity of one million tones per 

annum or more, such as ACC, Ultratech (L & T), Ramco, Chettinad, Zuari, Birla, 

Cement Corporation of India, etc or any manufacturer approved by the Ministry of 

Industry, Government of India and holding license to use ISI Certification mark for 

their product whose name shall be got approved from the Engineer-in-Charge. The 

contractor may submit a list of cement manufactures whose product they propose to 

use. The Engineer-in-charge has right to accept or reject the names of the 
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manufactures which the contractor propose to use in the work.  No change in 

tendered rates will be accepted if the tender accepting authority does not accept the 

list of cement manufactures given by the contractor, fully or partly.  

 Supply of cement shall be in 50 kg bags bearing manufacture‟s name and ISI 

marking. 

 Samples of cement arranged by the contractor shall be got tested in accordance 

with provisions of relevant BIS codes.  

In case test results indicate that the cement arranged by the contractor does not 

confirm to the relevant BIS codes, the same shall stand rejected and shall be 

removed from the site by the contractor at his own cost within a week‟s time of 

written order form the Engineer-in-charge to do so. 

7.  The cement shall be brought to site in bulk supply of approximately 100 tonnes or 

as decided by the Engineer- in- charge 

 8. The cement godown of the capacity to store a maximum of 4000 bags of cement 

shall be constructed by the contractor at site of work for which no extra payment 

shall be done. 

9.   Double lock provision shall be made in the door of the cement go-down, the 

keys of one lock shall remain with the engineer-in-charge or his authorized 

representative and the key of the other lock shall remain with the contractor.  

10. The contractor shall be responsible for the watch and ward and safety of the 

cement go-down.  

11. The contractor shall facilitate the inspection of the cement go-down by the 

Engineer-in-Charge or his authorized representative at any time 

12. The contractor shall supply free of charge the cement required for testing.  

 13. The frequency and the details of the test shall be decided by the Engineer-in-

Charge depending on the quantum of supply in each batch. The cost of tests shall 

be borne by the contractor /Institute in the manner indicated below 

13.1 by the contractor, if the results show that the cement does not conform to the 

relevant BIS      Code 

13.2      by the Institute, if the results show that the cement conforms to relevant   

BIS Codes 

14.       The actual issue and consumption of cement on work shall be regulated and 

proper accounts maintained as provided in the contract.  
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15.       The theoretical consumption of cement shall be worked out as per procedure 

prescribed in the contract and shall be governed by conditions laid there in.  

16.       Items for which standard coefficients of cement consumption are not 

available in DSR 2012, the same shall be decided by the Engineer-in-charge.  

17.     If the cement consumed is less than the theoretical quantity (after allowing for 

wastage and variation) the cost of the cement consumed less at market rate plus 

10% and cartage charges to site of work shall be recovered from contractor 

provided the work carried out is acceptable to the Institute. 

18. Cement brought to site and cement remaining unused after completion of 

work shall not be removed from site without written permission of the Engineer-in-

charge. 

19. The cement bags shall be stacked on proper floors consisting of two layers of 

dry bricks laid on well consolidated earth at a level of at least one foot above ground 

level. The stacks shall be in rows of two and 10 bags high with a minimum of 0.6 m 

clear space all round. The bags should be placed horizontally continuous in each 

line actual size / shape of godown shall be as per site requirements and nothing 

shall be paid on this account.  

20.        The decision of Engineer-in-charge regarding the capacity of the godown   

              shall be final. 

21. Cement register for the cement shall be maintained at site. The account of 

daily receipt and issue of cement shall be maintained in register in the proforma 

prescribed and signed daily by the contractor or his authorized agent. 

 

6.7. STEEL 

6.7.1. The contractor shall procure steel/TMT reinforcement bars of grade Fe 500D 

conforming to relevant BIS codes from main producers (viz) SAIL, TISCO or RINL  

6.7.2. The contractors shall have to obtain and furnish test certificate to the 

Engineer-in-charge in respect of all supplies of steel brought by him to the site of 

work.  

6.7.3 Samples shall also be taken and got tested by the Engineer-in-charge as per 

the provisions in this regard in relevant BIS codes.  

6.7.4 In case the test results indicate that the steel arranged by the contractor does 

not conform to BIS codes, the same shall stand rejected and shall be removed from 
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the site of work by the contractor at his cost with in a week‟s time from written orders 

from the Engineer-in-charge to do so. 

6.7.5 The Steel reinforcement shall be brought to the site in bulk supply of 10 

tonnes or more as decided by the Engineer-in-charge 

6.7.6. The steel reinforcement shall be stored by the contractor at site of work in 

such a way as to prevent distortion and corrosion and nothing extra shall be paid on 

this account. Bars of different size and length shall be stored separately to facilitate 

easy counting and shifting. 

6.7.7. For checking nominal mass, tensile strength, bend test, rebend test. Etc 

specimen of sufficient length shall be cut from each size of the bar at random at 

frequency not less then specified below. 

Size of Bar For Consignment below 100 
tonnes 

For Consignment over 
100 tonnes 

Under  10 mm dia One sample for each 25 tonnes 
or part there of 

One sample for each 40 
tonnes or part there of 

10mm to 16 mm One sample for each 35 tonnes 
or part there of 

One sample for each 45 
tonnes or part there of 

Over 16 mm dia One sample for each 45 tonnes 
or part there of 

One sample for each 50 
tonnes or part there of 

 

6.7.8.  The contractor shall supply free of charge the steel required for the testing. 

The cost of test shall be borne by the contractor / Institute in the manner indicated 

below 

i. By the contractor, if the results show that the steel does not conform to 

relevant BIS codes 

ii. By the Institute if the results, show that the steel conforms to relevant BIS 

codes. 

6.7.9.  The actual issue and consumption of steel on work shall be regulated and 

proper accounts maintained as provided in the contract. The theoretical 

consumption of steel shall be worked out as per procedure prescribed in the 

contract and shall be governed by conditions laid therein. 

6.7.10. Steel brought to site and steel remaining unused shall not be removed from 

site without the written permission of the Engineer-in-charge. 

6.7.11. The standard section weights referred to as standard tables of CPWD 

Specifications shall be considered for conversions of length of various sizes of MS 

bars and cold Twisted bars/high yield strength deformed bars/thermo-mechanically 

treated bars into weight are as under 
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Size (dia in mm) Weight in kg/m 

6 0.222 

8 0.395 

10 0.617 

12 0.888 

16 1.579 

18 1.999 

20 2.467 

22 2.985 

25 3.855 

28 4.836 

32 6.316 

36 7.994 

40 9.869 

45 12.490 

50 15.424 

 

6.7.12. For steel, measurement will be regulated on sectional weight basis, 

weight being  calculated with help of above tables. The weight shall also be taken as 

per actual basis. If actual weight is found lower than the standard weight but within 

tolerance limits as per relevant IS codes, nothing extra shall be paid for over weight 

of steel section than given in the table. 

6.7.13. The mild steel to be used shall conform to IS 432 - Cold twisted 

bars/High yield strength deformed bars and thermo-mechanically treated bars shall 

conform to IS 1786.  

6.7.14. The contractor shall submit challan / bill / gate pass /cash memo in support 

of material purchased from manufactures/their authorized dealers/authorized 

producer. 

6.7.15. Over the theoretical quantity of materials so computed, a variation shall be 

allowed as specified in schedule F. 

6.7.16. If the quantities of materials actually used are less than the theoretical 

Quantities including authorized variations, the cost at market rates plus 10% 

including cartage to the site of such quantities of materials as determined by 

Engineer-in-charge, which shall be final and binding, shall be recovered from the 

contractor without prejudice to department rights/remedies available under the 

contractor, for action against substandard work. 

 

7. STATUTORY REQUIREMENTS / APPROVAL FROM STATUTORY 

AUTHORITIES 
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 Work  for  electrical  installation  shall  be  carried  out  in  accordance with 

this specification  and  complying  with  the  relevant  statutory   requirements  and 

national  standards. It  shall  be  the  responsibility  of  the contractor to obtain 

approvals of competent Central or State  Government  authorities  and  satisfy them  

regarding  the  compliance  with  relevant  regulations  for this scope of work. 

The  work  should  be  carried  out  only  under  the   supervision  of  licensed 

supervisors. The licenses possessed by the Contractor‟s supervisor shall be made 

available to the Client for scrutiny before commencement. 

Test certificate for installation shall be prepared in the form required by the Electrical 

Inspectorate Govt. of Tamilnadu and Tamilnadu Electricity Board.  Any rework on 

account of remarks by Electrical Inspector shall have to be carried out by the 

Electrical contractor at no extra cost. 
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8. Forms 

 

8.1 Guarantee bond 

Form of performance security (guarantee) Bank guarantee bond 

 

In consideration of the Indian Institute of Technology Madras (hereinafter called 

“The Institute”) Having offered to accept the terms and conditions of the proposed 

agreement between ………………and……………………………(hereinafter called 

“the said contractor (s))for the work…………………………………………... 

(hereinafter called “the said agreement”) having agreed to production of a 

irrevocable bank Guarantee for Rs………….(Rupees……………………….only) as 

security / guarantee from the contractor (s) for compliance of his obligations in 

accordance with the terms and condition in the said agreement. 

 

1) We………………………………(hereinafter referred to as “the Bank”) hereby 

(Indicate the name of the Bank) Undertake to pay to the Institute an amount not 

exceeding Rs……………………(Rupees…………………..only) on demand by the 

Institute. 

 

2) We………………………………do hereby undertake to pay the amounts due and 

payable under this Guarantee without any demure, merely on a demand from the 

Institute stating that the amount claimed is required to that recoveries due or likely to 

be due from the contractor (s).  Any such demand on the Bank shall be conclusive 

as regard the amount due and payable by the bank under this Guarantee. However, 

our liability under this guarantee shall be restricted to an amount not exceeding 

Rs………….(Rupees…………………….only) 

 

3) We, the said bank further undertake to pay to IITM any money so demanded 

notwithstanding any dispute or disputes raised by the contractor (s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under 

this present guarantee being absolute and unequivocal.  
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 The payment so made by us under this bond shall be a valid discharge of our 

liability payment therein under and the contractor (s) shall have no claim against us 

for making such payment. 

 

4) We…………………………………..further agree that the guarantee herein 

(indicate the name of the bank) Contained shall remain in full force and effect during 

the period that would be taken for the said performance of the said  agreement and 

that it shall continue to be enforceable till all the dues of the Institute under or by 

virtue of the said agreement have been fully paid and claims satisfied or discharged 

or till Engineer-in-charge on behalf of the Institute certifies that the terms and 

conditions of the said agreement have been fully and properly carried out by the 

said contractor (s) and accordingly discharges this guarantee.  

 

5) We………………………further agree with the Institute that  (Indicate the 

name of the Bank) the Institute  shall have the fullest liberty without our consent 

without effecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said agreement or to extend time of performance by the said 

contractor (s) from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Institute  against the said contractor (s) and to 

forebear or enforce any of the terms and conditions relating to the said agreement 

and we shall not be relieved from our liability by reason of any such variation or 

extension being granted to the said contractor (s) or for any forbearance, act of 

omission on the part of the Institute on any indulgence by the Institute  to the said 

contractor (s) or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for this provision, have effect of so relieving us. 

 

6) This guarantee will not be discharged due to the change in the constitution of the 

bank or the contractor (s). 

 

7) We………………………………………lastly undertake not to revoke this (Indicate 

the name of the Bank) Guarantee except with the previous consent of the Institute in 

writing. 
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8) This guarantee shall be valid up to………………unless extended on demand by 

Institute.  Notwithstanding anything mentioned above, our liabilities under this 

guarantee is restricted to Rs ……….… (Rupees ……) and unless a claim of writing 

is lodged with us within six month of the date of expiry or extended date  of expiry of 

this  guarantee all our  liabilities under this guarantee shall stand discharge. 

 

Dated the…………………..day of……………for………………..(Indicate the name          

of the Bank) 
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8.2. Form of guarantee bond for  EMD  

 
                      In consideration of the Indian Institute of Technology Madras 

(hereinafter called “The Institute”) Having offered to accept the terms and conditions 

of the proposed tender for the work of 

…………..………………………………………….………………………………………ha

ving agreed to production of an irrevocable bank Guarantee for 

Rs………….(Rupees……………………….only) as security from the contractor (s) for 

compliance of his obligations in accordance with the terms and condition in the  

tender. 

 
1) We……………………………… (hereinafter referred to as “the Bank”) hereby 

(Indicate the name of the Bank ) Undertake to pay to the Institute an amount not 

exceeding Rs……………………(Rupees…………………..only) on demand by the 

Institute. 

 

2) We………………………………do hereby undertake to pay the amounts due 

and payable under this Guarantee without any demure, merely on a demand from 

the Institute stating that the amount claimed is required to that recoveries due or 

likely to be due from the contractor (s).  Any such demand on the Bank shall be 

conclusive as regard the amount due and payable by the bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding  Rs……………………………………………………………….. 

(Rupees…………………….only) 

 
3) We, the said bank further undertake to pay to IITM any money so demanded 

notwithstanding any dispute or disputes raised by the contractor (s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under 

this present guarantee being absolute and unequivocal. The payment so made by 

us under this bond shall be a valid discharge of our liability payment therein under 

and the contractor (s) shall have no claim against us for making such payment. 

 
4) We…………………………………..further agree that the guarantee herein 

(indicate the name of the bank) Contained shall remain in full force during the SIX 

months period.  
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5) We………………………further agree with the Institute that  (Indicate the 

name of the Bank) the Institute  shall have the fullest liberty without our consent 

without effecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said agreement or to extend time of performance by the said 

contractor (s) from time to time or to postpone for any time or from time to time any 

of the powers exercisable by the Institute  against the said contractor (s) and to 

forebear or enforce any of the terms and conditions relating to the said agreement 

and we shall not be relieved from our liability by reason of any such variation or 

extension being granted to the said contractor (s) or for any forbearance, act of 

omission on the part of the Institute on any indulgence by the Institute  to the said 

contractor (s) or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for this provision, have effect of so relieving us. 

 

 

6) This guarantee will not be discharged due to the change in the constitution of 

the bank or the contractor (s). 

 

7) We………………………………………lastly undertake not to revoke this 

(Indicate the name of the Bank) Guarantee except with the previous consent of the 

Institute in writing. 

 

8) This guarantee shall be valid up to SIX months unless extended on demand 

by Institute.  Notwithstanding anything mentioned above, our liabilities under this 

guarantee is restricted to Rs………………… (Rupees ……) and unless a claim of 

writing is lodged with us within six month of the date of expiry or extended date  of 

expiry of this  guarantee all our  liabilities under this guarantee shall stand 

discharge. 

 

Dated the…………………..day of……………for………………..(Indicate the name of 

the Bank) 



 

35 

 

8.3  GUARANTEE TO BE EXECUTED BY TENDERERS FOR REMOVAL OF 

DEFECTS   AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 

 
          The Agreement made this……….. day of ………….. Two thousand and 

…………between ………………. Son of ………………….………………… hereinafter 

called the guarantor of the one part and the Indian Institute of Technology  

(hereinafter called Institute) of the other part dated ………………and made between 

the GUARANTOR OF THE ONE  part and the Institute  of the other part, whereby 

the contractor, inter alia, undertook to render the buildings and structures in the said 

contract recited completely water and leak-proof. 

 
 AND WHEREAS GUARANTOR agreed to give a guarantee to effect that the 

said structures will remain water and leak-proof for ten years from the date of giving 

of water proofing treatment. 

    
NOW THE GUARANTOR hereby guarantees that water proofing treatment given by 

him will render the structures completely leak-proof and the minimum life of such 

water proofing treatment shall be ten years to be reckoned from the date after the 

maintenance period prescribed in the contract. 

 
 Provided that the guarantor will not be responsible for leakage caused by 

earthquake or structural defects or misuse of roof or alteration and for such purpose: 

 
(a) Misuse of roof shall mean any operation which will damage proofing 

treatment, like chopping of firewood and things of the same nature which might 

cause damaged to the roof. 

(b) Alteration shall mean construction of an additional storey or a part of the roof 

or construction adjoining to existing roof where by water proofing treatment is 

removed in parts. 

(c ) The decision of the Engineer-in-charge with regard to cause of leakage shall 

be final. 

 

During this period of guarantee the guarantor shall make good all defects and in 

case of any defect being found, render the building waterproof at his cost to the 

satisfaction of the  Engineer-in-charge and shall  commence the work for such 

rectification with in 7 days from the date of issue of the notice by the Engineer-in-
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charge calling upon him to rectify the defects failing which the work shall be got 

done by the Institute by some other contractor at the GUARANTOR‟S cost and risk, 

and the decision of  Engineer-in-charge as to the cost, payable by  the guarantor 

shall be final and binding. 

 

That if the guarantor fails to execute the water proofing or commits breach there 

under then the guarantor will indemnify the Institute against all loss, damage, cost, 

expense or otherwise which may be incurred by it  by reason of any default on the 

part the GUARANTOR in formance and observance of this supplementary 

agreement. As to the amount of loss and or charge and / or cost incurred by the 

Institute the decision of the Engineer-in-charge will be final and binding on the 

parties. 

 

IN WITNESS WHEREOF those present have been executed by the 

…………………and by……………………and for and on behalf of the Indian Institute 

of Technology Madras on the day, month and year first above written.  

 

 

 

SIGNED SEALED and delivered by OBLIGOR in the presence of- 

 

1. 

 

2. 

 

 

 

SIGNED For and on behalf of the Indian Institute of Technology Madras 

by………………………..in the presence of- 

  1. 

 

  2. 



 

37 

 

8.4  GUARANTEE BOND FOR ANTITERMITE TREATMENT WORKS 

 
GURANTEE TO BE EXECUTED BY TENDERERS FOR REMOVAL OF DEFECTS 

AFTER COMPLETION IN RESPECT OF ANTITERMITE TREATMENT WORKS. 

(On stamp paper of specified value) 

 
THIS AGREEMENT is made on……………….day of …………….. between Indian 

Institute of Technology Madras representing through Director hereinafter called the 

employer (which expression shall, wherever the context so demands or requires, 

includes their successor in office and assigns) of the one part, and 

M/s……………………………  herein after called the contractor (which expression 

shall, wherever the context so demands or requires, includes his/her successor and 

assigns) of the other part. 

 
WHEREAS this agreement is supplementary to the Contract Agreement (hereinafter 

called “the contractor”) no…………….dated……………… made between the 

Employer on the one part and the contractor of the other part, whereby the 

contractor, inter-alia, undertook to render the building and structure in the said 

contract rendered completely water and leak proof. 

 
AND WHEREAS THE contractor agreed to give a guarantee to the effect that the 

said structure will remain without any termite for 10 years. 

 
NOW THE contractor hereby guarantee that termite proof treatment given by him 

will render the structure completely termite proof and the minimum life of such 

termite proofing treatment shall be ten years to be reckoned from the date after the 

maintenance period prescribed in the contract is over. 

 
The decision of the Employer with regard to cause of termite attack shall be final. 

 
During this period of guarantee the guarantor shall make good all defects and in 

case of any defect being found, render the building termite proof to the satisfaction 

of the  Engineer-in-charge at his cost and shall commence the work for such 

rectification with in 7 days from the date of issue of the notice by the Engineer-in-

charge calling upon him to rectify the defects failing which the work shall be got 

done by the Institute by some other contractor at the GUARANTOR‟S cost and risk, 
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and the decision of  Engineer-in-charge as to the cost, payable by  the guarantor 

shall be final and binding. 

 
That if the guarantor fails to execute the termite proofing or commits breach there 

under then the guarantor will indemnify the Institute and his successors against all 

loss, damage, cost, expense or otherwise which may be incurred by him by reason 

of any default on the part the GUARANTOR in formance and observance of this 

supplementary agreement.  As to the amount of loss and or charge and / or cost 

incurred by the Institute the decision of the Engineer-in-charge will be final and 

binding on the parties. 

IN WITNESS WHEREOF those present have been executed by the 

…………………and by……………………and for and on behalf of the Indian Institute 

of Technology Madras  on the day, month and year first above written.  

 

 

 

 

 

SIGNED SEALED and delivered by OBLIGOR in the presence of- 

 

1. 

 

2. 

 

 

 

 

 

SIGNED For and on behalf of the Indian Institute of Technology Madras 

by………………………..in the presence of- 

 

 1. 

 

 2. 
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9.  Special conditions 

 

9.1.  Protection of Environment 

 

1. The debris / construction waste and other waste generated from the work 

spot should not be thrown inside the campus.  All waste material should be taken 

out of the campus or should be dumped at a place earmarked by the Engineer in 

charge. All construction material should be stored only at places earmarked by the 

engineer in charge.  

2.  Material like cement, aggregate, steel etc should not be stored in buildings 

that are in use. If any material stored in unauthorized location the same shall got 

removed at the cost of contractor and necessary rent shall be levied for the area 

used for storage. 

 
3. For Intercarting of various materials use of animal drawn vehicles are strictly 

prohibited. 

 
4. Preparation of concrete, mortars in the roads, pavements, bare floors under 

the building  is strictly prohibited. 

 
5. While transporting the materials along the road, spillage of material should be 

avoided. If any spillage occurs, the same should be got cleaned immediately. 

 
6. No vegetation inside the campus should be damaged. 

 

7. Smoking is strictly prohibited at workplace. 
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10.0 Safety at the Site 

1. The contractor must appoint a qualified person (full time) for taking care of 

implementation of Safety systems 

 

2. The Contractor shall submit the Project Safety Plan stating the methodology 

of implementation of systems to ensure the safe and environment friendly work 

place. The Safety Plan must include the following. 

 

a. Organization Chart  

b. Reporting relationship of the safety enforcement personal in a flow chart 

c. Safety Committee  Structure – Chairman, secretary and committee members 

           10.1     Roles & Responsibilities of the Safety committee 

                       Enforcement of  

1. applicable Statutory requirements, standards and codes related to safety and its 

adherence,  

2. General safety rules and regulations concerning use of personal protective 

equipment and safety devices relevant to site activities, Awareness and Training 

Programs, Motivational schemes,  programs for safe Access, Egress and workstation 

safety 

3. Safe use of construction power supply and upkeep / maintenance of installations 

4. Work permit systems 

5. Use, maintenance and inspection of Plant & machinery 

6. Scaffold & formwork norms 

7. Use, maintenance and inspection of Lifting Tools 

8. Fire Protection and prevention 

9. Emergency preparedness 

 
10.2 Status of Safety implementation at site will be discussed in the Weekly 

Review meeting. Contractor must submit the safety statistics every month in the 
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enclosed format. Merit Certificate will be issued for the achievement of safety mile 

stones like 0.5 million safe man hours, one million safe man hours,1.5 million safe 

man hours and so on. 

 

10.3 The General Guidelines governing the safety implementation shall include the 

following Rules., while preparing the safety plan.  

 

1. All the workmen shall undergo Safety Induction, screening before engaging 

them on the job. Physical fitness of the person to certain critical jobs like working at 

height or other dangerous locations to be ensured before engaging the person on 

work. 

 

2. Sub-contractors shall ensure adequate supervision at workplace. They shall 

ensure that all persons working under them shall not create any hazard to self or to 

co-workers. 

 

3. Nobody is allowed to work without wearing safety helmet. Chinstrap of safety 

helmet shall be always on. Drivers, helpers and operators are no exception. 

 

4. All labour should be dressed properly attending to work wearing dhotis, 

lungies should be avoided to the extend possible. 

 

5. The workmen shall wear suitable protection devices like mask, gloves, shoes 

etc, 

 

6. No one is allowed to work at or more than three meters height without 

wearing safety belt and anchoring the lanyard of safety belt to firm support 

preferably at shoulder level. 

 

7. No one is allowed to enter into workplace and work at site without adequate 

foot protection. 
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8. Usage of eye protection equipment shall be ensured when workmen are 

engaged for grinding, chipping, welding and gas-cutting. For other jobs as and when 

site safety co-coordinator insists eye protection has to be provided. 

9. All PPE like Safety shoes, Safety helmet, Safety belt, Safety goggles etc. 

shall be arranged before starting the job. 

 

10. All excavated pits shall be barricaded & barricading to be maintained till the 

backfilling is done. Safe approach to be ensured into every excavation. 

 

11. Adequate illumination at workplace shall be ensured before starting the job at 

night. 

  

12. All the dangerous moving parts of the portable / fixed machinery being used 

shall be adequately guarded. Ladders being used at site shall be adequately 

secured at bottom and top. Ladders shall not be used as work platforms.  

 

 

13. Erection zone and dismantling zone shall be barricaded and nobody will be 

allowed to stand under suspended loads. 

 

14. Contractors should spray water using Water browser periodically in the site to 

reduce the dust rising due to wind. 

 

15. Horseplay is completely prohibited at workplace. Running at the site is 

completely prohibited, except in the case of emergency. 

 

16. Material shall not be thrown from the height. If required, the area shall be 

barricaded and one person shall be posted outside the barricading for preventing 

the tre-passers from entering the area. 

 

17. Other than electricians with red helmet no one is allowed to carry out 

electrical connections, repairs on electrical equipment or other jobs related thereto. 
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18. All electrical connections shall be made using 3 or 4 core cables, having a 

earth wire. 

 

19. Proper Earthling pits at site to be constructed. And the sensitivity must be 

maintained less than 1 ohm 

 

20. Main panel boards should have MCB‟s and RCCB / ELCB‟s ( 30 mA 

sensitivity). 

 

21. Inserting of bare wires for tapping the power from electrical sockets is 

completely prohibited. 

 

22. All major, minor accidents and near misses to be recorded and reported to 

the IITM and the management must take necessary steps to avoid the recurrence. 

 

23. Scaffoldings used should be of proper construction. No Casuarina pole / 

bamboo scaffolding is permitted. It should be inspected by competent person(s) 

before use 

 

24. All tools and tackles shall be inspected before use. Defects to be rectified 

immediately. No lifting tackle to be used unless it is certified by the competent 

authority. 

 

25. All tools and tackles shall be tested and have a Identification no., SWL and 

date of next test marked on them. 

 

26. A tools and tackles inspection register must be maintained and updated 

regularly. 

 

27. Good housekeeping to be maintained. Passages shall not be blocked with 

materials. Materials like bricks shall not be stacked to the dangerous height at 

workplace. 
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28. Must have a reverse horn on all the Earth moving vehicles and Equipments 

used at site. 

  

29. Debris, scrap and other materials to be cleared from time to time from the 

workplace and at the time of closing of work everyday. 

 

30. Adequate fire fighting equipment shall be made available at workplace and 

persons are to be trained in fire fighting techniques with the co-ordination of site 

safety co-ordinator. 

 
31. All the unsafe conditions, unsafe acts identified by contractors, reported by 

site supervisors and / or safety personnel to be corrected on priority basis. 

 

32. No children shall be allowed to enter the workplace. 

 

33. Other than the Driver / operator, no one shall travel in a tractor / tough rider 

etc. 

 

34. All the lifting tools and tackles shall be stored properly when not in use. 

 

35. Clamps shall be used on Return cables to ensure proper earthling for welding 

works. 

 

36. Return cables shall be used for earthling. 

 

37. All the pressure gauges used in gas cutting apparatus shall be in good 

working condition. 

 

38. Proper eye washing facilities shall be made in areas where chemicals are 

handled. 

 

39. Connectors and hose clamps are used for making welding hose connections. 

 

40. Proper warning boards and caution notices to be displayed at required areas 

inside the site. 
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41. All cranes must have a trained signal man for signaling. 

42. All underground cables for supplying construction power shall be routed using 

conduit pipes.  

43. Spill trays shall be used to contain the oil spills while transferring / storing 

them. 

44. Tapping of power by cutting electric cables in between must be avoided. 

Proper junction boxes must be used. 

45. Any violation of above will attract levy of penalty by the engineer in charge on 

the contractor. 

 

 11. INSURANCE 

 
1. Insurance of Works 

 
 The Contractor shall effect Contractor‟s all risk insurance policy (CAR policy) 

in the joint names of the Employer and the Contractor, the name of the former being 

placed first in the policy, covering the following: 

 (a) The Works at the contract price together with the materials for 

incorporation in the works at their replacement value. 

 (b) All plants and equipment and other things brought to the site by the 

Contractor at their replacement value. 

 
 The insurance shall be against all losses or damages from whatever causes, 

other than excepted risks, as defined in Clause 2 of Conditions of Contract, for 

which the Contractor is responsible under the Contract. The insurance cover shall 

be for the period of contract and also for the period of maintenance, for loss or 

damage arising from a cause prior to commencement of the period of maintenance, 

and for any loss or damage, occasioned by the Contractor in the course of any 

operations carried out for the purpose complying with his course of any operations 

carried out for the purpose of complying with his obligations during maintenance 

period under Clause 17 of Clauses of Contract. Such insurance shall be effected 

with an insurer and with terms approved by the Employer. The Contractor shall, 

whenever required, produce the policy or policies and the receipts for payment of 

the current premiums. 

   
2. Third Party Insurance 
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 Before commencing the execution of the Works, the contractor shall insure 

against the liability for any material or physical damage, loss or injury which may 

occur to any property or life including that of the Employer or to any person, 

including any employee of the Employer, by or arising out of the execution of the 

works or in the carrying out of the Contract. The sum insured will be for Rs.5 lakhs. 

Such insurance shall be effected with an insurer and in terms approved by the 

Employer. The Contractor shall, whenever required, produce before the Engineer-in-

charge the policy or policies of insurance and the receipts of payment of the current 

premiums. 

 

 
3. Workmen's Insurance 
 
 The Employer's shall not be liable for any payment in respect of any damages 

or compensation payable according to law in respect or in consequence of any 

accident or injury or loss of life to any workman or other person in the employment 

of the Contractor or any sub-contractor, except an accident or injury resulting from 

any act or default of the Employer, his agents or servants. The Contractor shall 

insure against such liability with an insurer approved by the Employer for sum of the 

established norms during the entire period till completion of Period of Maintenance. 

 

4. Recovery from the Contractor 

 

 Without prejudice for the other rights of the Employer against the Contractor 

in respect of  default, the Employer shall be entitled to deduct from any sums 

payable to the Contractor the amount of any damages, compensation costs, 

charges and other expenses paid by the Employer and which are payable by the 

Contractor under this clause. 

 

5. Extension of time  

 The Contractor, in case of rebuilding or reinstatement, shall be entitled to 

such extension of time for completion as the Engineer-in-charge may deem fit, but 

shall, however not be entitled to reimbursement by the Employer of any shortfall or 

deficiency in the amount finally paid by the insurer in settlement of any claim arising 

as set out herein. 
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6. Insurance by Sub-Contractors 

 Without prejudice to his liability under this clause the Contractor shall also 

cause all Sub-Contractors to effect, for their respective portions of the works, similar 

policies of insurance in accordance with the provisions of this clause and shall 

produce or cause to produce to the Employer such policies.  The Contractor shall 

not permit a Sub-Contractor to commence work at the site unless the said insurance 

policies are submitted.  In the event of failure of the Sub-Contractor to take out such 

a policy of insurance before commencing the works at the site, the Contractor shall 

be responsible for any claim or damage attributable to the said Sub-Contractor. 

 

7. Period of Policies 

 All the insurance covers mentioned above shall be kept alive during the 

complete period of the contract. If the Contractor shall fail to effect and keep in force 

the insurance referred to above, or any other insurance which he may be required to 

effect under the terms of the Contract, then and in any such case the Employer on 

advice of the Engineer-in-Charge may effect and keep in force any such insurance 

and pay such premium or premiums as may be necessary for that purpose and from 

time to time deduct the amount so paid by the Employer as aforesaid from any 

moneys due or which may become due to the Contractor, or recover the same as 

debt due from the Contractor. 

 

8. Damage to Persons and Property – Employer to be Indemnified 

 The Contractor shall indemnify the Employer against all losses and claims in 

respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out of or in consequence of the execution and 

maintenance of the works and against all claims, proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto, except any 

compensation or damages for or with respect to: 

 

 (a) The permanent use or occupation of land by the works or any part 

thereof. 

(b)       The right of the Employer to execute the works or any part thereof on, over, 

under, in  
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            or  through any land. 

 (c) Injuries or damage to persons or property resulting from any act or 

neglect of the Employer, his agents, servants or other contractors, not being 

employed by the Contractor or for or in respect of any claims, proceedings, 

damages, costs, charges and expenses in respect thereof or in relation thereto or 

where the injury or damage was contributed to by the contractor, his servants or 

agents, such part of the compensations as may be just and equitable having regard 

to the extent of the responsibility of the Employer, his servant or agent or other 

Contractors, for the damage or injury. 

 

 Signature of Contractor                        Principal Coordinator  
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12. Progress Reports  

 

The contractor shall submit monthly progress report of the work in a computerized 

form.  The progress report shall contain the following. 

 

1.         Construction schedule of the various components of the work through bar 

chart for the next 3 quarters, showing the milestones, targeted tasks and up to date 

progress. 

2. Progress chart of the various components of the work that are planned and 

achieved for the  month as well as cumulative up to the month with reasons for 

deviations, if any, in a tabular 12.format. 

3. Plant and machinery statement, indicating those deployed in the work, and 

their working status. 

4. Man power statement, indicating the labour and staff employed in the work 

and the details of work carried out. 

5. Financial statement, indicating the broad details of all the running account 

payments received up to date, such as gross value of work done. Advances taken, 

recoveries effected, amounts withheld, net payments, details of payments received, 

etc. 

6. A statement showing the extra and substituted items submitted by the 

contractor and the payments received against them, items pending for sanctions / 

decisions by the Institute , broad details of the bank guarantees, indicating their 

validity period, board details of the insurance policies taken by the contractor, if any, 

advances received and adjusted from the department etc. 

7. Progress photographs in colour of the various items / components of the work 

done up to date to indicate visually the actual progress of the work. 

8. Quality assurance and quality control tts conducted during the month with 

results thereof. 

9.      Safety report.    

10. Other details asked for by the engineer-in-charge. 

  
Proforma for Reports 

Physical Progress 

 



 

50 

 

 

  

 

 

Financial Progress 

Amount of 
work done 
during the 
month 

Total amount 
of work done 
up to date 

Anticipated 
amount of 
balance work 

 

 

TOTAL MANHOURS WORKED DURING THE MONTH 

 

S

.

N 

Description Num

ber 

Man-

hours 

worked 

OT 

Performed 

Total 

1 Company Staff     

2 Subcontractor's 

Workmen (including 

security personnel  

    

 GRAND TOTAL OF MANHOURS WORKED DURING THE 

MONTH 

 

 

         Total Man-hours worked since inception             :   

         Safe man hours from last reported :  

          Lost time due to  injury                           : 

 

 

 

 

 

 

Name of 
Item 

Quantity as 
per 
Agreement 

Quantity 
executed 
during the 
month 

Total up to 
date 
quantity 
executed 

Anticipated 
balance 
quantity 
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          Details of Reportable Lost Time Injury 

 

S
N 

Name of 
Injured 

Date 
of 
Acci
dent 

Re
su
me
d 
dut
y 
on 

Man days lost 

Claim 
Status 

Up to 
last 
month 
(1) 

This 
mont
h (2) 

Total 
 
(1+2
) 

        

  

Man days Lost during the month 

(Cumulative of 2) 

   

 

       Number of Dangerous Occurrences : __________________ 

       No of Near Miss Cases              : __________________ 

 

       Routed through 

       Site In charge      Site Safety Co-ordinator 

/Time Keeper  

       Signature: ____________    Signature:

 _____________ 

       Date: ____________    Date:              _______  

 

The contractor has to submit the progress report to the Engineer-in-Charge in 

triplicate by 10th day of every month as per the above proforma along with 

photographs of the work done during that month.  The contractor shall be charged 

@ Rs.5000 (Rupees five thousand only) in the event of non-receipt of monthly 

progress report on due date (i.e. on 10th of every month) in the manner prescribed 

above.  In case 10th day happens to be a closed holiday then the progress report will 

be submitted on the next working day. 

 

A videography of the work should be undertaken at various stages of construction 

right from the day of start of work to date of completion / occupation covering all 

major events inspections etc. The videography shall be reviewed time to time by the 

Engineer in charge. 
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13.0 CPWD – Form 8 

CLAUSES OF CONTRACT 

CLAUSE 1 

 

i. The contractor shall submit an irrevocable performance guarantee of 5 % 

(Five percent) of the tendered amount in addition to other deposits mentioned 

elsewhere in the contract for his proper performance of the contract agreement, (not 

withstanding and / or without prejudice to any other provisions in the contract) within 

the period specified in schedule „F‟ from the date of issue of letter of acceptance.  

This period can be further extended by the Engineer-in-charge upto a maximum as 

specified in schedule „F‟ on written request of contractor stating the reason for 

delays in procuring the performance guarantee, to the satisfaction of the Engineer-

in-charge.  This guarantee shall be in the form of cash (in case guarantee amount is 

less than Rs.10,000/-) or Banker‟s Cheque of any scheduled bank / Demand Draft of 

any scheduled Bank 

ii. The performance guarantee shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that.  In case the time for completion of work gets 

enlarged, the contractor shall get the validity of performance guarantee extended to 

cover such enlarged time for completion of work.  After recording of the completion 

certificate for the work by the competent authority, the performance guarantee shall 

be returned to the contractor, without any interest. 

iii. The Engineer-in-charge shall not make a claim under the performance 

guarantee except for amounts to which the Institute is entitled under the contract 

(not withstanding and / or without prejudice to any other provisions in the contract 

agreement).  In the event of:  

(a)Failure by the contractor to extend the validity of the Performance guarantee as 

described herein above, in which event the Engineer-in-charge may claim the full 

amount of the performance guarantee. 

(b)Failure by the contractor to pay the Institute any amount due, either as agreed by 

the Contractor or determined under any of the clauses / conditions of the 

agreement, within 30 days of the service of the notice to this effect by Engineer-in-

charge. 
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iv.  In the event of contract being determined or rescinded under provision of any 

of the Clause / Condition of the agreement, the performance guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Institute. 

 

CLAUSE 1 A 

 
The person/persons whose tender(s) may be accepted (herein after called the 

contractor) shall permit Institute at the time of making any payment to him for work 

done under the contract to deduct a sum at the rate of 5 % of the gross amount of 

each running bill till the sum along with the sum already deposited as earnest 

money, will amount to security deposit of 5 % of the tendered value of the work.  

Such deductions will be made and held by Institute by way of Security Deposit 

unless he/ they has / have deposited the amount of Security at the rate mentioned 

above in cash.  

All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from or from any sums which may be due to 

or may become due to the contractor by the Institute on any account whatsoever 

and in the event of his Security Deposit being reduced by reason of any such 

deductions. 

 
  The contractor shall within 10 days make good in cash any sum or sums 

which may have been deducted from his security deposit or any part thereof.  The 

security deposit shall be collected from the running bill of the contractor at the rates 

mentioned above and the earnest money deposited at the time of tenders will be 

treated as a part of security deposit. 

 
The Security deposit as deducted above can be released against bank guarantee 

issued by a scheduled bank, on its accumulations to a minimum of Rs 5 Lakhs 

subject to the condition that amount of such bank guarantee, except last one shall 

not be less than Rs 5 Lakhs.  

 
CLAUSE 2 

 
If the contractor fails to maintain the required progress in terms of clause 5 or fails to 

complete the work and clear the site on or before the contract or extended date of 

completion, he shall, without prejudice to any other right or remedy available under 
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the law to the Institute on account of such breach, pay as agreed compensation the 

amount calculated at the rates stipulated below by the authority specified in 

schedule „F‟ (whose decision in writing shall be final and binding) may decided on 

the amount of tendered value of the work for every completed day / month (as 

applicable) that the progress remains below the specified in clause 5 or that the 

work remains incomplete. 

This will also apply to items or group of items for which a separate period of 

completions has been specified.  

 

i. Compensation for delay of work :  @ 1.5 % per month of delay to be 

computed on per day basis 

 

Provided always that the total amount of compensation for delay to be paid under 

this condition shall not exceed 10 % of the tendered value of work or of the tendered 

value of the item or group of items of work for which a separate period of completion 

is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the Institute.  In case, the 

contractor does not achieve a particular milestones mentioned in schedule „F‟, or the 

re-scheduled milestone(s) in terms of clause 5.4, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied at the 

final grant of Extension of Time. With-holding of this amount on failure to achieve a 

milestone, shall be automatic without any notice to the contractor.  However, if the 

contractor catches up with the progress of work on the subsequent milestone(s), the 

withheld amount shall be released.  In case the contractor fails to make up for the 

delay in subsequent milestones, amount mentioned against each milestone missed 

subsequently also shall be withheld.  However, no interest, whatsoever, shall be 

payable on such withheld amount. 

 

CLAUSE 2A 

 
In case, the contractor completes the work ahead of scheduled completion time, a 

bonus @ 1 % (one percent) of the tendered value per month, computed on per day 

basis shall be payable to the contractor, subject to a maximum limit of 5 % (five 

percent) of the tendered value.  The amount of bonus, if payable, shall be paid along 
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with final bill after completion of work.  Provided always that provision of the clause 

2 A shall be applicable only when so provided in schedule „F‟. 

 
 
CLAUSE 3 

 

Subject to other provisions contained in this clause, the Engineer-in-charge may, 

without prejudice to his any other rights remedy against the contractor in respect of 

any delay, inferior workmanship, any claims for damages and / or any other 

provisions of contract or otherwise, and whether the date of completion has or has 

not elapsed, by notice in writing absolutely determine to contract in any of the 

following cases: 

If the contractor having been given by the Engineer-in-charge a notice in writing to 

rectify, reconstruct or replace any defective work or that work is being performed in 

an inefficient or otherwise improper or un workman like manner shall omit to comply 

with the requirement of such notice for a period of 7 days thereafter. 

If the contractor has, without reasonable cause, suspended the progress of the work 

or has failed to proceed with the w ork with due diligence so that in the opinion of the 

Engineer-in-charge (which shall be final and binding) he will be unable to secure 

completion of the work by the date for completion and continues to do so after a 

notice in writing of seven days from the Engineer-in-charge. 

If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completions and does not complete them within the period specified in a notice 

given in writing in that behalf by the Engineer-in-charge. 

If the contractor persistently neglects to carry out his obligations under the contract 

and / or commits default complying with any of the terms and conditions of the 

contract and does not a remedy it or takes effective steps to remedy it within 7 days 

after a notice in writing is given to him in that behalf by the Engineer-in-charge. 

If the contractor shall offer to give or agree to give to any person in Government 

service or to any other person on his behalf any gift or consideration of any kind as 

an inducement or reward for doing or for bearing to do or for having done or 

forborne to do any act in relation to the obtaining or execution of this or any other 

contract for Government. 
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If the contractor shall enter into a contract with the Institute in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless 

the particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer – in – Charge.    

If the contractor shall obtain a contract with the Institute as a result of wrong 

tendering or other non-bonafide methods or competitive tendering.  

If the contractor being an individual or if a firm any partner thereof shall at any time 

be adjudged insolvent or have a receiving order or order for administration of his 

estate made against him or shall take any proceedings for liquidation or composition 

(other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any insolvency Act of the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the 

benefit of his creditor or purport so to do, or if any application be made under 

insolvency act for the time being in force for the sequestration of his estate or if a 

trust deed be executed by him for benefit of his creditors.  

If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receive or a manager on behalf of 

a creditor shall be appointed or if the circumstances shall arise which entitle the 

court or the creditor to appoint a receiver or a manager or which entitle the court to 

make a winding up order.  

If the contractor shall suffer an execution being levied on his good and allow it to be 

continued for a period of 21 days. 

If the contractor assigns transfers, sublets (engagement of labour on piece – work 

basis or of labour with materials not to be incorporated in the work, shall not be 

deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 

sublet or otherwise parts with the entire works or any portion thereof with out the 

prior written approval of the Engineer – in – charge.   

When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-charge on behalf of the Institute shall have powers. 

To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-charge shall be conclusive evidence).  

Upon such determination, the Earnest Money Deposit, Security Deposit already 

recovered and performance guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the Institute. 
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After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part there of, as shall be un-executed out of his 

hands and to give it to another contractor to complete the work.  The contractor, 

whose contract is determined or rescinded as above, shall not be allowed to 

participate in the tendering process for the balance work.   

 
In the event of above courses being adopted by the Engineer-in-charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any material or entered into any 

engagements or made any advance on account or with a view to the execution of 

the work or the performance of the contract.  And in case action is taken under any 

of the provision aforesaid, the contractor shall not be entitled to recover or be paid 

any sum for any work thereof actually performed under this contract unless and until 

the Engineer-in-charge has certified in writing the performance of such work and 

value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 

  

 
CLAUSE 3 A 

 
In case, the work cannot be started due to reason not within the control of the 

contractor within 1/8th of the stipulated time for the completion of the work, either 

party may close the contract. In such an eventuality, the earnest money deposit and 

performance guarantee of the contractor shall be refunded, but no payment on 

account of interest, loss of profit or damages etc.  shall be payable at all. 

 
CLAUSE 4 

 
In any case in which any of the powers conferred upon Engineer-in-charge by 

clause 3 thereof, shall have become exercisable and the same are not exercised, 

the non exercise thereof shall not constitute a waiver of any of the conditions hereof 

and such powers shall notwithstanding be exercisable in the event of any future 

case of default by the contractor and the liability of the contractor for compensations 

shall remain unaffected.  In the event of Engineer-in-charge putting in force all or 

any of the powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor, take positions of (or at the sole 
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discretion of the Engineer-in-charge which shall be final and binding on the 

contractor) use as on hire, (the amount of the hire money being also in the final 

determination of the Engineer-in-charge) all or any tools, plants, materials and 

stores in or upon the works, or the site thereof belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the work / or 

any part thereof, paying or allowing for the same in account at the contract rates, or, 

in the case of this not being applicable, at current market rates to be certified by the 

Engineer-in-charge, whose certificate thereof shall be final, and binding on the 

contractor, clerk of the works, foreman or other authorized agent to remove such 

tools, plant, materials, or stores from the premises (within a time to be specified in 

such notice) in the event of the contactor failing to comply with any such requisition, 

the Engineer-in-charge may remove them at the contractor‟s expense or sell them 

by auction or private sale on account of the contractor on his risk in all respects and 

certificate of the Engineer-in-charge as to the expenses of any such removal and the 

amount of the proceeds and expenses of any such sale shall be final and conclusive 

against the contractor. 

 

 

CLAUSE 5 

 

The time allowed for execution of the works as specified in schedule „F‟ or the 

extended time in accordance with these conditions shall be the essence of the 

contract.  The execution of the work shall commence from such time period as 

mentioned in schedule „F‟ or from the date of handing over of the site whichever is 

later.  If the contractor commits default in commencing the execution of the work as 

aforesaid,  Institute shall without prejudice to any other right to remedy available in 

law, be at the liberty to forfeit the earnest money & performance guarantee 

absolutely. 

 

5.1    As soon as possible after the contract is concluded the contractor shall submit 

a time and progress chart for each mile stone and get it approved by the Engineer-

in-charge.  The chart shall be prepared in direct relation to the time slated in the 

contract documents for completion of items of the works.  It shall indicate the 

forecast of the dates of commencement and completion of various trades of sections 



 

59 

 

of the work and may be amended as necessary by agreement between the 

Engineer-in-charge and the contractor within the limitations of time imposed in the 

contract documents, and further to ensure good progress during the execution of the 

work, the contractor shall in all cases in which the time allowed for any work, 

exceeds one month (save for special jobs for which a separate programme has 

been agreed upon) complete the work as per mile stones given in Schedule 'F‟. 

 

5.2   If the work(s) be delayed by : 

Force majeure, such as abnormally bad weather, flood, cyclone or any other act of 

God or serious loss or damage  by fire, or civil commotion, local commotion of 

workmen, strike or lockout, affecting any of the trades employed on the work or any 

other cause which, in the absolute discretion of the Engineer in charge  is beyond 

the Contractor‟s control then upon the happening of any such event causing delay, 

the contractor shall immediately give notice 

thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his 

best endeavors to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-charge to proceed with the 

works. 

 

5.3  Request for rescheduling of milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form.  The contractor may 

also, if practicable, indicate in such a request the period for which extension is 

desired. 

 
5.4  If any such case the Engineer in Charge  may give a fair and reasonable 

extension of time and reschedule the mile stone for completion of work.  Such 

extension shall be communicated to the contractor by the Engineer-in-charge in 

writing, within 3 months of the date of receipt of such request. Non-application by 

the contractor for extension of time shall not be a bar for giving a fair and reasonable 

extension by the Engineer-in-charge and this shall be binding on the contractor. 

 
 

CLAUSE 6 
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-Deleted –  

 
 

CLAUSE 6A 

 
Engineer – in – charge shall, except as otherwise provided ascertain and determine 

measurement for the value of work done in accordance with the contract. 

 
All measurements of all items having financial value shall be entered by the 

contractor complied in the shape of the Computerized Measurement Book having 

pages of A-4 size as per the format of the Institute so that a complete record is 

obtained of all the items of work performed under the contract.  

All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got 

checked by the contractor from the Engineer - in - charge or his authorized 

representative as per interval or program fixed in consultation with the Engineer – in 

– Charge or his authorized representative. After the necessary corrections made by 

the Engineer – in – charge the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to the Engineer – in 

– charge for the dated signatures by the Engineer – in – charge and the contractor 

or their representatives in token of their acceptance.  

  

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got checked 

/ test checked from the Engineer – in – charge and / or his authorized representative 

. The contractor will thereafter incorporate such changes as may be done during 

these checks / test checks in his draft computerized measurements and submit to 

the Institute a computerized measurement book duly bound, and with its pages 

machine numbered and a soft copy of the same. The Engineer – in – Charge and / 

or his authorized representative would thereafter check this MB and record the 

necessary certificates for their checks / test checks.  

 

The final, fair, computerized measurement book given by the contractor duly bound 

with its page machine numbered and soft copy of the same should be 100% correct, 

and no cutting or over writing in the measurements would thereafter be allowed. If at 
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all any error is noticed, the contractor shall have to submit a fresh computerized MB 

with its pages duly machine numbered and bound, after getting the earlier MB 

cancelled by the Institute. There after the MB shall be taken in the Division Office 

records and allotted a number as per the Register of Computerized MBs . This 

should be done before the corresponding bill is submitted to the Engineering Unit for 

payment. The contractor shall submit two separate copies of such computerized 

MB‟s for the purpose of reference and record by the various officers of the 

Engineering Unit.  

 

The contractor shall also submit to the Engineering Unit separately his computerized 

Abstract of cost and the bill based on these measurements, duly bound and its 

pages machine numbered along with two spare copies of the „bill‟. Thereafter this bill 

will be processed by the Engineering Unit and allot a number as per computerized 

record in the same way as done for the measurement book meant for 

measurements.   

  
The contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for checking of measurements / levels by the 

Engineer – in – Charge or his representative.  

 
Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with procedure set forth in the 

specifications notwithstanding any provision in the relevant standard methods of 

measurements or any general or local custom.  In the case of items which are not 

covered by specifications, measurement shall be taken in accordance with the 

relevant standard method of measurement issued by Bureau of Indian Standards 

and if for any item no such standard is available then a mutually agreed method 

shall be followed.   

 
The contractor shall give not less than 7 days notice to the Engineer-in-charge or his 

authorized representative in charge of the work before covering up or otherwise 

placing beyond the reach of checking and / or test checking the measurement of any 

work in order that the same may be checked and / or test checked and correct 

dimensions   thereof be taken before the same is covered up or placed beyond the 

reach of checking measurement and / or test checking measurement and shall not 
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cover up and place beyond reach of measurement of any work without consent in 

writing of the Engineer-in-charge or his authorized representative in-charge of the 

work who shall within the aforesaid period of 7 days inspect of the work, and if any 

work shall be covered up or placed beyond the reach of checking and / or test 

checking measurements  without such notice having been given or the Engineer-in-

charge‟s consent being obtained in writing the same shall be uncovered at the 

contractor expenses or in default thereof no payment or allowance shall be made for 

such work or the material with which the same was executed 

 

Engineer – in - charge or his authorized representative in may cause either 

themselves or through another officer of the department to check the measurements 

recorded by the contactor and all provisions stipulated herein above shall be 

applicable to such checking of measurement or levels.  

 
It is also a term of this contract that checking and / or test checking the 

measurements of any item of work in the measurement book and / or it payment in 

the interim, on account of final bill shall not be considered as conclusive evidence as 

to the sufficiency of any work or material to which it relates nor shall it relieve the 

contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period     

 
CLAUSE 7 

 
No payment shall be made for work, estimated to cost Rs.25 Lakhs/- or less till after 

the whole of the work shall have been completed and certificate of completion given.  

For works estimated to cost over Rs.25 Lakhs/- the interim of running account bill 

shall be submitted by the contractor for the work executed on the basis of such 

recorded measurements on the format of the Institute in triplicate on or before the 

date of every month fixed for the same by the Engineer-in-charge.  The contractor 

shall not be entitled to be paid any such interim payment if the gross work done 

together with net payment / adjustment of advances for material collected, if any, 

since the last such payment is less than the amount specified in schedule „F‟ in 

which case the interim bill shall be prepared on the appointed date of the month 

after the requisite progress is achieved.  Engineer-in-charge shall arrange to have 

the bill verified by the taking or causing to be taken, where necessary, the requisite 
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measurement of the work.  In the event of the failure of the contractor to submit the 

bills Engineer-in-charge shall prepare or cause to be prepared such bills in which 

the events no claims whatsoever due to delays on payment including that of interest 

shall be payable to the contractor.  Payment on account of amount admissible shall 

be made by the Engineer-in-charge certifying the sum to which the contractor is 

considered entitled by way of interim payment of such rates as decided by the 

Engineer-in-charge.  The amount admissible shall be paid within 21 working days 

after day of presentation of the bill by the contractor to the Engineer-in-charge 

 
All such interim payments shall be recorded as payment of advance against final 

payment only and shall not preclude the requirement of bad, unsound and imperfect 

or unskilled work to be rejected, removed, taken away and reconstructed or re-

erected.  Any certificate given by the Engineer-in-charge relating to the work done or 

materials delivered forming part of such payments, may be modified or corrected by 

any subsequent such certificate(s) or by the final certificate and shall not by itself be 

conclusive evidence that any work or materials to which it relates is / are in 

accordance with the contract and specifications.  Any such interim payment, or any 

part thereof shall not be in any respect conclude, determine, or affect in any way 

powers of Engineer-in-charge under the contract or any of such payments be 

treated as final settlement and adjustments of accounts or in any way vary or affect 

the contract. 

 

Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the Institute 

to take action under the terms of this contract for delay in completion of the work, if 

the extension of date of completion is not granted by the competent authority. 

 

The Engineer-in-charge in his sole discretion on the basis of a certificate from his 

Site Engineer to the effect that work has been completed up to the level in question 

make interim advance payments without detailed measurement for work done (other 

than foundation, item, to be covered under finishing items) upto lintel level (including 

sunshade etc) and slab level for each floor working out at 75 % of the assessed 

value.  The advance payment so allowed shall be adjusted in the subsequent interim 

bill by taking detailed measurement thereof. 
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CLAUSE 8 

 

Within 10 days of the completion of the work the contractor shall give notice of such 

completion to the Engineer-in-charge and within 30 days of the receipt of such 

notice the Engineer-in-charge shall inspect the work and if there is no defect in the 

work shall furnish the contractor a final certificate of completion, otherwise a 

provisional certificate of physical completion indicating defects (a) to be rectified by 

the Contractor and / or (b) for which payment will be made at reduced rates, shall be 

issued.  But no final certificate of the completion shall be issued, nor shall the work 

be considered to be completed until the contractor shall have removed from the 

permission on which the work shall be executed all scaffolding, surplus materials, 

rubbish, all huts and sanitary arrangements required his / their work people on the 

site in connection with the execution of the works as shall have been erected or 

constructed by the contractor(s) and clean of the dirt from all wood work, doors, 

windows, walls, floor, other part of the buildings, in, upon, or above which the work 

is to be executed or which he may have had positions for the purpose of the 

execution thereof, and not until the work shall have been measured by the Engineer-

in-charge. If the contractor shall fail to comply with the requirement of this clause as 

to removal of scaffoldings, surplus materials and rubbish and all huts and sanitary 

arrangements as aforesaid and cleaning of dirt on or before the date fixed for the 

completion of the work,  the Engineer-in-charge may at the expense of the 

contractor remove such scaffoldings, surplus materials and rubbish etc. and dispose 

of the same as he thinks fit and clean of such dirt as aforesaid and the contractor 

shall have no claim in respect of scaffolding surplus materials as aforesaid except 

for any some actually realized by the sale thereof. 

 

CLAUSE 8A 

When the annual repairs and maintenance of works are carried out, the splashes 

and droppings from white washing, colour washing, painting etc., on walls, floor, 

windows, shall be removed and the surface cleaned simultaneously with the 

completion of these item of work in the individual rooms, quarters or premises etc. 

where the work is done: without waiting for the actual completion of all the other 

items of work in the contract. In case the contractor fails to comply with the 

requirements of this clause, the Engineer-in-Charge shall have the right to get this 
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work done at the cost of the contractor either by the Institute or through any other 

agency. Before taking such action, the Engineer-in-Charge shall give ten days 

notice in writing to the contractor.  

 

CLAUSE 8 B 

 

The contractor shall submit completion plan as required vide general specification 

for electrical works (Part I – Internal) 2005 and (Part II – External) 1994 as 

applicable within 30 days of the completion of the work. 

 

In case the contractor fails to submit the completion plan as aforesaid, he shall be 

liable to pay a sum equivalent to 2.5 % of the value of the work subject to a ceiling of 

Rs.50,000/- (Rupees fifty thousand only) as may be fixed by the Superintending 

Engineer concerned and in this respect the decision of the Superintending Engineer 

shall be final and binding on the contractor. 

 

CLAUSE 9 

 

The final bill shall be submitted by the contractor in the same manner as specified in 

interim bills within three months of physical completion of the work or within one 

month of the date of the final certificate of completion furnished by the Engineer-in-

charge whichever is earlier.  No further claim shall be made by the contractor after 

submission of the final bill and these shall be deemed to have been waived and 

extinguished.  Payments of those items of this bill in respect of which there is no 

dispute and of items in dispute, for quantities and rates as approved by Engineer-in-

charge, will, as far as possible be made within the period specified herein under, the 

period being reckoned from the date of receipt of the bill by the Engineer-in-charge 

or his authorized Assistant Executive Engineer, complete with account of materials 

issued by the Department and dismantled materials. 

i. if the tendered value of work is upto Rs.15 Lakhs : 3 months. 

ii. if the tendered value of work exceeds Rs.15 Lakhs : 6 months. 
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CLAUSE 9 A 

 

Payments due to the contractor be made to his bank registered financial co-

operative or thrift societies or recognized financial institutions instead of direct to 

him. The contractor has to furnish the Engineer-in-charge (1) an authorization in the 

form of a legally valid document such as a power of attorney conferring authority on 

the bank. Registered, Financial, Co-operative or Thrift Societies or recognized 

financial institutions to receive payments and (2) his own acceptance of the 

correctness of the amount made out as being due to him by Institute or his signature 

on the bill or other claim performed against Institute before settlement by the 

Engineer-in-charge of the account of claim by payment to the Bank, registered, 

financial, co-operative or thrift society, recognized financial institutions.  While the 

receipt given by such banks, registered, financial, co-operative or thrift societies or 

recognized financial institutions shall constitute a full and sufficient discharge for the 

payment the contractor shall whenever possible present his bills duly receipted and 

discharged through his bank, registered financial, co-operative or thrift society, 

recognized financial institutions. 

 
Nothing herein contained shall operate to create in favour of the bank; registered 

financial   co-operative or thrift society, recognized financial institutions any rights or 

equities vis-à-vis the Institute. 

 
CLAUSE 10  

 
-Deleted- 

 
CLAUSE 10 A 

 
The contractor shall at his own expense, provide materials, required for the works.  

 
The contractor shall, at his own expense and without delay, supply to the Engineer-

in-charge samples of materials to be used on the work and shall get his approval in 

advance. All such materials to be provided by the contractor shall be in conformity 

with specifications laid down or referred to in the contract.  The contractor shall, if 

requested by the Engineer-in-charge furnish proof, to the satisfaction of the 

Engineer-in-charge that the materials so comply. The Engineer-in-charge shall 
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within 30 days of supply of samples or within such further period as he may require 

intimate to the contractor in writing whether samples are approved by him or not.  If 

samples or not approved the contractor shall forthwith arrange to supply to the 

Engineer-in-charge for his approval fresh samples complying with the specifications 

laid down in the contract.  When materials are required to be tested in accordance 

with the specifications, approval of the Engineer-in-charge shall be issued after the 

test results are received. 

 

The contractor shall at his risk and cost submit the sample of materials to be tested 

or analysed and shall not make use of or incorporate in the work any materials 

represented by the samples until the required tests are analysis have been made 

and materials finally accepted by the Engineer-in-charge.  The contractor shall not 

be eligible for any claim or compensation either arising out of any delay in the work 

or due to any corrective measures required to be taken on account of and as a 

result of testing of materials. 

 

The contractor shall, at his risk and cost make all arrangements and shall provide all 

facilities as the Engineer-in-charge may required for collecting and preparing the 

required number of samples for each tests at such time and to such place or places 

as may be directed by the Engineer-in-charge and bear all charges and cost of 

testing unless specifically provided for otherwise elsewhere in the contract or 

specifications.  The Engineer-in-charge or his authorized representatives shall at all 

times have access to the work and to all workshop and places where work is being 

prepared or from their materials, manufactured articles or machinery are being 

obtained for the work and the contractor shall afford every facility and every 

assistance in obtaining the rights to the such access. 

 
The Engineer-in-charge shall have full powers to require the removal from premises 

of all materials which in this opinion or not in accordance with the specifications and 

in case of default, the Engineer-in-charge shall be at liberty to employ at the 

expense of the contractor, other persons to remove the same without being 

answerable or accountable for a loss or damage that may happen or arise to such 

materials the Engineer-in-charge shall also have full powers require other proper 

materials to be substituted thereof and in case of default, the Engineer-in-charge 
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may cause the same to be supplied and all cost which may attend such removal and 

substitutions shall be borne by the contractor. 

 
The contractor shall at his own expense provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped at least with testing 

equipments as specified in schedule – „F‟.  

 
CLAUSE 10 B 

 
The contractor, on signing an indenture in the form to be specified by the Engineer-

in-charge, shall be entitled to be paid during the progress of the execution of the 

work upto 90 % of the work assessed value of any materials which are in the opinion 

of the Engineer-in-charge non-perishable, non-fragile and noncombustible and are 

in accordance with the contract and which have been brought on the site in 

connection therewith and are adequately stored and / or protected against damage 

by weather or other causes but which have not at he time of advance, been 

incorporated in the works. When materials on account of which an advance has 

been made under this sub-clause are incorporated in the work, the amount of such 

advance shall be recovered / deducted from the next payment made under any of 

the clause or clauses of this contract. 

 

Such secured advance shall also be payable on other items of perishable nature, 

fragile and combustible with the approval of the Engineer-in-charge provided the 

contractor provides a comprehensive insurance cover for the full cost of such 

materials.  The decision of the Engineer-in-charge shall be final and binding on the 

contractor in this matter.  No secured advance, shall however, be paid on high-risk 

materials such as ordinary glass, sand, petrol diesel etc. 

 

Mobilization advance not exceeding 10 % of the tendered value may be given, if 

requested by the contractor in writing within one month of the order to commence 

the work.  In such a case, the contractor shall furnish a Bank Guarantee Bond from 

a Scheduled Nationalized Bank as Specified by the Engineer-in-charge for the full 

amount of mobilization advance before such advance is released.  Such advance 

shall be in two or more installments to be determined by the Engineer-in-charge at 

his sole discretion. The first installment of such advance shall be released by the 
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Engineer-in-charge to the contractor on a request made by the contractor to the 

Engineer-in-charge in this behalf.  The second and subsequent installments shall be 

released by the Engineer-in-charge only after the contractor furnishes a proof of the 

satisfactory utilization of the earlier installment to the entire satisfaction of the 

Engineer-in-charge. 

 

Provided always that the provision of clause 10B (ii) shall be applicable only when 

so provided in „Schedule F‟.  

 

An advance for plant, machinery & shuttering material required for the work and 

brought to site by the contractor may be given, if requested by the contractor in 

writing, within one month of bringing such plant and machinery to site.  Such 

advance shall be given on such plant and machinery, which in the opinion of the 

Engineer-in-charge will add to the expeditious execution of work and improve the 

quality of work.  The amount of advance shall be restricted to 5 % (five percent) of 

the tender value.  In the case of new plant and equipment to be purchased for the 

work, the advance shall be restricted to 90 % of the price of such new plant and 

equipment paid by the contractor for which the contractor shall produce evidence 

satisfactory to the Engineer-in-charge.  In the case of second hand and used plants 

and equipment, the amount of such advance shall be limited to 50 % of the 

depreciated value of plant and equipment as may be decided by the Engineer-in-

charge.  The contractor shall, if so required by the Engineer-in-charge submit the 

statement of value of such old plant and equipment duly approved by a Registered 

Value recognized by the Central Board of Direct Taxes under the Income-Tax Act, 

1961.  No such advance shall be paid on any plant and equipment of perishable 

nature and on any plant and equipment of a value less than Rs.50,000/- seventy five 

per cent of such amount of advance shall be paid after the plant & equipment is 

brought to site and balance twenty five percent on successfully commissioning the 

same. 

 

Leasing of equipment shall be considered at par with purchase of equipment and 

shall be covered by tripartite agreement with the following: 
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Leasing company, which gives certificate of agreeing to lease equipment to the 

contractor. 

Engineer-in-charge and the contractor. 

 

This advance shall further be subject to the condition that such plant and equipment 

(a) are considered by the Engineer-in-charge to be necessary for the works; (b) and 

are in and are maintained in working order; (c) hypothecated to the Institute as 

specified by the Engineer-in-charge before the payment of advance is released.  

The contractor shall not be permitted to remove from the site such hypothecated 

plant and equipment without the prior written permission of the Engineer-in-charge.  

The contractor shall be responsible for maintaining such plant and equipment in 

good working order during the entire period of hypothecation failing which such 

advance shall be entirely recovered in lump sum.  For this purpose, steel scaffolding 

and form work shall be treated as plant and equipment. 

 

The contractor shall insure the plant and machinery for which mobilization advance 

is sought and given, for a sum sufficient to provide for their replacement at site.  Any 

amounts not recovered from the insurer will be borne by the contractor. 

 

The mobilization advance and plant and machinery advance in (ii) & (iii) above bear 

simple interest at the rate of 10 percent per annum and shall be calculated from the 

date of payment to the date of recovery, both days inclusive, on the outstanding 

amount of advance.  Recovery of such sums advanced and interest shall be made 

by the deductions from the contractors bills commencing after first 10% of the Gross 

value of the work is executed and paid, on prorata percentage basis to the Gross 

value of the work build beyond 10% in such a way that the entire advance is 

recovered by the time 80% of the Gross value of the contract is executed and paid, 

together with interest due on the entire outstanding amount up to the date of 

recovery of the installment.   

 

If the circumstances are considered reasonable by the Engineer-in-charge, the 

period mentioned in (ii) and (iii) for request by the contractor in writing for grant of 

mobilization advance and plant and equipment advance may be extended at the 

discretion of the Engineer-in-charge. 
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The said bank guarantee for advances shall initially be made for the full amount and 

valid for the contract period, and be kept renewed from time to time to cover the 

balance amount and likely period of complete recovery together with interest. 

 

 

CLAUSE 10 C 

If after submission of the tender, the price of any material incorporated in the 

works(excluding the materials covered under Clause 10CA and not being a material 

supplied the Engineer-in-Charge‟s stores in accordance with Clause 10 thereof) 

and/or wages of labour increases as a direct result of the coming into force of any 

fresh law, or statutory rule or order (but not due to any changes of rate in sales 

tax/VAT, Central/State Excise/Custom Duty) beyond the prices/wages prevailing at 

the time of the last stipulated date of receipt of tenders including extensions, if any, 

for the work during contract period including the justified period extended under the 

provisions of clause 5 of the contract without any action under clause 2, then the 

amount of the contract shall accordingly be varied and provided further that any 

such increase shall be limited to the price/wages prevailing at the time of stipulated 

date of completion or as prevailing for the period under consideration, whichever is 

less. If after submission of the tender, the price of any material incorporated in the 

works (excluding the materials covered under Clause 10CA and not being a material 

supplied from  the Engineer-in-Charge‟s stores in accordance with Clause 10 

thereof) and/or wages of labour as prevailing at the time of last stipulated date of 

receipt of tender including extensions, if any, is decreased as a direct result of the 

coming into force of any fresh law or statutory rules or order (but not due to any 

changes of rate in sales tax/VAT, Central/State Excise/Custom Duty), Institute shall 

in respect of materials incorporated in the works (excluding the materials covered 

under Clause 10CA and not being material supplied from  the Engineer-in-Charge‟s 

stores in accordance with Clause 10 hereof) and/or labour engaged on the 

execution of the work after the date of coming into force of such law statutory rule or 

order be entitled to deduct from the dues of the contractor, such amount as shall be 

equivalent to the difference between the prices of the materials and/or wages as 

prevailed at the time of the last stipulated date for receipt of tenders including 

extensions if any for the work and the prices of materials and/or wages of labour on 
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the coming into force of such law, statutory rule or order. This will be applicable for 

the contract period including the justified period extended under the provisions of 

clause 5 of the contract without any action under clause 2.  

 

Engineer-in-Charge may call books of account and other relevant documents from 

the contractor to satisfy himself about reasonability of increase in prices of materials 

and  wages. The contractor shall, within a reasonable time of his becoming aware of 

any alteration in the price of any such materials and/or wages of labour, give notice 

thereof to the Engineer-in-Charge stating that the same is given pursuant to this 

condition together with all information relating thereto which he may be in position to 

supply.  

 

For  this  purpose,  the  labour  component  of  the  work  executed  during  period  

under consideration shall be the percentage as specified in Schedule F, of the value 

of work done during that period and the increase/decrease in labour shall be 

considered on the minimum daily wages in rupees of any unskilled adult male 

mazdoor, fixed under any law, statutory rule or order. 
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Clause 10 CA  

If after submission of the tender, the price of materials specified in Schedule F increases/ 

decreases beyond the price(s) prevailing at the time of the last stipulated date for receipt of 

tenders (including extensions, if any) for the work, then the amount of the contract shall 

accordingly be varied and provided further that any such variations shall be effected for 

stipulated period of Contract including the justified period extended under the provisions of 

Clause 5 of the Contract without any action under Clause 2. 

 

However for work done/during the justified period extended as above, it will be limited to 

indices prevailing at the time of stipulated date of completion or as prevailing for the period 

under consideration, whichever is less. 

 

The increase/decrease in prices of cement, steel reinforcement and shall be determined by 

the Price indices issued by the Director General (Works), CPWD. Base price for cement, 

steel reinforcement and shall be as issued under the authority of Director General (Works) 

CPWD as valid on the last stipulated date of receipt of tender, including extension if any 

and for the period under consideration. In case, price index of a particular material is not 

issued by Ministry of Commerce and Industry, then the price index of nearest similar 

material as indicated in Schedule „F‟ shall be followed. 

 

The amount of the contract shall accordingly be varied for all such materials and will be 

worked out as per the following formula given below :  

 

a) Adjustment for component of ‘Grey Cement’ 

 

V  = P  x Q  x     CI  -  CI0 

                CI0 

Where, 

V =  Variation in material cost i.e. increase or decrease in the amount in 

Rupees to be paid or recovered. 

P = Base Price of materials as issued under authority of DG (W), CPWD valid 

at the time of the last stipulated date of receipt of tender including extensions, if any. 
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Q =  Quantity of materials used in the works since previous bill.   

 
 
CI0 = Price index for cement (Grey Cement) as issued by the DG(W), CPWD as 

valid on the last stipulated date of receipt of tenders including extensions, if any.  

 

CI = Price index for cement (Grey cement) as issued under the authority of 

DG(W), CPWD for period under consideration. 

  

(In respect of the justified period extended under the provisions of clause 5 of the 

contract with out any action under clause 2, the index prevailing at the time of stipulated 

date of completion or the prevailing index of the period under consideration whichever 

is less shall be considered) 

 

b) Adjustment for component of „Steel, Long’ 

Vs  = Ps  x Q s x     SI  -  SI0 

                 SI0 

Where, 

Vs       =   Variation in cost of steel reinforcement bars i.e. increase or    

                       decrease in the amount in rupees to be paid or recovered. 

Ps = Base Price of steel reinforcement bars, as issued under authority  

                       of DG (W), CPWD at the time of the last stipulated date of receipt  

                       of tender including extensions, if any. 

Qs       =   Quantity of steel paid either by way of secured advance or used  

                        in the works since previous bill. (Whichever is earlier)  

 

SI0 =   Price index for  steel reinforcement bars (Steel, Long) as issued by the 

DG(W), CPWD as valid on the last stipulated date of receipt of tenders including 

extensions, if any.  

 

SI =   Price index for steel reinforcement bars (Steel, Long) as issued under the 

authority of DG(W), CPWD for period under consideration.  
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Note: (i) In respect of the justified period extended under the provisions of clause 5 of 

the contract with out any action under clause 2, the index prevailing at the  

 

time of stipulated date of completion or the prevailing index of the period under 

consideration whichever is less shall be considered). 

 

(ii)  If during progress of work or at the time of completion of work, it is noticed   that 

any   material   brought   at   site   is   in   excess   of requirement,  then  amount of  

escalation  if  paid  earlier  on  such excess  quantity  of  material  shall  be recovered  

on  the  basis  of cost  indices  as  applied  at  the  time  of  payment of  escalation  or  

as prevailing  at  the  time  of  effecting  recovery,  whichever is  higher.  

Provided always that provisions of the preceding Clause 10 C shall not be applicable in 

respect of materials covered in this clause. 

 

 

CLAUSE 10 CC 

If the prices of materials (not being materials supplied or services rendered at fixed 

prices by the department in accordance with clause 10 & 34 thereof) and/or wages of 

labour required for execution of the work increase, the contractor shall be compensated 

for such increase as per provisions detailed below and the amount of the contract shall 

accordingly be varied, subject to the condition that that such compensation for 

escalation in prices and wages shall be available only for the work done during the 

stipulated period of the contract including the justified period extended under the 

provisions of clause 5 of the contract without any action under clause 2. However, for 

the work done during the justified period extended as above, the compensation as 

detailed below will be limited to prices/wages prevailing at the time of stipulated date of 

completion or as prevailing for the period under consideration, whichever is less. No 

such compensation shall be payable for a work for which the stipulated period of 

completion is equal to or less than the time as specified in Schedule F. Such 

compensation for escalation in the prices of materials and labour, when due, shall be 

worked out based on the following provisions:- 
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(i) The base date for working out such escalation shall be the last stipulated date of 

receipt of tenders including extension, if any. 

 

The cost of work on which escalation will be payable shall be reckoned as below : 

(a) Gross value of work done up to this quarter : (A) 

(b) Gross value of work done up to the last quarter : (B) 

(c) Gross value of work done since previous quarter (A-B) (C) 

(d) Full assessed value of Secured Advance (excluding materials 

Covered under Clause 10 CA) fresh paid in this quarter : (D) 

(e) Full assessed value of Secured Advance (excluding materials 

Covered under Clause 10 CA) recovered in this quarter : (E) 

  (f) Full assessed value of Secured Advance for which escalation 

Payable in this quarter (D-E): (F) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this 

Quarter: (I) 

(j) Extra items/deviated quantities of items paid as per Clause 12 

Based on prevailing market rates during this quarter: (J) 

Then, M = C+F+I-J 

N = 0.85 M 

(k) Less cost of material supplied by the department as per 

Clause 10 and recovered during the quarter (K) 

(l) Less cost of services rendered at fixed charges as per Clause 

34 and recovered during the quarter (L) 

Cost of work for which escalation is applicable: 

W = N - (K + L) 

(iii) Components for materials (except cement, reinforcement bars, structural steel or 

other materials covered under clause 10 CA) labour, P.O.L., etc. shall be pre-

determined for every work and incorporated in the conditions of contract attached to the 

tender papers included in Schedule „F‟. The decision of the Engineer-in-Charge in 

working out such percentage shall be binding on the contractors. 
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(iv) The compensation for escalation for other materials (excluding cement, 

reinforcement bars, structural steel or other materials covered under clause 10 CA) and 

P.O.L. shall be worked as per the formula given below:- 

(a) Adjustment for civil component (except cement, structural steel, reinforcement bars 

and other materials covered under clause 10CA) / electrical component of construction 

„Materials‟ 

Xm MI-MIo 

Vm = W x--------------x ------------------- 

100 MIo 

Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to be 

paid 

or recovered. 

W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 

Xm = Component of „materials‟ (except cement, structural steel, reinforcement bars 

and other materials covered under clause10CA) expressed as percent of the total 

value of work. 

Ml = All India Wholesale Price Index for civil component/electrical component* of 

construction material as worked out on the basis of All India Wholesale Price 

Index for Individual Commodities/ Group Items for the period under consideration 

as published by Economic Advisor to Govt. of India, Ministry of Industry & 

Commerce and applying weightages to the Individual Commodities/Group 

Items. (In respect of the justified period extended under the provisions of clause 

5 of the contract without any action under clause 2, the index prevailing at the 

time of stipulated date of completion or the prevailing index of the period under 

consideration, whichever is less, shall be considered.) 

Mlo = All India Wholesale Price Index for civil component/electrical component* of 

construction material as worked out on the basis of All India Wholesale Price Index 

for Individual Commodities/Group Items valid on the last stipulated date of 

receipt of tender including extension, if any, as published by the Economic 

Advisor to Govt. of India, Ministry of Industry & Commerce and applying 

weightages to the Individual Commodities/Group items. 

*Note: relevant component only will be applicable. 
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(b) Adjustment for component of „POL‟ 

Z FI-FIo 

Vf = W x --------- x --------------- 

100 FIo 

Vf = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the 

amount in rupees to be paid or recovered. 

W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 

Z = Component of Fuel, Oil & Lubricant expressed as percent of the total value of work. 

FI = All India Wholesale Price Index for Fuel, Oil & Lubricant for the period under 

consideration as published by Economic Advisor to Govt. of India, Ministry of 

Industry & Commerce, New Delhi. (In respect of the justified period extended under 

the provisions of clause 5 of the contract without any action under clause 2, the index 

prevailing at the time of stipulated date of completion or the prevailing index 

of the period under consideration, whichever is less, shall be considered.) 

FIo = All India Wholesale Price Index for Fuel, Oil & Lubricant valid on the last 

stipulated date of receipt of tender including extension, if any. 

(v) The following principles shall be followed while working out the indices mentioned in 

para (iv) above. 

(a) The compensation for escalation shall be worked out at quarterly intervals and shall 

be with respect to the cost of work done as per bills paid during the three calendar 

months of the said quarter. The first such payment shall be made at the end of three 

months after the month (excluding the month in which tender was accepted) and 

thereafter at three months‟ interval. At the time of completion of the work, the last 

period for payment might become less than 3 months, depending on the actual date of 

completion. 

(b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is 

paid shall be the arithmetical average of the indices relevant to the three calendar 

months. If the period up to date of completion after the quarter covered by the last 

such installment of payment, is less than three months, the index Ml and Fl shall be 

the average of the indices for the months falling within that period. 

(vi) The compensation for escalation for labour shall be worked out as per the formula 

given below:- 
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Y LI-LIo 

VL = W x --------- x -------------- 

100 LIo 

VL : Variation in labour cost i.e. amount of increase or decrease in rupees to be paid or 

recovered. 

W : Value of work done, worked out as indicated in sub-para (ii) above. 

Y : Component of labour expressed as a percentage of the total value of the work. 

Ll : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, 

statutory rule or order as applicable on the last date of the quarter previous to the one 

under consideration. (In respect of the justified period extended under the 

provisions of clause 5 of the contract without any action under clause 2, the 

minimum wage prevailing on the last date of quarter previous to the quarter pertaining 

to stipulated date of Completion or the minimum wage prevailing on the last date of 

the quarter previous to the one under consideration, whichever is less, shall be 

considered.) 

Llo : Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any 

law, statutory rule or order as on the last stipulated date of receipt of tender including 

extension, if any. 

(vii) The following principles will be followed while working out the compensation as per 

sub-para (vi) above. 

(a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) above 

shall be the higher of the wage notified by Government of India, Ministry of Labour 

and that notified by the local administration both relevant to the place of work and the 

period of reckoning. 

(b) The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in cost of materials and/or P.O.L. is paid under this clause. 

If such revision of minimum wages takes place during any such quarterly intervals, 

the escalation compensation shall be payable at revised rates only for work done in 

subsequent quarters; 

(c) Irrespective of variations in minimum wages of any category of labour, for the 

purpose of this clause, the variation in the rate for an unskilled adult male mazdoor 
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alone shall form the basis for working out the escalation compensation payable on the 

labour component. 

(viii) In the event the price of materials and/or wages of labour required for execution of 

the work decrease/s, there shall be a downward adjustment of the cost of work so that 

such price of materials and/or wages of labour shall be deductible from the cost of 

work under this contract and in this regard the formula herein before stated under this 

Clause 10CC shall mutatis mutandis apply, provided that: 

(a) no such adjustment for the decrease in the price of materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of 

completion of the work is equal to or less than the time as specified in Schedule „F‟. 

(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure by 

which the provision of this sub-clause shall be implemented from time to time and the 

decision of the Engineer-in-Charge in this behalf shall be final and binding on the 

contractor. 

(ix) Provided always that:- 

(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not 

be applicable but provisions of clause 10CA will be applicable. 

(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 

10CA will become applicable. 

 

CLAUSE 10 D 

 

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc.  as Institute‟s property and such materials shall be 

disposed off to the best advantage of Institute  according to the instructions in writing 

issued by the Engineer-in-charge. 

 

CLAUSE 11 

 

The contractor shall execute the whole and every part of the work in the most 

substantial and work manlike manner both as regards materials and otherwise in every 

respect in strict accordance with the specifications.  The contractor shall also confirm 
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exactly, fully and faithfully to the design, drawings and instructions in writing in respect 

of the work signed by the Engineer-in-charge and the contractor shall be furnished free 

of charge one copy of the contract documents together with specifications, designs, 

drawings and instructions as are not included in the standard specification of Central 

Public Works Department specified in Schedule „F‟ or in any Bureau of Indian Standard 

or any other, published standard or code or, schedule of rates or any other printed 

publication referred to elsewhere in the contract. 

 

The contractor shall comply with the provisions of the contract and with the care and 

diligence execute and maintain the works and provide all labour and materials, tools 

and plants including for measurements and supervisions of all works, structural plans 

and other things of temporary or permanent nature required for such execution and 

maintenance in so far as the necessity for providing these, is specified or is reasonably 

inferred from the contract.  The contractor shall take full responsibility for adequacy, 

suitability and safety of all the works and methods of construction. 

 

CLAUSE 12 

 

The Engineer-in-charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of 

the work, and (ii) to omit a part of the works in case of non-availability of a portion of the 

site or for any other reasons and the contractor shall be bound to carry out the works in 

accordance with nay instructions given to him in writing signed by the Engineer-in-

charge and such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein any in any altered, additional or substituted 

work which the contractor may be directed to do in the manner specified above as part 

of the works, shall be carried out by the contractor on the same conditions in all 

respects including price on which he agreed to do the main work except as hereafter 

provided. 
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12.1 The time for completion of the works shall, in the event of any deviations resulting 

in additional cost over the tendered value sum being ordered, be extended, if requested 

by the contractor, as follows : 

 

i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus. 

ii) 25 % of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 

 

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of 

order or occurrence of the item(s) claim rates, supported by proper analysis, for the 

work and the Engineer-in-charge shall within one month of the receipt of the claims 

supported by analysis, after giving consideration to the analysis of the rates submitted 

by the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined. 

 

  In the case of substituted items, the rate for the agreement item (to be 

substituted) and substituted item shall also be determined in the manner as mentioned 

in the aforesaid para. 

      In the case of substituted items (items that are taken up with partial substitution 

or in  

lieu of items of work in the contract), the rate for the agreement item (to be substituted)  

and substituted item shall also be determined in the manner as mentioned in the 

following para 

 

If the market rate for the substituted item so determined is more than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

increased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

If the market rate for the substituted item so determined is less than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 
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substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

 

In the case of contract items, substituted items, contract cum substituted items, which 

exceed the limits laid down in schedule „F‟, the contractor may within fifteen days of 

receipt of order or occurrence of the excess, claim revision of the rates, supported by 

proper analysis, for the work in excess of the above mentioned limits, provided that if 

the rates so claimed are in excess of the rates specified in the schedule of quantities 

the Engineer-in-charge shall within one month of receipt of the claim supported by 

analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall 

be paid in accordance with the rates to be determined. 

 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the 

rates of items for the work in excess of the limits laid down in Schedule „F‟, and the 

Engineer-in-charge shall after giving notice to the contractor within one month of 

occurrence of the excess and after taking into consideration any reply received from 

him within fifteen days of the receipt of the notice, revise the rates for the work in 

question within one month of the expiry of the said period of fifteen days having regard 

to the market rates. 

 

12.4 The contractor shall send to the Engineer-in-charge once every three months an 

upto date account giving complete details of all claims for additional payments to which 

the contractor may consider himself entitled and of all additional work ordered by the 

Engineer-in-charge which he has executed during the preceding quarter failing which 

the contractor shall be deemed to have waived his right.  However, the Superintending 

Engineer may authorize consideration of such claims on merits. 

 

12.5 For the purpose of operation of Schedule „F‟, the following works shall be treated 

as works relating to foundation unless & otherwise defined in the contract. 
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(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 

level whichever is lower. 

(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed 

level. 

(iii) For retaining   walls,   wing   walls,   compound   walls,   chimneys,   over   head 

reservoirs/tanks and other elevated structures : All works up to 1.2 metres above the 

ground level.  

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2  

metres above the ground level.  

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower.  

(vi) For Roads, all items of excavation and filling including treatment of sub base.  

 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer 

while filing tender, or necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned above, whether or not, 

specifically indicated in the description of the item and the relevant specifications, shall 

be deemed to be included in the rates quoted by the tenderer or the rate given in the 

said schedule of rates, as the case may be.  Nothing extra shall be admissible for such 

operations. 

 

CLAUSE 13 

 

  If at any time after acceptance of the tender, the Institute shall decide to 

abandon or reduce the scope of the works for any reason whatsoever and hence not 

require the whole or any part of the works to be carried out, the Engineer-in-charge 

shall give notice in writing to that effect to the contractor and the contractor shall act 

accordingly in the matter.  The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he 

might have derived from the execution of the works in full but which he did not derive in 

consequence of the foreclosure of the whole or part of the works. 
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  The contractor shall be paid at contract rates full amount for works executed at 

site and, in addition, a reasonable amount as certified by the Engineer-in-charge for the 

items hereunder mentioned which could not be utilized on the work to the full extent in 

view of the foreclosure: 

Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and water 

storage tanks. 

Institute shall have the option to take over contractor‟s materials or any part thereof 

either brought to site or of which the contractor is legally bound to accept delivery from 

suppliers (for incorporation in or incidental to the work) provided, however, Institute 

shall be bound to take over the materials or such portions thereof as the contractor 

does not desire to retain.  For materials taken over or to be taken over by Institute, cost 

of such materials as detailed by Engineer-in-charge shall be paid.  The cost shall, 

however, take into account purchase price, cost of transportation and deterioration or 

damage which may have been caused to materials whilst in the custody of the 

contractor. 

If any materials supplied by Institute are rendered surplus, the same except normal 

wastage shall be returned by the contractor to Institute at rates not exceeding those at 

which these were originally issued less allowance for any deterioration or damage 

which may have been caused whilst the materials were in the custody of the contractor.  

In addition, cost of transporting such materials from site to Institute stores, if so required 

by Institute, shall be paid. 

Reasonable compensation for transfer of T & P from site to contractor‟s permanent 

stores or to his other works, whichever is less.  If T & P are not transported to either of 

the said places, no cost of transportation shall be payable. Reasonable compensation 

for repatriation of contractor‟s site staff and imported labour to the extent necessary. 

 

The contractor shall, if required by the Engineer-in-charge furnish to him books of 

account, wage books, time sheets and other relevant documents and evidence as may 

be necessary to enable him to certify the reasonable amount payable under this 

condition. 
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The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2 % 

of the cost of the work remaining incomplete on the date of closure, i.e. total stipulated 

cost of the work as per accepted tender less the cost of work actually executed under 

the contract and less the cost of contractor‟s materials at site taken over by the Institute 

as per item (ii) above.  Provided always that against any payments due to the 

contractor this account or otherwise the Engineer-in-charge shall be entitled to recover 

or be credited with any outstanding balances due from the contractor for advance paid 

in respect of any tool, plants and materials and any other sums which at the date of 

termination were recoverable by the Institute from the contractor under the terms of the 

contract. 

 

CLAUSE 14 

If contractor: 

i. At any time makes default during currency of work or does not execute any part 

of the work with due diligence and continues to do so even after a notice in writing of 7 

days in this respect from the Engineer-in-Charge; or. 

ii. Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 7 days even 

after a notice in writing is given in that behalf by the Engineer-in-Charge; or 

 

Fails to complete the work(s) or items of work with individual dates of completion, on or 

before the date(s) so determined, and does not complete them within the period 

specified in the notice given in writing in that behalf by the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 may, without prejudice 

to any other right or remedy against the contractor which have either accrued or accrue 

thereafter to Institute, by a notice in writing to take the part work / part incomplete work 

of any item(s) out of his hands and shall have powers to: 

 

(a)   Take possession of the site and any materials, constructional plant, implements, 

stores,  

 etc., thereon; and/or 
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(b)   Carry out the part work / part incomplete work of any item(s) by any means at the 

risk  

 and cost of the contractor 

  The  Engineer-in-Charge  shall  determine  the  amount,  if  any,  is  recoverable  

from  the contractor for completion of the part work/ part incomplete work of any item(s) 

taken out of his hands and execute at the risk and cost of the contractor, the liability of 

contractor on account of loss or damage suffered by Institute because of action under 

this clause shall not exceed 10% of the tendered value of the work.  

  In determining the amount, credit shall be given to the contractor with the value 

of work done in all respect in the same manner and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor's materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to 

the value of work done shall be final and conclusive against the contractor provided 

always that action under this clause shall only be taken after giving notice in writing to 

the contractor. Provided also that if the expenses incurred by the Institute are less than 

the amount payable to the contractor at his agreement rates, the difference shall not be 

payable to the contractor.  

  Any excess expenditure incurred or to be incurred by Institute in completing the 

part work/ part incomplete work of any item(s) or the excess loss of damages suffered 

or may be suffered by Institute as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to Institute in law or per as agreement 

be recovered from any money due to the contractor on any account, and if such money 

is insufficient, the contractor shall be called upon in writing and shall be liable to pay the 

same within 30 days. If the contractor fails to pay the required sum within the aforesaid 

period of 30 days, the Engineer-in-Charge  shall  have  the  right  to  sell  any  or  all  of  

the  contractors'  unused materials, constructional plant, implements, temporary 

building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there remains any 

balance outstanding, it shall be recovered in accordance with the provisions of the 

contract.  
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  In the event of above course being adopted by the Engineer-in-Charge, the 

contractor  shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the execution of 

the work or the performance of the contract.  

 

CLAUSE 15 

 

  The contractor shall, on receipt of the order in writing of the Engineer-in-charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 

the works or any part thereof for such time and in such manner as the Engineer-in-

charge may consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following reasons : 

  on account of any default on the part of the contractor or; for proper execution of 

the works or part thereof for reasons other than the default of the contractor; or for 

safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the Engineer-

in-charge. 

  If the suspension is ordered for reasons (b) and (c) in sub-para (i) above;  the 

contractor shall be entitled to an extension of time equal to the period of every such 

suspension PLUS 25 % for completion of the item or group of items of work for which a 

separate period of completion  is  specified in the contract and of which the suspended 

work forms a part, and ; If the total period of all such suspensions in respect of an item 

or group of items or work for which a separate period of completion is specified in the 

contract exceeds thirty days, the contractor shall, in addition, be entitled to such 

compensation as the Engineer-in-charge may consider reasonable in respect of 

salaries and / or wages paid by the contractor to his employees and labour at site, 

remaining idle during the period of suspension, adding thereto 2 % to cover indirect 

expenses of the contractor.  Provided the contractor submits his claim supported by 

details to the Engineer-in-charge within fifteen days of the expiry of the period of 30 

days. 



 

89 

 

If the works or part thereof is suspended on the orders of the Engineer-in-charge for 

more than three months at a time, except when suspension is ordered for reason (a) in 

sub-para (i) above, the contractor may after receipt of such order serve a written notice 

on the Engineer-in-charge requiring permission within fifteen days from receipt by the 

Engineer-in-charge of the said notice, to proceed with the work or part thereof in regard 

to which progress has been suspended and if such permission is not granted within that 

time, the contractor, if he intends to treat the suspension,  where it affects only a part of 

the works as an omission of such part by Institute or where it affects whole of the 

works, as an abandonment of the works by Institute shall with in 10days of expiry of 

such period of 15 days give notice in writing of his intention to the Engineer-in-charge.  

In the event of the contractor treating the suspension as an abandonment of the 

contract by Institute, he shall have no claim to payment of any compensation on 

account of any profit or advantage which he might have derived from the execution of 

the work in full but which he could not derive in consequence of the abandonment.  He 

shall, however, be entitled to such compensation, as the Engineer-in-charge may 

consider reasonable, in respect of salaries and / or wages paid by him to his employees 

and labour at site, remaining idle in consequence adding to the total thereof 2 % to 

cover indirect expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in-charge within 30 days of the expiry of the period 

of 3 months. 

  Provided, further, that the contractor shall not be entitled to claim any 

compensation from Institute for the loss suffered by him on account of delay by Institute 

in the supply of materials in schedule „B‟ where such delay is covered by difficulties 

relating to the supply of wagons, force majeure including non-allotment of such 

materials by controlling authorities, acts of God, acts of enemies of the state / country 

or any reasonable cause beyond the control of the Institute. 

 

CLAUSE 16 

  All works under or in course of execution or executed in pursuance of the 

contract shall at all times be open and accessible to the inspection and supervision of 

the Engineer-in-charge, his authorized subordinates in charge of the work and all the 

superior officers, officer of the Quality Assurance unit of the Institute or any 
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organization engaged by the Institute for Quality Assurance  and of the Chief Technical 

Examiner‟s Office , and the contractor shall, at all times, during the usual working hours 

and all at other time at which reasonable notice of the visit of such officers has been  

given to the contractor, either himself be present to receive orders and instructions or 

have a responsible agent duly accredited in writing, present for that purpose.  Orders 

given to the Contractor‟s agent shall be considered to have the same force as if they 

had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of 

the work or officers of the organization engaged by the Institute for quality assurance to 

the Chief Technical Examiner or his subordinate officers, that any work has been 

executed with unsound, imperfect, or unskillful workmanship, or with materials or 

articles provided by him for the execution of the work which are unsound or of a quality 

inferior to that contracted or otherwise not in accordance with the contract, the 

contractor shall, on demand in writing which shall be made with in twelve months (six 

months in case of work costing Rs. 10 Lac and below except road work) of the 

completion of the work from the Engineer-in-charge specifying the work, materials or 

articles complained of notwithstanding that the same may have been passed, certified 

and paid for forthwith rectify, or remove and reconstruct the work so specified in whole 

or in part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable materials or articles at his 

own charge and cost.  In the event of the failing to do so within a period specified by the 

Engineer-in-charge in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under clause 2 of the contract (for non-completion of 

the work in time) for this default. 

In such case the Engineer-in-charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the 

competent authority may consider reasonable during the preparation of on account bills 

or final bill if the item is so acceptable without detriment to the safety and utility of the 

item and the structure or he may reject the work outright without any payment and / or 

get it and other connected and incidental items rectified, or removed and re-executed at 

the risk and cost of the contractor.  Decision of the Engineer-in-charge to be conveyed 

in writing in respect of the same will be final and binding on the contractor. 
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CLAUSE 17 

 

If the contractor or his working people or servants shall break, deface, injure or destroy 

any part of building in which they may be working, or any building, road, road kerb, 

fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, 

grass or grass land, or cultivated grand contiguous to the premises on which the work 

or   any part is being executed, or if any damage shall happen to the work while in 

progress, from any cause whatever or if any defect, shrinkage or other faults appear in 

the work within twelve months (six months in the case of work costing Rupees Ten 

lacks and below except road work) after a certificate final or otherwise of its completion 

shall have been given by the Engineer-in-charge as aforesaid arising out of defect or 

improper materials or workmanship the contractor shall upon receipt of a notice in 

writing on that behalf make the same good at his own expense or in default the 

Engineer-in-charge as cause the same to be made good by other workmen and deduct 

the expense from any sums that may be due or at any time thereafter may become due 

to the contractor, or  from his security deposit or the proceeds of sale thereof or of a 

sufficient portion thereof. The security deposit of the contractor shall not be refunded 

before the expiry of twelve months (six months in the case of work costing Rupees Ten 

lakhs and below except road work) after the issue of the certificate final or otherwise of 

completion of work or till the final bill has been prepared and passed whichever is later. 

Provided that incase of road work, in the opinion of the Engineer in charge, half of the 

security deposit is sufficient, to meet al liabilities of the contractor under this contract, 

half of the security will be refundable after six months and the remaining half after 

twelve months of the issue of the said certificate of completion or till the final bill has 

been prepared and passed whichever is later.    

 

In case of Maintenance and Operation works of E & M services, the security deposit 

deducted from contractors shall be refunded within one month from the date of final 

payment or within one month from the date of completion of the maintenance contract 

whichever is earlier. 
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CLAUSE 18  

 

The contractor shall provide at his own cost all materials (except such special materials if any 

as may in accordance with the contract be supplied form the Engineer – in – Charge stores), 

machinery, tools & Plants as specified in schedule „F‟. In addition to this  appliances, 

implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper 

execution of the work, whether original, altered or substituted and whether included in the 

specifications or other documents forming part of the contract or referred to in these conditions 

or not, or which may be necessary for the purpose of satisfying or complying with the 

requirements of the Engineer-in-charge as to any matter as to which under these conditions he 

is entitled to be satisfied, or which he is entitled to require together with carriage therefore to 

and from the work.  The contractor shall also supply without charge the requisite number of 

persons with the means and materials, necessary for the purpose of setting out works, and 

counting, weighing and assisting the measurement for examination at any time and from time to 

time of the work or materials. Failing his so doing the same may be provided by the Engineer-

in-charge at the expense of the contractor and the expenses may be deducted, from any 

money due to the contractor, under this contract or otherwise and/or from his security deposit 

or the proceeds of sale thereof, or of a sufficient portions thereof.  

 

 

 

CLAUSE 18 A 

 

In every case in which by virtue of the provision sub-section (1) of Section 12, of the 

Workmen‟s Compensation Act, 1923, Institute is obliged to pay compensation to a workman 

employed by the contractor, in execution of the works, Institute will recover from the contractor, 

the amount of the compensation so paid; and without prejudice to the rights of the Institute 

under sub-section (2) of section 12, of the said Act, Institute shall be at liberty to recover such 

amount or any part there by deducting it from the security deposit or from any sum due by 

Institute  to the contractor whether under this contract or otherwise.  Institute shall not be bound 
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to contest any claim made against it under sub-section (1) Section 12, of the said Act, except 

on the written request of the contractor and upon his giving to Institute full security for all costs 

for which Institute might become liable in consequence of contesting such claim. 

 

CLAUSE 18 B 

In every case in which by virtue of the provisions Contract Labour (Regulation and Abolition) 

Act 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Institute 

is obliged to pay nay amount of wages to a workman employed by the contractor in execution 

of the works, or to incur any expenditure in providing welfare and health amenities required to 

be provided under the above said Act and the rules under clause 19H or under the C.P.W.D. 

contractors, labour regulations, or under the rules framed by Government of India from time to 

time for the protection of health and sanitary arrangements for workers employed by  

contractors, Institute will recover from the contractor, the amount of wages so paid or the 

amount of expenditure so uncured; and without prejudice to the rights of the Institute under 

sub-section(2) of Section 20, and sub-section (4) of Section 21, of the Contract labour 

(Regulation and Abolition) Act, 1970, Institute shall be at liberty to recover such amount or any 

part thereof by deducting it form the security deposit or from any sum due by Institute to the 

contractor whether under this contract or otherwise Institute shall not be bound to contest any 

claim made against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the 

said Act, except on the written request of the contactor and upon his giving to the Institute full 

security for all costs for which Institute might become liable in contesting such claim.  

 

CLAUSE 19 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 

the work, and continue to have a valid license until the completion of the work.  The contractor 

shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 

 

The contractor shall also comply with the provision of the building and other construction 

workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 

other Construction Workers Welfare Cess Act, 1996.  
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Any failure to fulfill these requirements shall attract the penal provisions of this contract arising 

out of the resultant non-execution of the work. 

 

CLAUSE 19A 

 

No labour below the age of eighteen years shall be employed on the work. 

 

CLAUSE 19B 

 

Payment of Wages: 

 

The contractor shall pay to labour employed by him either directly or through sub-contractors, 

wages not less than fair wages as defined in the C.P.W.D. Contractor‟s Labour Regulations or 

as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the 

contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be 

paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 

sub-contractors in connection with the said work, as if the labour had been immediately 

employed by him. 

 
In respect of all labour directly or indirectly employed in the works for performance of the 

contractor‟s part of this contract, the contractor shall comply with or cause to be complied with 

the Central Public Works Department contractor‟s Labour Regulations made by Government of 

India from time to time in regard to payment of wages, wage period, deductions from wages 

recovery of wages not paid and deductions unauthorizedly made, maintenance of wage books 

or wage slips, publication of scale of wages and other terms of employment, inspection and 

submission of periodical returns and all other matters of the like nature or as per the provisions 

of the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract labour 

(Regulation and Abolition) Central Rules 1971, wherever applicable. 
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a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due 

to the contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non-fulfillment of the conditions of the 

contract for the benefit of the workers, non-payment of wages or of deductions made 

from his or their wages which are not justified by their terms of the contract or non-

observance of the regulations. 

b) Under the provision of Minimum wages (Central) Rules, 1950, the contractor is bound to 

allow to the labours directly or indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at the same rate as for duty.  In the event of default, the 

Engineer-in-charge shall have the right to deduct the sum or sums not paid on account 

of wages for weekly holidays to any labors and pay the same to the persons entitled 

thereto from any money due to the contractor by the Engineer-in-charge concerned.   

 

             The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen‟s Compensation Act, 

1923, Industrial Disputes Act, 1947 Maternity Benefits Act, 1961, and the Contractor‟s Labour 

(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating 

thereto and the rules made thereunder from time to time. 

 

            The Contractor shall indemnify and keep indemnified institute against payments to be 

made under and for the observance of the laws aforesaid and the C.P.W.D. Contractor‟s labour 

Regulations without prejudice to this right to claim indemnity from his sub-contractors. 

           The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 

 
           Whatever is the minimum wage for the time being, or fi the wage payable is higher that 

such wage, such wage shall be paid by the contractor to the workman directly without the 

intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount 

from the minimum wage payable to the workmen as and by way of commission or otherwise. 

        The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 
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CLAUSE 19 C 

        In respect of all labour directly or indirectly employed in the work for the performance of 

the contractor‟s part of this contract, the contractor shall at this own expense arrange for the 

safety provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own 

expense provide for all facilities in connection therewith.  In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of 

Rs.200/- for each default and in addition the Engineer-in-Charge shall be at liberty to make 

arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf 

from the contractor. 

 

CLAUSE 19 D 

The Contractor shall submit by the 4th and 19th of every month, to the Engineer-in-charge a true 

statement showing in respect of the second half of the preceding month and the first half of the 

current month respectively. 

The number of labourers employed by him on the work, 

Their working hours, 

The wages paid to them, 

The accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them, and 

The number of female workers who have been allowed maternity benefit according to Clause 

19F and the amount paid to them. 

Failing which the contractor shall be liable to pay to Institute, a sum not exceeding Rs.200/- for 

each default or materially incorrect statement.  The decision of the Engineer-in-charge shall be 

final in deducting from any bill due to the contractor; the amount levied as fine and be binding 

on the contractor. 

 

CLAUSE 19 E 

In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor‟s part of this contract, the contractor shall comply with or cause to be compiled with 

all the rules framed by Government of India/Institute from time to time for the protection of 

health and sanitary arrangements for workers employed by the Institute and its contractors. 
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CLAUSE 19 F 

Leave and pay during leave shall be regulated as follows :- 

Leave : 

(i) In the case of delivery – maternity leave not exceeding 8 weeks, 4 weeks upto and 

including the day of delivery and 4 weeks following that day, 

(ii) In the case of miscarriage – upto 3 weeks form the date of miscarriage. 

 

Pay : 

In the case of delivery – leave pay during maternity leave will be at the rate of the women‟s 

average daily earnings, calculated on total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date on which she gives notice 

that she expects to be confined or at the rate of Rupee one only a day whichever is greater. 

 

In the case of miscarriage – leave pay at the rate of average daily earning calculated on the 

total wages earned on the days when full time work was done during a period of three months 

immediately preceding the date of such miscarriage. 

 

Conditions for the grant of maternity Leave. 

 

No maternity leave benefit shall be admissible to a woman unless she has been employed for a 

total period of not less than six months immediately preceding the date on which she proceeds 

on leave. 

 

The contractor shall maintain a register of Maternity (Benefit) in the prescribed Form as shown 

in annexure – I and II, and the same shall be kept at the place of work. 

 

 

CLAUSE 19 G 
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In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Central Public Works Department, Contractor‟s Labour Regulations and Model Rules for the 

protection of health and sanitary arrangements for the workers as amended from time to time or 

furnishing any information or submitting or filing any statement under the provisions of the 

above regulations and Rules which is materially incorrect, he / they shall, without prejudice to 

any other liability, pay to the Institute a sum not exceeding Rs.200/- for every default, breach or 

furnishing, making, submitting, filing such materially incorrect statements and in the event of the 

contractors defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- 

per day for each day of default subject to a maximum of 5 per cent of the estimated cost of the 

work put  to tender.  The decision of the Engineer-in-charge shall be final and binding on the 

parties. 

Should it appear to the Engineer-in-charge that the contractor(s) is / are not properly observing 

and complying with the provisions of the C.P.W.D. Contractor‟s Labour Regulations and Model 

Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 

Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary 

arrangements for work-people employed by the contractor(s) (hereinafter referred as „the said 

Rules‟) the Engineer-in-charge shall have power to give notice in writing to the contractor(s) 

requiring that the said Rules be complied with and the amenities prescribed therein be provided 

to the work-people within a reasonable time to be specified in the notice.  If the contractor(s) 

shall  fail within the period specified in the notice to comply with and / observe the said Rules 

and to provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall 

have the power to provide the amenities herein before mentioned at the cost of the 

contractor(s).  The contractor(s) shall erect, make and maintain at his/their own expense and to 

approved standards all necessary huts and sanitary arrangements required for his / their work-

people on the site in connection with the execution of the works, and if the same shall not have 

been erected or constructed, according to approved standards, the Engineer-in-charge shall 

have power to give notice in writing to the contractor(s) requiring that the said huts and sanitary 

arrangements be remodeled and/or reconstruct such huts and sanitary arrangements according 

to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts 

and sanitary arrangements according to approved standards within the period specified in the 

notice, the Engineer-in-charge shall have the power to remodel or reconstruct such huts and 
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sanitary arrangements according to approved standards at the cost of the contractor(s). 

 

CLAUSE 19 H 

Deleted 

 

CLAUSE 19 I 

The Engineer-in-charge may require the contractor to dismiss or remove from the site of the 

work any person or persons in the contractors employ upon the work who may be incompetent 

or misconduct himself and the contractor shall forthwith comply with such requirements. 

 

 

 

CLAUSE 19 J  

It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by any body unauthorized during construction, and is handed over to the Engineer-in-

charge with vacant possession of complete building,  If such building through completed is 

occupied illegally, then the Engineer-in-charge shall have the option to refuse to accept the said 

building / buildings in that position.  Any delay in acceptance on this account will be treated as 

the delay in completion and for such delay a levy upto5% of tendered value of work may be 

imposed by the Engineer-in-charge whose decision shall be final both with regard to the 

justification and quantum and be binding on the contractor. 

 

However, the Engineer-in-charge, thorough a notice, may require the contractor to remove the 

illegal occupation any time on or before construction and delivery. 

 

CLAUSE 19K 

The contractor shall, at all stages of work, deploy skilled / semi skilled tradesmen who are 

qualified  and possess certificate in particular trade from CPWD training institute / Industrial 

Training Institute / national Institute of Construction Management and Research (NICMAR) / 

National Academy of Construction / CIDC or any similar  reputed and recognized institute 

managed ./ certified by State / Central Government. The number of such qualified tradesmen 
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shall not be less than 20 % of total skilled / semi skilled workers required in each trade at any 

stage of work. The contractor shall submit number of   man days required  in respect of each 

trade , its scheduling and the list of qualified tradesmen along with requisite certificate from 

recognized institute to Engineer – in – charge for approval. Notwithstanding such approval, if 

the tradesmen are found to have inadequate skill to execute the work of respective trade the 

contractor shall substitute such tradesmen with in  two days of written notice from Engineer in 

charge . Failure on the part of the contractor  to obtain approval of Engineer – in – charge or 

failure to deploy qualified tradesmen will attract a compensation to be paid by contractor at the 

rate of RS 100 per such tradesman per day. Decision of the Engineer – in – charge as to 

whether particular tradesman possesses requisite skill and amount of compensation in case of 

default shall be final and binding. Provided always, the provisions of this clause, shall not be 

applicable for works with estimated cost put to tender being less than Rs 5 crores    

   

CLAUSE  20 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 

framed thereunder and other labour laws affecting contract labour that may be brought into 

force from time to time. 

 

CLAUSE  21 

The contract shall not be assigned or sublet without the written approval of the Engineer-in-

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 

insolvent or commence any insolvency proceedings or make any composition with his creditors or 

attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 

otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or any 

of his servants or agent to any public officer or person in the employ of Government in any way 

relating to his office or employment, or if any such officer or person shall become in any way 

directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the Institute 

shall have power to adopt the course specified in Clause 3 hereof in the interest of Institute and in 

the event of such course being adopted, the consequences specified in the said Clause 3 shall 

ensue. 
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CLAUSE  22 

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of Institute without reference to the actuals, 

loss or damage sustained and whether or not any damage shall have been sustained. 

 

CLAUSE  23 

Where the contractor is a, partnership firm,. the previous approval in writing of the Engineer-in-

Charge shall be obtained any change is made in the constitution of the firm. Where the 

contractor is an individual or a Hindu undivided family business concern such approval as 

aforesaid shall likewise be obtained before the contractor enters into any partnership 

agreement where under the partnership firm would have the right to carry out the works hereby 

undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract 

shall be deemed. to have been assigned in contravention of Clause 21 hereof and the same 

action may be taken, and the same consequences shall ensue as provided in the said Clause 

21. 

 

 

CLAUSE  24 

All works to be executed under the contract shall be executed under the direction and subject 

to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 

point or points and in what manner they are to be commenced, and from time to time carried 

on. 

 

 

CLAUSE  25  

Settlement of Disputes & Arbitration 

 Except where otherwise provided in the contract all question and disputes relating to the 

meaning of the specifications, designs, drawings and instructions here-in before mentioned and 

as to the quality of workmanship or materials used or as to any other question, claim,  right, 

matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
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drawings, specifications, estimates, instructions, orders of these conditions or otherwise 

concerning the works or the execution or failure to executes the same whether arising during 

the progress of work or after the cancellation, termination, completion or abandonment thereof 

shall be dealt with as mentioned herein after. 

 

If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-

charge or any matter in connection with or arising out of the Contract or carrying out of the 

work, to be unacceptable, he shall promptly within 15 days request the Superintending 

Engineer in writing for written instruction or decision. Thereupon, the Superintending Engineer 

shall give his written instructions or decisions within a period of one month from the receipt of 

the contractor's letter. 

 

 If the Superintending Engineer fails to give his instructions or decisions in writing within 

the aforesaid period or if the contractor is dissatisfied with the instructions or decision of the 

Superintending Engineer, the contractor may, within 15 days of the receipt of Superintending 

Engineer's decision appeal to the Chairman (Engineering Unit), IITM who shall afford an 

opportunity to the contractor to be heard, if the matter so desires and to offer evidence in 

support of his appeal. The Chairman (Engineering Unit), IITM shall give his decision within 30 

days of receipt of contractor's appeal.  

 

If the contractor is dissatisfied with the decision of the Chairman (Engineering Unit), he may 

within a period of 15 days of the receipt of  the Chairman‟s decision appeal to the Director , 

IITM who shall afford an opportunity to the contractor to be heard, if the matter so desires and 

to offer evidence in support of his appeal. The Director,  IITM shall give his decision within 30 

days of receipt of contractor's appeal. 

 

If the contractor is dissatisfied with the decision of the Director IITM, he shall within 30 days of 

the receipt of the decision shall give notice to the Director, IITM for appointment of an arbitrator 

to adjudicate his claims, failing which the said decision of the Director, IITM shall be final and 

binding on the contractor.  
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Except where the decision has become final, binding and conclusive in terms of Sub para (iii) 

above, disputes or difference shall be referred for adjudication through a sole arbitrator 

appointed by the Director, IITM. If the arbitrator so appointed is unable or unwilling to act or 

resigns his appointment or vacates his office due to any reason whatsoever, another sole 

arbitrator shall be appointed in the manner aforesaid. Such person shall proceed with the 

reference from the stage at which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give list of disputes with 

amounts claimed in respect of each such dispute along with the notice for appointment of 

arbitrator and giving reference to the rejection by the Director, IITM of the appeal. 

 

It is also a term of this contract that no person other than a person appointed by such Director, 

IITM, as aforesaid should act as arbitrator. 

 

It is also a term of this Contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days of 

receiving the intimation from the Engineer-in-charge that the final bill is ready for payment, the 

claim of the contractor shall be deemed to have been waived and absolutely barred and IITM 

shall be discharged and released of all liabilities under the Contract in respect of these claims. 

 

The arbitration shall be conducted in accordance with the provisions of the Arbitration and 

Conciliation Act 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and 

the rules made there under and for the time being in force shall apply to the arbitration 

proceeding under this clause. 

 

It is also term of this Contract that the arbitrator shall adjudicate on only such disputed as are 

referred to him by the Director, IITM and give separate award against each dispute and claim 

referred to him and in all cases where the total amount of the claims by any party exceeds 

Rs.1,00,000/-  the arbitrator shall give reasons for the award. 
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It is also a term of the Contract that if any fees are payable to the arbitrator, these shall be paid 

equally by both the parties. 

 
It is also a term of the  Contract that the arbitrator shall be deemed to have entered on the 

reference on the date of issues notice to both the parties calling them to submit their statement 

of claims and counter statement of claims. The venue of the arbitration shall be such place as 

may be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if 

required to be paid before the award is made and published, be paid half and half by each of 

the parties. The cost of the reference and of the award (including the fees, if any, of the 

arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what 

manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be 

so paid. 

 

CLAUSE  26 

The contractor shall fully indemnify and keep indemnified the Institute against any action, claim 

or proceeding relating to infringement or use of any patent or design or any alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or part 

thereof included in the contract. In the event of any claims made under or action brought 

against Institute in respect of any such matters as aforesaid, the contractor shall be 

immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle 

any dispute or to conduct any litigation that may arise therefrom, provided that the contractor 

shall not be liable to indemnify the Institute if the infringement of the patent or design or any 

alleged patent or design right is the direct result of an order passed by the Engineer-in-Charge  

this behalf. 

 

CLAUSE  27 

 

-Deleted- 

 

CLAUSE  28 

In the case of any class of work for which there is no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 
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Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 

shall be carried out as per manufacturer‟s specifications, if not available then as per District 

Specifications. In case there are no such specifications as required above, the work shall be 

carried out in all respects in accordance with the instructions and requirements of the Engineer-

in-Charge. 

 

CLAUSE  29  

i) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the Institute shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from the security, if 

any deposited by the contractor and for the purpose aforesaid, the Engineer-in-Charge or the 

Institute shall be entitled to withhold the security deposit, if any, furnished as the case may be 

and also have a lien over the same pending finalization or adjudication of any such claim. In the 

event of the security being insufficient to cover the claimed amount or amounts or if no security 

has been; taken from the contractor, the Engineer-in-Charge or the Institute shall be entitled to 

withhold and have a lien to retain to the extent of such claimed amount / or amounts referred to 

above, from any sum or sums found payable or which may at any time thereafter become 

payable to the contractor under the same contract or any other contract with the Engineer-in-

Charge of the Institute or any contracting person through the Engineer-in-Charge pending 

finalization of adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above by the Engineer-in-Charge or Institute will be kept withheld or 

retained as such by the Engineer-in-Charge or Institute till the claim arising out of or under the 

contract is determined by the arbitrator (if the contractor is govern by the arbitration clause) by 

the competent court, as the case may be and that the contractor will have no claim for interest 

or damages whatsoever on any account in respect of such withholding or retention under the 

lien referred to above and duly notified as such to the contractor. For the purpose of this clause, 

where the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 

Institute shall be entitled to withhold and also have a lien to retain towards such claimed 

amount or amounts in whole or in part from any sum found payable to any partner/ limited 
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company as the case may be, whether in his individual capacity or otherwise. 

 

ii) Institute shall have the right to cause an audit and technical examination of the works and the 

final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is 

found to have been overpaid in respect of any work done by the contractor under the contract 

or any work claimed to have been done by him under the contract and found not to have been 

executed, the contractor shall be liable to refund the amount of over-payment and it shall be 

lawful for Institute to recover the same from him in the manner prescribed in sub-clause (i) of 

this clause or in any other manner legally permissible; and if it is found that the contractor was 

paid less than what was due to him under the contract in respect of any work executed by him 

under it, the amount of such under payment shall be duly paid by Institute to the contractor, 

without any interest thereon whatsoever. 

 

Provided that the Institute shall not be entitled to recover any sum overpaid, nor the contractor 

shall be entitled to payment of any sum paid short where such payment has been agreed upon 

between the Superintending Engineer on the one hand and the contractor on the other under 

any term of the contract permitting payment for work after assessment by the Superintending 

Engineer. 

 

CLAUSE  29A 

Any sum of money due and payable to the contractor (including the security deposit returnable 

to him) under the contract may be withheld or retained by way of lien by the Engineer-in-

Charge or the Institute or any other contracting person or persons through Engineer-in-Charge 

against any claim of the Engineer-in-Charge or Institute or such other person or persons in 

respect of payment of a sum of money arising out of or under any other contract made by the 

contractor with the Engineer- in-Charge or the Institute or with such other person or persons. 
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It is an agreed term of the contract that the sum of money so withheld or retained under this 

clause by the Engineer-in-Charge or the Institute will be kept withheld or retained as such by 

the Engineer-in-Charge or the Institute or till his claim arising out of the same contract or any 

other contract is either mutually settled or determined by the arbitration clause or by the 

competent court, as the case may be and that the contractor shall have no claim for interest or 

damages whatsoever on this account or on any other ground in respect of any sum of money 

withheld or retained under this clause and duly notified as such to the contractor. 

 

CLAUSE  30 

-Deleted- 

 

CLAUSE  31 

 

The contractor(s) shall make his / their own arrangements for water required for the work and 

nothing extra will be paid for the same.  This will be subject to the following conditions. 

 

i) That the water used by the contractor(s) shall be fit for construction  purposes to the 

satisfaction of the Engineer-in-charge. 

 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at the risk 

and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of 

water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

iii) No bore wells / open wells shall be constructed inside the IITM Campus for drawl of water. 

 

CLAUSE  31 A 

 

-Deleted- 

 

CLAUSE  32 
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Deleted 

 

CLAUSE  33 

 

Deleted 

 

CLAUSE  34 

 

 Deleted 

 

CLAUSE  35 

The contractor undertakes to make arrangement for the supervision of the work by the firm 

supplying the bitumen used. The contractor shall collect the total quantity of bitumen required 

for the work as per standard formula, before the work is started and shall hypothecate it to the 

Engineer-in-Charge. If any bitumen remains unused on completion of the work on account of 

lesser use of materials in actual execution for reasons other than authorized changes of 

specifications and abandonment of portion of work, a corresponding deduction equivalent to the 

cost of unused materials as determined by the Engineer-in-Charge shall be made and the 

material returned to the contractors. Although the materials are hypothecated to Institute, the 

contractor undertakes the responsibility for their proper watch, safe custody and protection 

against all risks. The materials shall not be removed from site of work without the consent of 

the Engineer-in-Charge in writing. 

The contractor shall be responsible for rectifying defects noticed within a year from the date of 

completion of the work and the portion of the security deposit relating to asphaltic work shall be 

refunded after the expiry of this period. 

 

 

CLAUSE  36 

Contractors Superintendence, Supervision, Technical Staff & Employees 

 

The contractor shall provide all necessary superintendence during execution of the work and as 
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along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 

 

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 

qualifications, experience, age, address(s) and other particulars along with certificates, of the 

principal technical representative to be in charge of the work and other technical 

representative(s) who will be supervising the work, minimum requirement of such technical 

representative(s) and their qualifications and experience shall not be lower than specified in 

Schedule „F‟. The Engineer-in-Charge shall within 3 days of receipt of such communication 

intimate in writing his approval or otherwise of such a representative(s) to the contractor. Any 

such approval may at any time be withdrawn and incase of such withdrawal, the contractor 

shall appoint another such representative(s) according to the provisions of this clause. Decision 

of the tender accepting authority shall be final and binding on the contractor in this respect. 

Such a principal technical representative shall be appointed by the contractor soon after receipt 

of the approval from Engineer-in-Charge and shall be available at site before start of work. 

 

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it 

will not be necessary for the said contractor to appoint such a principal technical representative 

but the contractor shall designate and appoint a responsible agent to represent him and to be 

present at the work whenever the contractor is not in a position to be so present. All the 

provisions applicable to the principal technical representative under the clause will also be 

applicable in such a case to contractor or his responsible agent. The principal technical 

representative and/or the contractor shall on receiving reasonable notice from the Engineer-in-

Charge or his designated representative(s) in charge of the work in writing or in person or 

otherwise, present himself to the Engineer-in-Charge and/or at the site of work, as required, to 

take instructions. Instructions given to the principal technical representative of the responsible 

agent shall be deemed to have the same force as if these have been given to the contractor. 

The principal technical representative and/or the contractor or his responsible authorized agent 

shall be actually available at site especially during important stages of execution of work, during 

recording of measurement of works and whenever so required by the Engineer-in-Charge by a 

notice as aforesaid and shall also note down instructions conveyed by the Engineer-in-Charge 
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or his designated representative in the site order book and shall affix his signature in token of 

noting down the instructions and in token of acceptance of measurements.  

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, 

is convinced that no such technical representative(s) is / are effectively appointed or is / are 

effectively attending or fulfilling the provision of this clause, a recovery (nonrefundable) shall be 

effected from the contractor as specified in Schedule 'F' and the decision of the Engineer-in-

Charge as recorded in the site order book and measurement recorded checked / test checked 

in Measurement Books shall be final and binding on the contractor. Further if the contractor 

fails to appoint a suitable technical representative and / or other technical representative(s) and 

if such appointed persons are not effectively present are absent by more than two days without 

duly approved substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-

Charge shall have full powers to suspend the execution of the work until such date as suitable 

other technical representative(s) is / are appointed and the contractor shall be held responsible 

for the delay so caused to the work. The contractor shall submit a certificate of employment of 

the technical representative(s) along with every on account bill/final bill and shall produce 

evidence if at any time so required by the Engineer-in-Charge. 

 

The contractor shall provide and employ on the site only such technical assistants as are skilled 

and experienced in their respective fields and such foremen and supervisory staff as are 

competent to give proper supervision to the work.  

 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. 

 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 

from the works any person who in his opinion misconducts himself, or is incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered by the 

Engineer-in-Charge to be undesirable. Such person shall not be employed again at works site 

without the written permission of the Engineer-in-Charge and the persons so removed shall be 

replaced as soon as possible by competent substitutes. 
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CLAUSE  37 

 
Clause 37 "Levy / Taxes Payable by Contractor" 

 

i) Construction Workers Welfare Cess  or any other tax or Cess in respect of this contract  

shall be payable by the Contractor and IITM shall not entertain any claim whatsoever in 

this respect. However in respect of GST , same shall be paid by the contractor to the 

concerned department on demand and it will be reimbursed to him by the Engineer-in-

charge after satisfying that it has been actually and genuinely paid by the contractor. 

 

ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 

bajri, stone, kankar, etc. from local authorities. 

 

 

           If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the Institute and does not any time become payable by the contractor to 

the State Government / Local authorities in respect of any material used by the contractor in the 

works then in such a case, it shall be lawful to the Institute and it will have the right and be 

entitled to recover the amount paid in the circumstances as aforesaid from dues of the 

contractor. 

 

CLAUSE  38 

i) All tendered rates shall be inclusive of all taxes and levies (Except GST) payable under 

respective statutes. However. If any further tax or cess is imposed by Statute ,after the last 

stipulated date for the receipt of tender including extentions if any and the contractor 

thereupon necessarily and properly pays such taxes/levies/cess, the contractor shall be 

reimbursed the amount so paid. provided such payments, if any, is not, in the opinion of the 

Engineer-in-charge (whose decision shall be final and binding on the contractor) attributable 

to delay in execution of work within the control of the contractor. 

 

ii) The contractor shall keep necessary books of accounts and other documents for the purpose 
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of this condition as may be necessary and shall allow inspection of the same by a duly 

authorised representative of the Institute and/or the Engineer-in-Charge and further shall 

furnish such other information/document as the Engineer-in-Charge may require from time to 

time. 

 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or 

levy or excess, , give a written notice thereof to the Engineer-in-Charge that the same is 

given pursuant to this condition, together with all necessary information relating thereto. 

 

CLAUSE   39 

        Without prejudice to any of the rights or remedies under this contract if the contractor dies, 

the Engineer-in-charge on behalf of the Institute shall have the option of terminating the 

contract without compensation to the contractor. 

 

 

CLAUSE   40 

The contractor shall not be permitted to tender for works in the Institute (responsible for award 

and execution of contracts) in  which his near relative is posted as Assistant Registrar( 

Engineering unit, IITM) or as an officer in any capacity between the grades of the 

Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the names 

of persons who are working with him in any capacity or are subsequently employed by him and 

who are near relatives to any Official in the Institute. Any breach of this condition by the 

contractor would render him liable to be removed from the approved list of contractors of the 

Institute. If however the contractor is registered in any other department, he shall be debarred 

from tendering in Institute for any breach of this condition 

 

NOTE: By the term "near relatives” is meant wife, husband, parents and grand parents, 

children and grand children, brothers and sisters, uncles, aunts and cousins and their 

corresponding in-laws. 

 

CLAUSE  41 
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No engineer of gazetted rank or other gazetted officer employed in engineering or 

administrative duties in an engineering department of the Government of India shall work as a 

contractor or employee of a contractor for a period of one year after his retirement from 

government service without the previous permission of Government of India in writing. This 

contract is liable to be cancelled if either the contractor or any of his employees is found at any 

time to be such a person who had not obtained the permission of Government of India as 

aforesaid, before submission of the tender or engagement in the contractor's service, as the 

case may be. 

 

CLAUSE  42 

Deleted 

 

CLAUSE   43 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the Engineer-in-Charge and a certificate from 

him to that effect obtained. In the event of the work or any materials properly brought to the site 

for incorporation in the work being damaged or destroyed in consequence of hostilities or 

warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to 

remove any debris from the site, collect and properly stack or remove in store all serviceable  

materials salvaged from the damaged work and shall be paid at the contract rates in 

accordance with the provision of this agreement for the work of clearing the site of debris, 

stacking or removal of serviceable material and for reconstruction of all works ordered by the 

Engineer-in-Charge, such payments being in addition to compensation upto the value of the 

work originally executed before being damaged or destroyed and not paid for. In case of works 

damaged or destroyed but not already measured and paid for, the compensation shall be 

assessed by the Superintending Engineer concerned. The contractor shall be paid for the 

damages/destruction suffered and for the restoring the material at the rate based on analysis of 

rates tendered for in accordance with the provision of the-contract. The certificate of the 

Engineer-in-Charge regarding the quality and quantity of materials and the purpose for which 

they were collected shall be final and binding on all parties to this contract. 
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Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operations (a) unless the contractor had taken all such precautions against 

air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any 

material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, 

temporary building and other things not intended for the work. 

 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the Engineer-

in-charge. 

 

CLAUSE  44 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 

orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 

contract and the Superintending Engineer may, in his discretion, cancel the contract. The 

contractor shall also be liable for any pecuniary liability arising on account of any violation by 

him of the provisions of the said Act. 

 

CLAUSE  45 

 

Security Deposit of the work shall not be refunded till the contractor produces a clearance 

certificate from the Labour Officer. As soon as the work is virtually complete the contractor shall 

apply for the clearance certificate to the Labour officer under intimation to the Engineer-in-

charge. The Engineer-in-charge on receipt of the communication shall write to the Labour 

officer to intimate if any complaint is pending against the contractor in respect of the work. If no 

complaint is pending on record till after 3 months after completion of the work and/or no 

communication is received from the Labour officer to this effect till six months after the date of 

completion it will be deemed to have received the clearance certificate and the security deposit 

will be released if otherwise due.  
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14.0 C.P.W.D.  SAFETY  CODE 

Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding 

the ladder and If the ladder is used for carrying materials as well suitable footholds and hand-

hold shall be provided on the ladder and the ladder shall be given an inclination not steeper 

than 1/4 to 1 (1/4 horizontal and 1 vertical.) 

 

Scaffolding of staging more than 3.6 mt. (12ft.) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a guard 

rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high 

above the floor or platform of such scaffolding or staging and extending along the entire 

length of the outside and ends there of with only such opening as may be necessary for the 

delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 

 

Working platforms, gangways and stairways should be so constructed that they should not 

sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 

more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, 

should have adequate width and should be suitably fastened as described in (2) above. 

 

Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm.(3ft.)  

 

Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 

length while the width between side rails in rung ladder shall in no case be less than 29 cm. 

(111/2”) for ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width 
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should be increased at least 1/4"  for each additional 30 cm/1 foot of length. Uniform step 

spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the sites or work shall be so stacked 

or placed as to cause danger or inconvenience to any person or the public. The contractor 

shall provide all necessary fencing and lights to protect the public from accident and shall be 

bound to bear the expenses of defence of every suit, action or other proceedings at law that 

may be brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit, action or 

proceedings to any such person or which may, with the consent of the contractor, be paid to 

compensate any claim by any such person. 

 

Excavation and Trenching - All trenches of 1.2 m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof Ladder 

shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the 

ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be stepped 

back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 

sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges 

of the trench or half of the depth of the trench whichever is more. Cutting shall be done from 

top to bottom. Under no circumstances, undermining or undercutting shall be done. 

 

 Demolition - Before any demolition work is commenced and also during the progress of the 

work, 

 

All roads and open areas adjacent to the work site shall either be closed or suitably protected 

 

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged. 

 

All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 

debris or materials as to render it unsafe. 
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 All necessary personal safety equipment as considered adequate  by   the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take adequate 

steps to ensure proper use of equipment by those concerned:- The following safety 

equipment shall invariably be  provided. 

 

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective gloves and goggles. 

 

Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective gloves and goggles. 

 

Those engaged in welding works shall be provided with welder's protective eye-shields. 

 

Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

 

When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated atleast for an 

hour before the workers are allowed to get into the manholes, and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals or boards to 

prevent accident to the public. In addition, the contractor shall ensure that the following safety 

measure are adhered to : 

Entry for workers into the line shall not be allowed except under supervision of the JE or any 

other higher officer. 

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for working inside. 

 Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and gives indication of their presence. 

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, 
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no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

Safety belt with rope should be provided to the workers. While working inside the manholes, 

such rope should be handled by two men standing outside to enable him to be pulled out 

during emergency. 

The area should be barricaded or cordoned of by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever cleaning 

works are undertaken during night or day. . 

No smoking or open flames shall be allowed near the blocked manhole being cleaned.  

The malba(debris) obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature of the 

malba(debris). 

Workers should not be allowed to work inside the manhole continuously. He should be given 

rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may be 

allowed to work continuously inside the manhole. 

Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for 

portable air blowers are recommended for ventilating the manholes. The Motors for these 

shall be vapour proof and of totally enclosed type. Non sparking gas engines also could be 

used but they should be placed at least 2 metres away from the opening and on the leeward 

side protected from wind so that they will not be a source of friction on any inflammable gas 

that might be present. 

The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing to work in the manhole. 

The workers shall be provided with Gumboots or non sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers (when 

necessary). They must be supplied with barrier cream for anointing tile limbs before working 

inside the sewer lines. 

Workmen descending a manhole shall try each ladder stop or rung carefully before putting his 

full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 

manhole well. 

If a man has received a physical injury, he should be brought out of the sewer immediately 
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and adequate medical aid should be provided to him. 

The extent to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 

individual case will be final. 

 

The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken:- 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use.  

 

ii)  Measures shall be taken, wherever required in order to prevent danger arising from 

the application of a paint in the form of spray. 

 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping. 

 

iv) Facilities shall be provided to enable the working painters to wash during and on the 

cessation of work.  

The following precaution should be taken while painting: 

White lead, sulphate of lead or product containing these pigment, shall not be used in painting 

operation except in the form of pastes or paint ready for use. 

Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. Measures shall be taken, wherever practicable, to 

prevent danger arising out of from dust caused by dry rubbing down and scraping. Adequate 

facilities shall be provided to enable working painters to wash during and on cessation of 

work. 

Overall shall be worn by working painters during the whole of working period. 

Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials. 
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Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by Institute. 

Institute may require, when necessary medical examination of workers. 

Instructions with regard to special hygienic precautions to be taken in the painting trade shall 

be distributed to working painters. 

 

When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for prompt 

first aid treatment of all injuries likely to be obtained during the course of the work. 

Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions : 

i)  

(a) These shall be of good mechanical construction, sound materials and  adequate 

strength and free from patent defects and shall be kept repaired and in good working 

order.  

       (b)  Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of  durable quality and adequate strength and free from patent defects. 

        ii)  Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator. 

        iii)   In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load shall 

be ascertained by adequate means. Every hoisting machine and all gear referred to 

above shall be plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load each safe working load and the 

condition under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

        iv)  The contractor shall notify the safe working load of the machine to the Engineer-in-

Charge whenever he brings any machinery to site of work who may get it verified. 
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           Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of the 

load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a 

suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energised, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The worker should not wear any 

rings, watches and carry keys or other materials which are good conductors of electricity. 

 

            All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places of work. 

 

            These safety provisions should be brought to the notice of all concerned by display on 

a notice board at a prominent place at work spot. The person responsible for compliance of 

the safety code shall be named therein by the contractor. 

 

          To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by labour 

officer or other department or Engineer-in-Charge or their representatives. 

 

            Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt 

the contractor from the operations of any other Act or Rule in force in the Republic of India. 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in IITM in which twenty or more 

workers are ordinarily employed or are proposed to be employed in any day during the period 

during which the contract work is in progress. 

 

2. DEFINITION 
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Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the contract 

work is in progress. 

 

3. FIRST AID FACILITIES 

i) At every work place there shall be provided and maintained, so as to easily accessible 

during working hours, first–aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed.. 

 

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 

contain the following equipment 

a) For work places in which the number of contract labour employed does not exceed 50 

Each first-aid box shall contain the following equipments :- 

 

1.   6 small sterilised dressings 

2.   3 medium size sterilized dressings. 

3.   3 large size sterilized dressings. 

4.   3 large sterilized burn dressings. 

5.   1 (30ml) bottle containing a two per cent alcoholic solution of iodine 

6.   1 (30 ml) bottle containing salvolatile having the dose and mode of  

       administration indicated on the label. 

7.   1 snakebite lancet. 

8.   1 (30 gms.) bottle of potassium permanganate crystals 

9.   1 pair scissors 

10. 1 copy of the  first-aid leaflet issued by the Director General, Factory     

       Advice Service and Labour Institutes, Government of India. 

11.  1 bottle containing 100 tablets (each of 5 gms) of aspirin. 

12.  Ointment for burns 

13.  A bottle of suitable surgical antiseptic solution. 

 

b)  For work places in which the number of contract labour exceed 50.    
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     Each first-aid box shall contain the following equipments. 

12 small sterilised dressings. 

6 medium size sterilised dressings. 

6 large size sterilised dressings. 

6 large size sterilised burn dressings. 

6 (15 gms.) packets sterilised cotton wool. 

1 (60 ml.) bottle containing two per cent alcoholic solution iodine. 

1 (60 ml.) bottle containing salvolatile having the dose and mode of   administration indicated 

on the label. 

1 roll of adhesive plaster.  

1 snake bite lancet. 

1 (30 Gms) bottle of potassium permanganate crystals. 

1 pair scissors 

1 copy of the first-aid leaflet issued by the director General Factory Advice Service and labour 

Institutes / government of India. 

 

A bottle containing 100 tablets (each of 5 Gms) of aspirin. 

Ointment for burns. 

A bottle of suitable surgical antiseptic solution. 

 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

iv)  Nothing except the prescribed contents shall be kept in the First-aid box. 

v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place.  

vi)  A person in Charge of the First aid box shall be a person trained in First-aid treatment, in 

the work places where the number of contract labour employed is 150 or more. 

vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 

established and run by a trained compounder. The compounder shall be on duty and shall 

be available at all hours when the workers are at work. 
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viii)  Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken 

ill to the nearest hospital. 

 

4. DRINKING WATER 

In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well which is 

within such proximity of latrine, drain or any other source of pollution, the well shall be 

properly chlorinated before water is drawn form it for drinking. All such wells shall be entirely 

closed in and be provided with a trap door which shall be dust and waterproof. 

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHING FACILITIES 

In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 
6. LATRINES AND URINALS 

i)  Latrines shall be provided in every work place on the following scale namely: 

Where female are employed there shall be at least one latrine for every 25 females. 

Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be up to the first 100, and one 

for every 50 thereafter. 
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ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 

have a proper door and fastenings. 

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting non-absorbent materials and shall be cement washed inside and outside at 

least once a year, Latrines shall not be of a standard lower than borehole system. 

 

iv) Where workers of both sexes are employed, there shall be displayed outside each block of 

latrine and urinal, a notice in the language understood by the majority of the workers "For 

Men only" or "For Women Only" as the case may be. 

 

The notice shall also bear the figure of a man or of a woman, as the case may be. 

v) There shall be at least one urinal for male workers up to 50 and one for female workers up 

to fifty employed at a time, provided that where the number of male or female workmen, as 

the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males 

or females up to the first 500 and one for every 100 or part thereafter. 

 

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times. 

b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 

 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals. 

 

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made 

by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer 

of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 

cm. layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it 

will turn to manure). 
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ix) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 

respect of the contractor's workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or Cantonment 

Authority for execution of such on his behalf. 

 

7. PROVISION OF  SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour,  The height of each 

shelter shall not be less than 3 m (10ft.) form the floor level to the lowest part of the roof.  

These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per 

head.  

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose. 

 

 

8. CRECHES 

At every work place, at which 20 or more women worker are ordinarily employed, there shall 

be provided two rooms of reasonable dimensions for the use of their children under the age of 

six years.  One room shall be used as a play room for the children and the other as their 

bedroom.  The rooms shall be constructed with specifications as per clause 19H (ii) a, b & c. 

The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 

The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room. 

The contractor shall provide one ayah to look after the children in the crèche when the 

number of women workers does not exceed 50 and two when the number of women workers 

exceeds 50. 

 

The use of the rooms earmarked as crèches shall be restricted to children, their attendants 

and mothers of the children. 
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9.  CANTEENS 

In every work place where the work regarding the employment of contract labour is likely to 

continue for six months and where in contract labour numbering one hundred or more is 

ordinarily employed, an adequate canteen shall be provided by the contractor for the use of 

such contract labour. 

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 

The canteen shall be sufficiently lighted at all times when any person has access to it. 

The floor shall be made of smooth and impervious materials and inside walls shall be lime-

washed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four months. 

The premises of the canteen shall be maintained in a clean and sanitary condition. 

Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 

Suitable arrangements shall be made for the collection and disposal of garbage. 

The dining hall shall accommodate at a time 30 per cent of the contract labour working at a 

time. 

The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square meter (10 sft) per diner to 

be accommodated as prescribed in sub-Rule 9. 

 (xi)  a) A portion of the dining hall and service counter shall be partitioned off and reserved 

for women workers in proportion to their number. 

         b) Washing places for woman shall be separate and screened to secure privacy. 

(xii)  Sufficient tables, stools, chair or benches shall be available for the number of diners to 

be accommodated as prescribed in sub-Rule 9. 

    (xiii)  a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 

any other equipment necessary for the efficient running of the canteen. 

                 2.  The furniture utensils and other equipment shall be maintained in a clean and 

hygienic condition. 

             b) 1. Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained. 
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               2. A service counter, if provided, shall have top of smooth and impervious           

                   material.        

               3. Suitable facilities including an adequate supply of hot water shall be provided for 

the cleaning of utensils and equipments. 

 

xiv. The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 

xv. The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on 'No profit, No loss' and shall be conspicuously displayed in the canteen. 

xvi. In arriving at the price of foodstuffs, and other article served in the canteen, the following 

items shall not be taken into consideration as expenditure namely: 

                  a) The rent of land and building. 

                  b) The depreciation and maintenance charges for the      

                       building and equipments provided for the canteen. 

The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 

The water charges and other charges incurred for lighting and ventilation. 

The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 

xvii. The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 

by the Engineer-in-Charge including the filling up of any borrow pits which may have been 

dug by him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and 

shall from an integral part of the contracts. 

 

12.  AMENDMENTS 
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Institute may, from time to time, add to or amend these rules and issue directions - it may 

consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 
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15.0 C.P.W.D. Contractor's Labour Regulations 

1. SHORT TITLE  

These regulations may be called the CPWD/PWD (DA Contractors Labour Regulations.  

2. DEFINITIONS 

1)     Workman means any person employed by contractor directly or indirectly through a 

subcontractor with or without the knowledge of the Institute to do any skilled, semiskilled or 

unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms 

of employment are expressed or implied but does not include any person : 

a) Who is employed mainly in a managerial or administrative capacity: or  

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or by 

reason of powers vested in him, functions mainly of managerial nature: or 

c)   Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the 

trade or business of the principal employers and the process is to be carried out either in the 

home of the out worker or in some other premises, not being premises under the control and 

management of the principal employer. 

No person below the age of 18 years shall be employed to act as a workman. 

ii)  Fair wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 

iii) Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who 

supplies contract labour for any work and includes a subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

i)  Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread 

over more than 12 hours on any day. 

ii)   When an adult worker is made to work for more than 9 hours on any day or for more than 
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48 hours in any week, he shall be paid over time for the extra hours put in by him at double 

the ordinary rate of wages. 

iii)  a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 

the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Government under the minimum Wages Act 

are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest 

day wages at the rate applicable to the next preceding day, provided he has worked under the 

same contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of 

the five days immediately before or after the normal weekly holiday and pay wages to such 

worker for the work performed on the normal weekly holiday at overtime rate. 

4.  DISPLAY OF NOTICE REGARDING WAGES ETC. 

 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition in 

conspicuous places on the work, notices in English and in the local Indian languages spoken 

by the majority of the workers giving the minimum rates of wages fixed under Minimum 

Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 

wages periods, dates of payments of wages and other relevant information as per Appendix 

'III'. 

5.  PAYMENT OF WAGES 

 

The contractor shall fix wage periods in respect of which wages shall be payable. 

No wage period shall exceed one month. 

The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid before the 

expiry of seventh day and in other cases before the expiry of tenth day after the last day of 

the wage period in respect of which the wages are payable. 

Where the employment of any worker is terminated by or on behalf of the contractor the 
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wages earned by him shall be paid before the expiry of the second working day from the date 

on which his employment is terminated. 

All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working 

day. 

Wages due to every worker shall be paid to him direct or to other person authorised by him in 

this behalf. 

All wages shall be paid in current coin or currency or in both. 

Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 

Wages Act 1956. 

A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 

under acknowledgment. 

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 

the Junior Engineer or any other authorised representative of the Engineer-in-Charge who will 

be required to be present at the place and time of disbursement of wages by the contractor to 

workmen. 

 

The contractor shall obtain from the Junior Engineer or any other authorised representative of 

the Engineer-in-Charge as the case may be, a certificate under his signature at the end of the 

entries in the "Register of Wages" or the "Wage-cum Muster Roll" as the case may be in the 

following form: 

 

"Certified that the amount shown in column No has been paid to the workman concerned in 

my presence on at……………….” 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 
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following: 

 

a) Fines 

 

b) Deductions for absence from duty i.e. from the place or the places where by the terms of 

his employment he is required to work. The amount of deduction shall be in proportion to the 

period for which he was absent. 

 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, where 

such damage or loss is directly attributable to his neglect or default. 

 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 

 

e) Any other deduction which the Central Government may from time to time allow. 

 

ii)   No fines should be impose on any worker save in respect of such acts and omissions on 

his part as have been approved of by the Chief Labour Commissioner. 

 

Note: - An approved list of Acts and omissions for which fines can be imposed is enclosed. 

Appendix „X‟ 

 

iii)   No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against such 

fines or deductions. 

 

iv) The total amount of fine which may be imposed in anyone wage period on a worker shall 

not exceed an amount equal  to three paise in a rupee of the total wages, payable to him in 

respect of that wage period.  

v)  No fine imposed on any worker shall be recovered from him by installment, or after the 
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expiry of sixty days from the date on which it was imposed. 

 

vi)   Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 

 

7. LABOUR RECORDS 

 

The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL (R &A) Central Rules 1971 (Appendix IV) 

 

The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V). 

 

The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI) 

 

 

(iv)  Register of accident : The contractor shall maintain a register of accidents in such form 

may be convenient  at the work place but the same shall include the following particulars : 

 

Full particulars of the labourers who met with accident 

Rate of wages 

Sex 

Age 

Nature of accident and cause of accident 

Time and date of accident 

Date and time when admitted in Hospital 

Date of discharge from the Hospital 

Period of treatment and result of treatment. 

Percentage of loss of earning capacity and disability as assessed by Medical officer. 

Claim required to be paid under Workmen‟s Compensation Act. 
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Date of payment of compensation 

Amount paid with details of the person to whom the same was paid. 

Authority by whom the compensation was assessed. 

Remarks 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R &A) Rules 

1971 (Appendix-XI) 

 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-X) 

 

vi)   The contractor shall maintain a Register of deductions for damage or loss in Form XX 

of the CL (R&A) Rules 1971 (Appendix-XII) 

 

vii)   The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XIII) 

 

viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XIV)  

8.  ATTENDANCE CARD-CUM-WAGE SLIP 

 

The contractor shall issue an Attendance card – cum – wage slip to each workman 

employed by him in the specimen form at (Appendix-VII) 

 

The card shall be valid for each wage period. 

 

The contractor shall mark the attendance of each workman on the card twice each day, once 

at the commencement of the day and again after the rest interval, before he actually starts 

work. 

 

The card shall remain in possession of the worker during the wage period under reference. 
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The contractor shall complete the wage slip portion of the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 

 

The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card with himself. 

 

9.  EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker (Appendix-VIII). 

 

10.  SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the CL 

(R&A) Central Rules 1971 (Appendix-IX) 

 

11.  PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6&7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-in-Charge or Labour Officer or any other 

officers authorised by the Institute in this behalf, 

 

12.  POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  

The labour officer or any person authorised by Institute on their behalf shall have power to 

make enquiries with a view to ascertaining and enforcing due and proper observance of Fair 

Wage clauses and the Provisions of these Regulations. He shall investigate into any 

complaint regarding the default made by the contractor or subcontractor in regard to such 

provision. 

 

13.  REPORT OF LABOUR OFFICER 

The labour officer or other  persons authorised as aforesaid shall submit a report of result of 

his investigation or enquiry to the Engineer-in-charge concerned indicating the extent, if any, 
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to which the default has been committed with a note that necessary deductions from the 

contractor's bill be made and the wages and other dues be paid to the labourers concerned, 

In case an appeal is made by the contractor under Clause 13 of these regulations, actual 

payment to labourers will be made by the Engineer-in-charge after a decision has been given 

on such appeal 

i) The Engineer-in-charge shall arrange payments to the labour concerned within 45 days 

from the receipt of the report. 

14.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the labour officer or other 

person so authorised may appeal against such decision to the Chairman (EU) concerned 

within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to 

the Superintending Engineer concerned but subject to such appeal, the decision of the officer 

shall be final and binding upon the contractor. 

 

 

15.  PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i)  A workman shall be entitled to be represented in any investigation or  enquiry under these 

regulations  by :- 

          a)  An officer of a registered trade union of which he is a member. 

          b)  An officer of a federation of trade unions to which the trade union referred to in clause 

(a) is affiliated. 

     c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker in employed or 

by any other workman employed in the industry in which the worker is employed. 

 

ii)  An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by :- 

An officer of an association of employers of which he is a member 

An officer of a federation of associations of employers to which association referred to in 

clause (a) is affiliated. 

       Where the employers is not a member of any association of employers, by an officer of 
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association of employer connected with the industry in which the employer is engaged or 

by any other employer, engaged in the industry in which the employer in engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner   

      in any investigation or enquiry under these regulations. 

 

16.  INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labour 

Officer or any other person, authorised by the Central Government on his behalf. 

17.  SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18.  AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any 

question as to the application/Interpretation or effect of those regulations the decision of the 

Superintending Engineer concerned shall be final. 

 



 

139 

 

Appendix „I‟ 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

Name and address of the Contractor 

…………………………………………………………….. 

Name and location of the work ……………………………………………………………….. 

Name of 

the 

Employee 

Father‟s / 

Husband‟s 

Name 

Nature of 

Employment 

Period of 

actual 

employment 

Date on 

which 

notice of 

confinement 

given 

1 2 3 4 5 

 

 

 

    

     

 

Date on which  maternity leave commenced and ended 

Date of 

Delivery / 

miscarriage 

In case of Delivery In case of miscarriage  

 

Commenced Ended Commenced Ended 

6 7 8 9 10 

 

 

 

    

     

 

Leave pay paid to the employee 

In case of Delivery In case of miscarriage 

  

Remarks Rate of 

leave pay 
Amount paid 

Rate of 

leave pay 
Amount paid 
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11 12 13 14 15 

 

 

Appendix ‘II’ 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSIBLE TO THE CONTRACTOR‟S LABOUR IN CENTRAL PUBLIC WORKS 

DEPARTMENT WORKS. 

 
Name and address of the contractor……………………………………………….. 

 
Name and location of the work ………………………………………………………. 

 
Name of the woman and her husband‟s name. 

 
Designation. 

 
Date of appointment. 

 
Date with months and years in which she is employed. 

 
Date of discharge/dismissal, if any. 

 
Date of production of certificates in respect pf pregnancy. 

 
Date on which the woman informs about the expected delivery. 

 
Date of delivery/miscarriage/death 

 
Date of production of certificate in respect of delivery/miscarriage. 

 
Date with the amount of maternity/death benefit paid in advance of expected delivery. 

 
Date with amount of subsequent payment of maternity benefit. 

 
Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death. 
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If the woman dies, the date of her death, the name of the person to whom maternity 

benefit amount was paid, the month thereof and the date of payment. 

 

Signature of the contractor authenticating entries in the register. 

Remarks column for the use of Inspecting Officer. 

 

Appendix ‘III’ 

LABOUR BOARD 

 
Name of work ……………………………………………………………………… 

 

Name of Contractor ……………………………………………………………….. 

 

Address of Contractor …………………………………………………………….. 

 

Name and address of. Division ………………………………………… 

 
Name of. Labour Officer ………………………………………………… 

 

Address of Labour Officer ……………………………………………… 

 

Name of Labour Enforcement Officer …………………………………………….. 

 

Address of Labour Enforcement officer …………………………………………... 

 

Sl. 

No. 
Category 

Minimum 

wage 

fixed 

Actual 

wage 

paid 

Number 

present 
Remarks 
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Weekly holiday …………………………………………………………………… 

 

Wage period ……………………………………………………………………… 

Date of payment of wages ……………………………………………………… 

Working hours ……………………………………………………………………. 

 
Rest interval ……………………………………………………………………….. 
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Appendix ‘IV’ 

 

Register of Workmen Employed by Contractor 

 

Name and address of contractor 

 

Name and address of establishment under which contract is carried on  

 

Nature and location of work 

 

Name and address of Principal Employer 

 

Sl
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Appendix ‘V’ 

 

Form-XVI (See Rule 78(2)(a)) 

Muster Roll 

 

Name and address of contractor ……………………………………………………………………………………………….……… 

 

Name and address of establishment under which contract is carried on  …………………………………………………...……. 

 

Nature and location of work ………………………………………………………………………………………………………………. 

 

Name and address of Principal Employer ………………………….For the Month of fortnight…………………………………………. 

 

Sl. 

No. 

Name of 

Workman 
Sex 

Father‟s / 

Husband‟s name 
Dates Remarks 

1 2 3 4 5 6 

 

 

 

   1 2 3 4 5  
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Appendix ‘VI’ 

 

Form-XVII (See Rule 78(2) (a)) 

 

Register of wages 

 

Name and address of contractor …………………………………………………………………………………………………………….. 

 

Name and address of establishment under which contract is carried on ………………………………………………………………… 

 

Name and location of work ……………………………………………………………………………………………………………………. 

 

Name and address of Principal Employer ………………………….………………………wages period: Monthly / Fortnightly  
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Wage Card No. …………………                                           Appendix ‘VII’ 

 
Wage Card 

 
Name and address of contractor …………………….……………………………...        Date of Issue ……………………….. 

 
Name and location of work …………………………………………………………..       Designation    ...………………………. 

 
Name of workman …………………………………………………………………….        Month / Fortnight ……………………. 

 
Rate of Wages …………………………………………………………………………. 

 

1   2   3   4   5   6   7   8   9   10   11   12   13   14   15   16   17   18   19   20   21   22   23   24   25   26   27   28   29   30   
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31 

 

 

Morning                                                                                                                                                            Rate                                                                                                                                                                                          

 

Evening                                                                                                                                                            Amount                                                                                                                                                                                        

 

Initial 

 

 

 

 

Received from ……………………………..                       a sum of Rs.                  on account of my wages 

 

The Wage card is valid for one month from the date of issue        Signature. 
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Appendix VIII 

Employment card 

 

Name and address of the contractor: 

 

Name and address of the establishment under which contract is carried on: 

 

Name of work and location of work: 

 

Name and address of the principal employer: 

 

Name of the workman: 

Sl.no in the register of workman employed: 

Nature of employment / designation: 

Wage rate (with particulars of unit incase of piece work): 

Wage period: 

Tenure of employment: 

Remarks: 
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Appendix ‘IX’ 

Form-XV (See Rule 77) 

 
Service Certificate 

 
Name and address of contractor …………………………………………………………………………………………………………… 

 
Nature and location of work ………………………………………………………………………………………………………………… 

 
Name and address of workman ……………………………………………………………………………………………………………. 

 
Age or date of birth …………………………………………………………………………………………………………………………... 

 
Identification marks …………………………………………………………………………………………………………………………… 

 
Father‟s/ Husband‟s name ………………………………………………………………………………………………………………….... 

 
Name and address of establishment in under which contract is carried on …………………………………………………………….. 

 
Name and address of Principal Employer …………………………………………………………………………………………………… 

Sl. 

No. 

Total period for 

which employed Nature of work done 
Rate of wages (with particulars 

of unit in case of piece work) 
Remarks 

From To 

1 2 3 4 5 6 
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Signature 

Appendix ‘X’ 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

Willful in-subordination or disobedience, whether alone or in combination with other. 

Theft, fraud or dishonesty in connection with the contractors beside a business or property of Institute. 

Taking or giving bribes or any legal gratifications. 

Habitual late attendance. 

Drunkenness lighting, riotous or disorderly or indifferent behavior. 

Habitual negligence. 

Smoking near or around the area where combustible or other materials are locked. 

Habitual indiscipline. 

Causing damage to work in the progress or to property of the Institute or of the contractor. 

Sleeping on duty. 

Malingering or slowing down work. 

Giving of false information regarding name, age, father‟s name etc. 

Habitual lose of wage cards supplied by the employer. 

Unauthorized use of employer‟s property of manufacturing or making of unauthorized particles at the work place. 

Bad workmanship in construction and maintenance by skilled workers, which is not approved by the Institute and for which the 

contractors are, compelled to take rectifications. 

Making false complaints and / or misleading statements. 
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Engaging in trade within the premises of the establishments. 

Any unauthorized divulgence of business affairs of the employees. 

Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by the 

employer. 

Holding meeting inside the premises without previous sanction of the employers. 

Threatening or intimidating any workman or employer during the working hours with in the premises. 

Appendix ‘XI’ 

Form XII (See rule 78 (2) (d))  

 

Register of Fines 

 

Name and address of contractor 

………………………………………………………………………………………………………………………………  

Name and address of establishment in under which contract is carried on 

…………………………………………………………………………………Nature and location of work 

…………………………………………………………………………………………… Name and address of Principal Employer 

………………………………………………………………………………………………………………………… 
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Appendix ‘XII‟ 

Form XX (See rule 78 (2) (d)) 

 

Register of Deduction for Damage or Loss 

 

Name and address of contractor 

………………………………………………………………………………………………………………………………  
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Name and address of establishment in under which contract is carried on 

…………………………………………………………………………………Nature and location of work 

…………………………………………………………………………………………………………………………………………Name and 

address of Principal Employer 

………………………………………………………………………………………………………………………… 
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Appendix ‘XIII’ 

Form XXII (See rule 78 (2) (d)) 

 

Register of Advances 
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Name and address of contractor 

…………………………………………………………………………………………………………………………………… Name and 

address of establishment in under which contract is carried on 

……………………………………………………………………………………Nature and location of work 

…………………………………………………………………………………………………………………………………………Name and 

address of Principal Employer 

………………………………………………………………………………………………………………………… 
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Appendix ‘XIV’ 

 

Form XXIII (See rule 78 (2) (e)) 

Register of Overtime 

Name and address of contractor 

……………………………………………………………………………………………………………………………………Name and 

address of establishment in under which contract is carried on 
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I. SKETCH OF CEMENT GODOWN 
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16.0 LIST OF APPROVED MAKE / BRAND 

 

16.1 IITM reserves the right to select any of the make/brand shown below and only those 

makes/brands will be allowed to be used in the work. Nothing extra is payable even if there is 

cost difference between one make/brand and another. 

 

16.2 Civil Works 

LIST OF APPROVED MAKE  

 S.No. Material   Make 

1.  Ordinary Portland  GREY 

Cement 53& 43 Grade 

 a Ultra tech 

b ACC 

c Birla Ambuja 

d Zuari 

e Chettinad  

2.  Plain Portland Pozzolona (PPC 

)  

 a. Ultra tech 

b. ACC 

c. Birla Ambuja 

d. Zuari 

e. Chettinad 

3.  Ready Mix concrete  a ACC 

f. Ultra tech 

b Lafarge 

4.  Water proofing Compound & 

Concrete admixture 

 a. BASF  

b. Fosroc 

c. Sika  

d. CIPY 

5.  HYSD (TMT) Bars    a TISCO 

b SAIL 

c RINL 
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LIST OF APPROVED MAKE  

 S.No. Material   Make 

6.  Structural Steel  a. TISCO 

b. SAIL 

c. JINDAL 

7.  Aluminum Sections  a. Hindalco  

b. INDAL 

c. JINDAL 

8.  Paints  a Asian Paints  

b ICI  

c Berger 

9.  PVC Water Bars  a Fixopan  

b Syntex  

c BASF 

10.  MS Pipe &Tubular sections  a. TISCO 

b. SAIL 

c. JINDAL 

11.  Precast Cement concrete tile  a Nitco  

b Ultra 

c Johnson  

d Dura Crete 

12.  Glazed Ceramic tiles  a. Johnson  

b. NITCO 

c. Somany  

d. Euro 

e.RAK 

13.  Glazed Ceramic designer tiles  a. Johnson 

b. Nitco 
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LIST OF APPROVED MAKE  

 S.No. Material   Make 

c. Somany 

d. Euro 

e.RAK 

14.  Vitrified tiles  - full body/Double 

Charge  

 a Johnson 

b Euro  

c Somany 

d Nitco 

15.  Vitrified tiles   a.  Johnson 

b.   Euro 

c.   Somany 

c.   Nitco 

16.  Water proof cement paint  a.   Snowcem India Ltd. 

b.   Asian  

c.   ICI 

17.  Hardware  a Geze  

b Dorma 

c Lock wood  

18.  Flush door  a.   Jackson 

b.   Green ply  

c.   Kenwood 

19.  Texture finish ( External )  a. Asian  

b. Berger 
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LIST OF APPROVED MAKE  

 S.No. Material   Make 

c. ICI Dulux 

20.  Texture finish ( Internal)   a.  Asian  

b.  ICI  

c.  Berger 

21.  Laminates  a. Century ply  

b. Archidply  

c. Merinolam  

d. Green ply  

22.  Veneer  a.    Jacson 

b.  Archidply 

c.  Century ply  

23.  BWR Ply boards  a. Century ply 

b. Green ply 

c. Archid fly  

24.  Fasteners  a. Hilti  

b. Fischner   

25.  Fire Doors/Steel Doors  a. ShaktiMet  

b. System Schroders 

c. HORMANN 

26.  XPS Boards                              a. BASF  

b. Supreme  

c. Owns corning  

27.  Lifts  a. Kone 

b. OTIS 

c. Schindler  

d. Mitusbishi. 

28.  Polycarbonate sheets  a. SABIC 

b. Poly Clad 

c. Danpalon 
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LIST OF APPROVED MAKE  

 S.No. Material   Make 

29.  Roof insulation                           a BASF  

b Sika 

c Henkel system (Green tech 
engineers) 

d Lloyds 

30.  Concrete Pavers                        a Basant Beton 

b Astana  

c N.K.Ahamed 

31.  External Modular drain   a. ACO 

32. 

 

 

Acrylic Solid surface  

 a. LG 

b. Luxor 

c. Corian 

c.Aspiron   

33 Gypsum  board   a.Saint Gobain 

b.Lafarge 

c.USG   

34 Mineral fibre ceiling   a.Armstong 

b.AMF 

c. USG  

35   Metallic  ceiling  a.Armstrong  

b.Hunter Douglas 

c.Daiken  

d.Intertouch  
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LIST OF APPROVED MAKE  

 S.No. Material   Make 

36 Glass film   a.3M 

37 Modular partition for toilets   a.Merino 

b.Stela tex 

c.Maica laminates  

38 Adhesive  Fevicol SH/ Araldite of 

Hindustan    CIBA-Geigy Ltd/ 

Vamicol 

39 Vinyl floor  Armstrong/LG/Tarket / Poly floor 

       

40 Glazed Partition  JEB Asia / Raumplus/ Clestra 

41 Clean Room Modular system  Rinac / Celstra 

 



 

163 

  

 

LIST OF APPROVED MATERIALS PLUMBING &SANITARY 

S.No. Description Approved Make 

1 SANITARYWARE 
 HINDWARE / KOHLER 
/PARRYWARE/METRO 

2 
 STAINLESS STEEL SINK 

PARRYWARE/DIAMOND 
/NIROLI 

  LAB SINK PARRYWARE 

3 SENSOR AOS SYSTEM / JAQUAR 

4 WATER HEATER ELAC/VENUS/TATA BPL 

5 CP FITTINGS JAQUAR/ESS ESS 

6 CONCEALED FLUSH VALVE JAQUAR/ESS ESS/GEM 

7 
U PVC SWR PIPE/FITTINGS 

SUPREME/FINOLEX 
/PRINCE 

8 
CPVC PIPES AND FITTINGS 

ASTRAL / ASHIRVAD / 
SUPREME 

9 BALL VALVE RB / LEADER / ZOLOTO 

10 
BUTTER FLY VALVE/CHECKVALE 

LEADER / NORMEX /RB / 
ZOLOTO 

11 Y' STRAINER LEADER/NORMEX / RB 

12 AIR RELEASE VALVES VB / RB 

13 
NON RETURN VALVE 

LEADER / NORMEX /RB / 
ZOLOTO 

14 WATER SUPPLY PUMPS / 
SEWAGE PUMPS/DEWATERING 
PUMPS 

GRUNDFOS/ 
KIRLOSKAR/TEXMO 
/ITT/KSB 

15 SFRC COVER GPI 

16 CI GRATING NECO 

17 

CP GRATING 

SYSCRAFT GLOBAL 
ENTERPRISES (SGE) 
/AQUA 

18 STONE WARE PIPES & GULLY 
TRAPS PERFECT/ ANAND/ PARRY 

19 BEVELLED EDGE MIRROR ATUL/ MODI GUARD 

20 SOLAR WATER HEATER TATA BP, VENUS,GOOD 
SUN 
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List of approved Makes and Brands – Electrical 

Sl.No. Material Makes / Manufactures 

1 LT  Panel boards CPRI approved manufacturers 

2 MCB / MCB DB /ELCB 
LEGRAND / MERLIN GERIN / L&T 

HAGER / SIEMENS 

3 
Moulded Case Circuit 

Breaker 

MERLIN GERIN /SIEMENS/GE / 

L&T /SCHNEIDER 

4 

SANDWICH RISING 

MAIN AND 

TAPOFFBOXES 

GODREJ-HENIKWON/GE 

SPECTRA/SCHNEDER 

5 LT Contactors / Timer SIEMENS / L&T / LEGRAND 

6 L.T. Cables (XLPE) 
CCI-TROPODURE/POLYCAB/ 

GLOSTER /UNIVERSAL 

7 Instruments (DIGITAL) AE / IMP / ENERCON 

8 CTs / PTs 
KAPPA/ 

PRAGATHI/INSTRANS/AE 

9 
Control Switch / 

Indication Lamp/ 

SIEMENS / TEKNIC / KAYCEE / 

Push Button / L&T/ SCHNEIDER 

10 

Switch / Switch box / 

Flush mounted Socket / 

Fan Regulators / RJ11 / 

RJ 6 

MK / MOSAIC (MDS)/SIEMENS 

11 FRLS Copper wires FINOLEX / Q-FLEX /RR KABELS 

12 
PVC Conduits & 

Accessories 
AVONPLAST/VASAVI/WAVIN 

13 
MS Conduits & 

Accessories 
BHARAT / GUPTA / WIMCO 

14 Ceiling Fan 
ORIENT PSPO/CROMPTON 

 

15 
Exhaust fans/Fresh air 

fans 
ALMONARD/KHAITAN/ORIENT 
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Sl.No. Material Makes / Manufactures 

16 
Industrial Type Plug & 

Sockets 

LEGRAND/MERLIN GERIN / L&T / 

HAGER / SIEMENS 

17 Telephone Cable/wire Finolex / DELTON 

18 Data cables/Socket Molex / Krone 

19 Cable Glands COMET / PRABHAT 

20 
Cable Trays & 

Accessories 
PROFAB / TECHNOFAB 

21 LED Lighting luminaires CG / iLED /PHILIPS/MIC 

22 LIGHTING LUMINAIRES 

PHILIPS / WIPRO / BAJAJ / 

CROMPTON GREAVES / K – 

LITE 

23 SFU/FSU L & T / SIEMENS / GE 

24 Telephone terminals KRONE 

25 GI PIPE/MS PIPE KALINGA / TATA / JINDAL 

26 Pumps Kirloskar / KSB / Crompton 

27 Motors Kirloskar / KSB / NGEF / Crompton 

28 Butterfly valves Audco / Intervalve 

29 NRV Normax 

30 
Hydrant valve, Branch 

pipe 
Newage / Sukan / Winco 

31 Hose reel/Hose box As per IS/fabricated 

32 Pressure Gauge H-Guru 

33 Pressure Switch Danfoss / Switzer 

34 
Control panel/Auto start 

panel 
Bright Engg / Excel 

35 Enamel paints NEROLAC/ASIAN 

36 Starter L & T / SIEMENS 

37 Push button L & T / SIEMENS 

38 PVC Telephone Cable Delton / Finolex / FSC 

39 Jelly filled telephone cables Delton / Finolex / HCL 
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Sl.No. Material Makes / Manufactures 

40 
Disconnection Modules 

(Telephone) 
Krone 

42 
Optical Fiber Cable and 

accessories 
Molex / Avaya / AMP / Krone 

43 Telephone instrument Panasonic 

44 
Cat6 Cable, I/O and all 

accessories 
Molex / Avaya / Krone 

45 Casing & Caping Modi 

 

NOTE 

The Successful tenderer shall submit test reports for all the materials / equipments. If any make 

is not in accordance with the tender specification it will not be accepted even if the make is 

indicated in the above List. 
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17.    BILL OF QUANTITIES    

(For Items of works Refer Volume II (Part 1 & 2) of Financial bid) 

 

1) Envelope – 2 and the spread sheet containing the Bill of Quantity can be downloaded from the Tender web site and the same 

shall be submitted to the Tender website after filling the rates. The file name of the spread sheet document downloaded from 

the Tender web site should not be changed in any case.  

2) Drawings and annexure shall be downloaded from the Tender website. 

 

 

Certified that the tender document as published in the website contains 167 pages. 

 

 

Signature of the Contractor 

Principal Co-ordinator, IITM 
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INDIAN INSTITUTE OF TECHNOLOGY MADRAS 

Department of Civil Engineering 

                   Tender No: 

Construction of composting plant at Singaperumal Koil Village 

FINANCIAL BID - COVER 2 - VOLUME II - CIVIL  - BILL OF QUANTITIES 

Name of the Bidder   

S.

No 

Description Qua

ntity 

Unit Rate (Rs 

in 

Figure) 

Rate (Rs in words) Amount in 

Rs 

1 Surface dressing of the ground including removing vegetation and 

inequalities not exceeding 15 cm deep and disposal of rubbish, lead upto 

50 m and lift upto 1.5 m. All kinds of soil 

250 sqm       13.95   Rupees Thirteen 

and Ninety Five 

Paise  Only 

3487.50 

2 Earth work in excavation by mechanical means (Hydraulic excavator) / 

manual means in foundation trenches or drains (not exceeding 1.5 m in 

width or 10 sqm on plan), including dressing of sides and ramming of 

bottoms, lift upto 1.5 m, including getting out the excavated soil and 

disposal of surplus excavated soil as directed, within a lead of 50m. All 

kind of soil. 

38 cum     166.40   Rupees One 

Hundred Sixty Six 

and Forty  Paise  

Only 

6323.20 

3 Filling available excavated earth (excluding rock) in trenches, plinth, sides 

of foundations etc. in layers not exceeding 20cm in depth, consolidating 

each deposited layer by ramming and watering, lead up to 50 m and lift 

upto 1.5 m. 

30 cum     125.75   Rupees One 

Hundred Twenty 

Five and Seventy 

Five Paise  Only 

3772.50 

4 Supplying and filling in foundation / plinth / basement with quarry dust 

under floors, including watering, ramming, consolidating and dressing 

complete. 

53 cum  1,700.00   Rupees One 

Thousand Seven 

Hundred  Only 

90100.00 
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 5 Providing and laying in position cement concrete of specified grade 

excluding the cost of centering and shuttering - All work up to plinth 

level: 1:4:8 (1 Cement :4coarse sand : 8 graded stone aggregate 40mm 

nominal size) 

19 cum  4,478.15   Rupees Four 

Thousand Four 

Hundred Seventy 

Eight and Fifteen 

Paise  Only 

85084.85 

 6 Providing and laying in position machine batched and machine mixed 

design mix M-25 grade cement concrete for reinforced cement concrete 

work, using cement content as per approved design mix, including 

pumping of concrete to site of laying but excluding the cost of centering, 

shuttering, finishing and reinforcement, including admixtures in 

recommended proportions as per IS: 9103 to accelerate, retard setting of 

concrete, improve workability without impairing strength and durability as 

per direction of Engineer-in-charge in all levels. (Note :- Cement content 

considered in this item is @ 330 kg/cum. Excess/less cement used as per 

design mix is payable/recoverable separately). 

30 cum  6,848.25   Rupees Six 

Thousand Eight 

Hundred Forty 

Eight and Twenty 

Five Paise  Only 

205447.50 

 7 Add for using extra cement in the items of design mix over and above the 

specified cement content therein. 

180 kg         6.73   Rupees Six and 

Seventy Three 

Paise  Only 

1211.40 

 8 Centering and shuttering including strutting, propping etc. and emoval of 

form work for all RCC works in all levels. 

307 sqm     422.30   Rupees Four 

Hundred Twenty 

Two and Thirty  

Paise  Only 

129646.10 

 10 Steel reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete in all levels. TMT 

bars 

4400 kg       56.60   Rupees Fifty Six 

and Sixty  Paise  

Only 

249040.00 

 11 Masonry work with fly ash solid cement concrete blocks M10 grade using 

Cement mortar 1:6 in all levels. 

17 cum  6,800.00   Rupees Six 

Thousand Eight 

Hundred  Only 

115600.00 

 12 Half brick masonry work with fly ash cement concrete blocks M10 grade 

using Cement mortar 1:4 in all levels 

17 sqm  1,000.00   Rupees One 

Thousand   Only 

17000.00 
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 13 Structural steel work riveted, bolted or welded in built up sections, 

trusses and framed work, including cutting, hoisting, fixing in position 

and applying a priming coat of approved steel primer all complete. 

7150 kg       67.60   Rupees Sixty 

Seven and Sixty  

Paise  Only 

483340.00 

 14 Providing and fixing precoated galvanised iron profile sheets (size, shape 

and pitch of corrugation as approved by Engineer-in-charge) 0.50 mm 

(+0.05 %) total coated thickness with zinc coating 120 grams per sqm as 

per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy primer on both side 

of the sheet and polyester top coat 15-18 microns. Sheet should have 

protective guard film of 25 microns minimum to avoid scratches during 

transportation and should be supplied in single length upto 12 metre or 

as desired by Engineerin-charge. The sheet shall be fixed using self 

drilling / self tapping screws of size (5.5x 55 mm) with EPDM seal, 

complete upto any pitch in horizontal/ vertical or curved surfaces, 

excluding the cost of purlins, rafters and trusses and including cutting to 

size and shape wherever required. 

252 sqm     550.40   Rupees Five 

Hundred Fifty and 

Forty  Paise  Only 

138700.80 

 15 Providing and fixing 1mm thick M.S. sheet door with frame of 40x40x6 mm 

angle iron and 3 mm M.S. gusset plates at the junctions and corners, all 

necessary fittings complete, including applying a priming coat of 

approved steel primer. Using M.S. angels 40x40x6 mm for diagonal braces 

13 sqm  2,870.25   Rupees Two 

Thousand Eight 

Hundred Seventy 

and Twenty Five 

Paise  Only 

37313.25 

 16 Providing and fixing M.S. grills of required pattern in frames of windows 

etc. with M.S. flats, square or round bars etc. including priming coat with 

approved steel primer all complete. 

3600 kg     112.45   Rupees One 

Hundred Twelve 

and Forty Five 

Paise  Only 

404820.00 

 17 12 mm cement plaster of mix : 1:4 (1 cement: 4 fine sand). 363 sqm     172.95   Rupees One 

Hundred Seventy 

Two and Ninety 

Five Paise  Only 

62780.85 
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 18 Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand : 4 graded stone 

aggregate) finished with a floating coat of neat cement, including cement 

slurry, but excluding the cost of nosing of steps etc. complete. 40 mm 

thick with 20 mm nominal size stone aggregate 

200 sqm     362.60   Rupees Three 

Hundred Sixty Two 

and Sixty  Paise  

Only 

72520.00 

 19 Finishing walls with water proofing cement paint of required shade : New 

work (Two or more coats applied @ 3.84 kg/10 sqm over a coat of cement 

primer) 

363 sqm       95.75   Rupees Ninety 

Five and Seventy 

Five Paise  Only 

34757.25 

 20 Finishing with Epoxy paint (two or more coats) at all locations prepared 

and applied as per manufacturer’s specifications including appropriate 

priming coat, preparation of surface, etc. complete. On steel work 

140 sqm     122.50   Rupees One 

Hundred Twenty 

Two and Fifty  

Paise  Only 

17150.00 

 21 Providing and fixing soil, waste and vent pipes : UPVC Pipe 4kg/sqcm 

including all fittings. 

          

  75mm dia 50 Rm     148.75   Rupees One 

Hundred Forty 

Eight and Seventy 

Five Paise  Only 

7437.50 

  110mm dia 25 Rm     236.35   Rupees Two 

Hundred Thirty Six 

and Thirty Five 

Paise  Only 

5908.75 

 22 Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having 

thermal stability for hot & cold water supply, including all CPVC plain & 

brass threaded fittings, including fixing the pipe with clamps at 1.00 m 

spacing. This includes jointing of pipes & fittings with one step CPVC 

solvent cement and testing of joints complete as per direction of Engineer 

in Charge. 

          

  25 mm nominal outer dia Pipes 50 Rm     216.20   Rupees Two 

Hundred Sixteen 

and Twenty  Paise  

10810.00 
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Only 

  40 mm nominal outer dia Pipes 25 Rm 385.50  Rupees Three 

Hundred Eighty 

Five and Fifty  

Paise  Only 

9637.50 

  Total  Rs. 2191888.95 

  Total amount (Rs in words) Twenty One Lakhs ninety one thousand eight hundred and eighty eight 

rupees and ninety five paisa  

     Signature of the Contractor Principal Coordinator 

(during signing of the agreement) (IIT Madras) 

 


