

Minutes of the Pre-bid meeting held on 15<sup>th</sup> October 2013 at the IC&SR Conference room for providing internal Electrification to Ground and Second Floor of IC&SR building inside the premises (Phase III)

**Members Present**

**IIT Madras**

Mr. K. Viswanath, Executive Engineer (Electrical)  
Mr. V. Manickavasakam, Assistant Engineer (Electrical)  
Mr. R. Sundaram, C.T.E.O.  
Dr. V. Suresh, S.T.E.O.  
Mr. N.E. Nagaraj, Special Officer, Project Purchase  
Mr. K. Rajendran, Supdt. IC&SR – Invitee

**Architect**

Mr. Vimal, Architect, Saroj Forum

**Contractors**

Mr. V. Balachandar, M/s. Group Tech Power System  
Mr. D. Poovaraju, M/s. Delhi Electrical Construction  
Mr. S. Muralidharan, M/s. Aswathi Power Controls  
Mr. K. Surendran, M/s. Priya Enterprises Electricals  
Mr. J. Boobalan, M/s. S.S. Enterprises Electricals

Special Officer, Project Purchase (IC&SR) welcomed all the members present in the meeting. The points discussed and decisions taken during the meeting is given below:

S.No.	Points Discussed	Decision Taken
1.	Item No 4 - Whether Supply and laying of PVC pipes are required.	Yes. It is required .
2.	What is the maximum measurement of one light point.	As per CPWD Specification DSR Group C Non residential Buildings
3.	Drawings are required	Architectural Drawings is enclosed in Annexure - I.
4.	Doubts in Specifications	Revised Specification is enclosed in Annexure – II.
5.	MCB Curve rating to be furnished	For lighting distribution –B Curve For Power Distribution( Motorsand Inductive Loads)- C Curve and Transformer /X ray machines D Curve

**General:**

- i. The above minutes of the meeting shall become part of the agreement.
- ii. The Contractors are requested to download the minutes of the meeting from the IIT Madras website <http://tenders.iitm.ac.in> and attach the same along with **Cover -2**.
- iii. No other addition / deletion made to the tender document except the above addition / deletion / modification.
- iv. Without EMD and cost of tender will be summarily rejected.



N.E. Nagaraj  
Special Officer, Project Purchase