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INDIAN INSTITUTE OF TECHNOLOGY MADRAS 

ENGINEERING UNIT 

CHENNAI – 600 036 

1. Notice Inviting Tenders 

 

Tender No: 42 / 2013 – 14 / Civil 

EXECUTIVE ENGINEER, Indian Institute of Technology Madras, Chennai - 600 036 

invites item rate two bid sealed tenders from the eligible contractors. 

  

1. PARTICULARS OF WORK 

1.1 Name of Work : Renovation and minor repair works at kitchen, bath and toilet, Repair 

to floors and painting work in Residential buildings from „A‟ type to 'C2' type quarters and 

non-Residential buildings such as Guest house, Shopping centre, Banks, ladies club, 

staff club at Residential zone for the year 2013 - 2014  

1.2. Estimated Cost (For reference only)            : Rs 81.52 Lakhs  

1.3. Earnest Money Deposit (EMD)                          : Rs 1, 63,040/- 

1.4. Cost of Tender Document   : Rs 1050/- including VAT 

1.5. Time Period for Completion   : 12 months 

1.6. Validity of the Tender    : 90 days from the date of   

                                                                                    Opening of the tender 

1.7. Date of Prebid Meeting    :  20 - 12-2013 – 10.30AM 

1.8. Last Date and Time for submission of the  

       Tender       : 03 - 01-2014 – 3.00pm 

1.9.Date of Opening of the Financial bid  : Will be intimated to all eligible applicants 

later but not later than 30days from the date of opening of the applications for 

eligibility  

1.10. Place of submission of tenders: :           Office of the Executive Engineer,                   

                                                        Engineering unit, Administrative Building 3rd Floor 

                                                                                      IIT Madras, Chennai – 600 036. 
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1.11 Deadline for submission of tender 

 Tenders must be received by the Employer at the following address not later than 

3.00 PM on the date of opening mentioned.  In the event of the specified date for the 

submission of the Tender being declared a holiday by the Employer, the Tenders will be 

received up to the appointed time on the next working day 

 

1.12. Address for Submission of Tender 

 

 The Executive Engineer 

 Engineering Unit, Administrative Building, 3rd floor, 

 Indian Institute of Technology Madras 

 Chennai – 600036. 

 

1.13.  The Employer may extend the deadline for submission of Tenders by issuing 

an amendment in writing in which case all rights and obligations of the 

Employer and the Tenderer previously subject to the original deadline will be 

subject to new deadline. 

 

1.14. LATE TENDER 

Tenders received late will not be accepted. 
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2.  T E N D E R 

 

2.1. I/We have read and examined the notice inviting tender, schedules A & B, 

Specifications applicable, drawings, Conditions of contract and other documents 

and rules referred to in the conditions of contract and all other contents in the 

tender documents for the work.  

 

2.2. I/We hereby tender for the execution of the work specified for the Indian Institute 

of Technology Madras, within the time specified in Schedule – „F‟ and in 

accordance in all respects with the specifications, designs, drawings and 

instructions in writing referred to in General Rules and Directions and in Clause 

11 of Form 8 (General conditions of contract) and with such materials as are 

provided for, and in all respects in accordance with such conditions applicable. 

 

2.3. I/We agree to keep the tender open for Ninety (90) days from the date of 

opening of tender  and not to make any modifications in its terms and conditions  

 

2.4. I/We agree that the EMD deposited by me/us be retained by IITM towards 

Security Deposit to ensure execution of all works referred to in the tender 

documents on the terms and conditions contained or referred to therein. 

   

2.4. If I/We fail to furnish the prescribed performance guarantee as mentioned 

elsewhere within prescribed period, I/we agree that IITM shall, without prejudice 

to any other right or remedy, be at liberty to forfeit the said earnest money 

absolutely. 

 

2.5. I/we agree that in case of forfeiture of earnest money as aforesaid, I/we shall be 

debarred from participating in the re-tendering process of the work.    

   

2.6. If I/we fail to commence work as specified in clause 3A of the contract, I/we 

agree that IITM shall without prejudice to any other right or remedy available in 

law, be at liberty to forfeit the said earnest money and the performance 

guarantee absolutely,  
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2.7. I/We agree to carry out such deviations as may be ordered, up to a maximum 

percentage mentioned in Schedule „F‟ and those in excess of that limit at the 

rates to be determined in accordance with the provision contained in Clause 12.2 

and 12.3 of the contract. 

 

2.8. I/we hereby declare that I/we shall treat the tender documents, drawings and 

other records connected with the work as secret / confidential documents and 

shall not communicate the information derived therefrom to any person other 

than a person to whom I/we am / are authorized to communicate the same or use 

the information in any manner prejudicial to the safety of the State.  

 

2.9. I/We hereby certify that the tender document downloaded is the exact copy of 

the document published by the IITM and no alterations and additions have been 

made by me / us in the tender document. 

 

 

 

Signature of the Contractor 

 

 

 

 

Dated        Signature of the Tenderer 

        Postal Address 

Witness 

 

Signature 

Name 

Postal Address 

Occupation 
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                                                       3. Acceptance 

 

The above tender is accepted by me for an on behalf of the Board of Governors, IITM 

for a sum of 

Rs.___________________________(Rupees_______________________________

____________________________________________________________________

__________________________________________________________) 

 

The letters referred to below shall form part of this contract Agreement: 

a)  

b) 

c) 

 

 For & on behalf of the Board of Governors, IITM. 

 

 

Signature ________________________ 

Designation ______________________ 

Date______
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4.   Conditions of contract 

 

4.1. Definitions 

 

In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them:- 

 

1. The expression „works‟ or „work‟ shall, unless there be something either in 

the subject or context repugnant to such construction, be construed and 

taken to mean the works by or by virtue of the contract contracted to be 

executed, whether temporary or permanent, and whether original, altered, 

substituted or additional. 

 

2.  The „Site‟ shall mean the land/or other places on, into or through which 

work is to be executed under the contract or any adjacent land, path or 

street through which work is to be executed under the contract or any 

adjacent land, path or street which may be allotted or used for the purpose 

of carrying out the contract. 

 

3.  The „contractor‟ shall mean the individual, firm or company, whether 

incorporated or not, undertaking the works and shall include the legal 

personal representative of such individual or the persons composing such 

firm or company, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company. 

 

4. The „Engineer-in-charge‟ means the Engineer who shall supervise and be 

in-charge of the work and who shall sign the contract on behalf of IIT as 

mentioned in Schedule „F‟ hereunder. 

 

5. „Accepting Authority‟ shall mean the authority mentioned in Schedule. 

 

6.  „Excepted Risks‟ are riots (other than those on account of contractor‟s 

employees), war, acts of God such as earthquake, lightening and 

unprecedented floods, and other such  causes over which the contractor 

has no control and accepted as such by the Accepting Authority. 

 

7. „Market Rate‟ shall be the rate as decided by the Engineer-in-charge on the 

basis of the cost of materials and labour at the site where the work is to be 
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executed plus the percentage mentioned in Schedule „F‟ to cover all 

overheads and profits. 

 

8.  „Schedules(s)‟ referred to in these conditions shall mean the relevant 

schedule(s) annexed  to the tender papers or the standard schedule of 

Rates of the CPWD mentioned in schedule „F‟ hereunder, with the 

amendments thereto issued up to the date of receipt of the tender. 

 

9.  „Department‟ means IITM which invites the tenders. 

 

10. „District specification‟ means the specifications followed by the state of Tamil 

Nadu in the area where the work is to be executed. 

 

11. „Tendered value‟ means the value of the entire work as stipulated in the 

letter of award. 

 

12. „Employer means IITM  

 

13. Where the context so requires, words imparting the singular also include the 

plural and vice versa. Any reference to masculine gender shall whenever 

required shall refer to feminine gender and vice versa. 

 

 

14. Wherever the expression “Divisional Officer” appears in the Clauses, it 

should be substituted by the expression “EXECUTIVE ENGINEER 

 

15. “Engineer in Charge” means EXECUTIVE ENGINEER, IITM, and the 

Engineer means the officer representing the Engineer-in-Charge of the 

Project.  

 

 

4.2. Authority to sign the tender document 

 

The tender must be signed by the person / persons competent to sign as 

indicated below.  Same stipulations will also apply in the case of Receipt of 

payments for the work done.   
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1.  If the Applicant is an individual, he should sign above his full typewritten 

name and current address. 

2. If the Applicant is a proprietary firm, the Proprietor should sign above his full 

typewritten name and the full name of his firm with its current address. 

3. If the Applicant is a firm in partnership, the Documents should be signed by 

all the Partners of the firm above their full typewritten names and current 

addresses.  Alternatively the Documents should be signed by a Partner 

holding Power of Attorney for the firm and in this case a certified copy of the 

Power of Attorney should accompany the tender documents.  In both cases 

a certified copy of the Partnership Deed and current address of all the 

partners of the firms should be furnished. 

4. If the Applicant is a limited Company, or a Corporation, the Documents shall 

be signed by a duly authorized person holding Power of Attorney for signing 

the Documents, accompanied by a copy of the Power of Attorney.  The 

Applicant should also furnish a copy of the Memorandum of Articles of 

Association duly attested by a Public Notary 

 

        

4.3 .Instructions for filling the Bill of Quantities (Schedule A )  

 

1. Rate for each item shall be filled in words and figures and there shall be no 

discrepancy between the rate quoted in figures and words. However, if a 

discrepancy is found, the rate which corresponds with the amount worked out 

by the contractor shall unless otherwise proved, be taken as correct. 

   

2. If the amount of an item is not worked out by the contractor or it does not 

correspond with the rates written either in figures or in words, then the rates 

quoted by the contractor in words shall be taken as correct. 

  

3. Where the rates quoted by the contractor in figures and in words tally but the 

amount is not worked out correctly, the rates quoted be the contractor, will, 

unless otherwise proved, be taken as correct and not the amount. 

  

4. If  no rate has been quoted for any item(s), leaving space both in figure(s), 

words(s) and amount, it will be presumed that the contractor has included the 

cost of this / these item(s) in other items and rate for such items(s) will be 

considered as zero and work will be required to be executed accordingly. 
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5. Amount must be quoted in full rupees only. 

 

6. Special care should be taken to write the rates in figures as well as in words 

and the amount in figures in such a way that interpolation is not possible. The 

total amount should be written both in figures and in words.  In case of figures, 

the word „Rs‟  should be written before the figure of „Rupees‟ and the word „ P „ 

after the decimal figures, eg.‟ Rs 2.15P‟ and in case of words the word, 

“Rupees” should precede and the work „Paise‟ should be written at the end.  

Unless the rate is in whole rupees and followed by the word „only‟, it should 

invariably be up to two decimal places.  While quoting each rate in schedule of 

tender, the word „only‟ should be written closely following the rate and it should 

not be written in the next line. 

 

7. In the case of item Rate Tenders, only rates quoted shall be considered.  Any 

tender containing percentage below/above the rates quoted is liable to be 

rejected 

 

8. Tenders containing proposal for any alteration in the work or in the time 

allowed for carrying out the work, or which contain any other condition 

including conditional rebates, will be summarily rejected. 

 

9. The officer inviting tenders shall have the right to reject all or any of the tenders 

and will not be bound to accept the lowest or any other tender. 

 

10. The tender for the work shall not be witnessed by a Contractor or Contractors 

who himself / themselves has/have tendered for the same work.  Failure to 

observe this condition would render tenders of the Contractor tendering, as 

well as witnessing the tender, liable to summary rejection. 

 

11. In the case of any tender where unit rate of any item/items appear unrealistic, 

such tender will be considered as unbalanced and in case the tenderer is 

unable to provide satisfactory explanation, such tender is liable to be rejected. 

 

12.  The tenderers shall sign a declaration under the Official Secret Act, 1923, for 

maintaining   secrecy of the tender documents, drawings or other records 

connected with the work given to them. 
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4.4.  Refund / forfeiture of EMD 

 

1. In the event of a tender being accepted, a receipt for the Earnest Money 

forwarded therewith shall thereupon be given to that Contractor.  

2. In the event of a tender being rejected, the Earnest Money forwarded with 

such unaccepted tender shall thereupon be returned to the Contractor 

remitting the same, without any interest. 

3. Tender for the work shall remain open for acceptance for a period of 90 

days from the date of opening of the Tender. 

4. If any tenderer withdraws his tender before the said period or issue of 

acceptance, whichever is earlier or makes any modification in the terms and 

conditions of the tender which are not acceptable to the Institute, then IITM, 

shall without prejudice to any other right or remedy, be at liberty to forfeit 50 

% of the said earnest money.  

 

4.5 Documents to be submitted upon acceptance of the tender. 
 

1. On acceptance of the tender, the name of the accredited representative(s) 

of the Contractor who would be responsible for taking instructions from the 

Engineer in Charge shall be communicated in writing to the Engineer in 

Charge. 

2. The Contractor shall give a list of IITM employees related to him. 

 

 

 
 

4.6 Signing of Agreement. 
 

1.  The successful contractor on acceptance of his tender shall within 14 days 

from the stipulated date of start of the work, sign the contract. 

2.  Documents constituting the contract 

a.      Non judicial stamp paper for value not less than Rs.100 containing the 

brief description of the contract duly signed by both parties to the contract. 

b. The notice inviting tender, the financial bid and all other the documents 

including drawings, if any, forming the tender as issued at the time invitation 

of tender and acceptance thereof together with any correspondence leading 

thereto. 

c. Decisions taken in the Pre-bid meeting if conducted. 

d. Letter of acceptance 

e. Letter of award (After submission of Performance Guarantee) 
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4.7 Special conditions 
 

1. Child Labour is strictly prohibited. 

2. Construction labour shall not be permitted (except staff for watch and ward) 

to stay inside the campus and no labour camp shall be allowed to be set up 

inside the campus. 

3. The construction activities and storage of materials shall be restricted within 

the area earmarked around the proposed building, which shall be 

barricaded with materials approved by IITM. 

4.  The contractor shall abide by the restrictions imposed by the security wing 

of the Institute   on the working and on movement of labour, materials etc. 

and nothing extra shall be payable on this account. The contractor shall 

arrange for necessary photo identity passes for the labour for entry into the 

campus. Advance action for obtaining such passes shall be taken by the 

contractor and no claim on this account shall be entrained. 

5.  Movement of labour should be restricted to the areas where work is carried 

out. Workers should be made to confine themselves to the work areas and 

should not wander into the near by areas / buildings/ forest.  

6. The work should be executed during day time only. If the work is required to 

be carried out in the night, necessary permission of the Engineer-in-charge 

shall be obtained.  Contractor will make his own arrangement for lighting the 

area and no extra amount for carrying out the work during night is payable. 

To the extent possible engaging women labour in the night shift should be 

avoided  

7. The work shall be carried out with least hindrance to the adjoining buildings 

and offices and the contractor will be responsible for any damage, caused to 

the existing fixtures, electric fittings, cables, roads, pipelines etc. in the 

course of execution and the contractor shall make good any such damages 

for which nothing extra is payable. 

8. Water for construction shall be arranged by the contractor. The contractor 

will not be allowed to use any of the water resources available within the 

campus nor will be permitted to dig any bore well inside the campus. 

9. No plot rent shall be charged for materials stocked in the institute land 

during the course of construction with the prior approval the Engineer. All 

such materials shall be removed at the time of completion of the work.  

10. The contractor shall make his own arrangement for electricity required 

during the construction period.  
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11. Tenderers shall inspect and examine the site and its surroundings and 

satisfy themselves before submitting their tenders as to the nature of the 

site and shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their 

tender.   A tenderer shall be deemed to have full knowledge of the site 

whether he inspects it or not. Submission of a tender implies that the 

tenderer has read the complete contract documents and is aware of the 

conditions, specification of the work to be done and of the local conditions 

and other factors having a bearing on the execution of work. Any claim 

either for extra amount or for additional time for execution due to ignorance 

about the site and working condition is not payable.  

12. All documents forming the contact shall be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small scale 

drawing and figured dimensions in preference to scaled. 

13. In the case of discrepancy between the schedule of Quantities, the 

specifications and/or the Drawings, the following order of precedence shall 

be observed.   

i. Description of item in the Schedule of Quantities. 
ii. Particular Specifications and special conditions, if any 
iii. Drawings. 
iv. C.P.W.D Specifications 
v. Specifications of B.I.S.   

 

14.  If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Engineer-in-charge shall be the deciding 

authority with regard to the interpretation of the documents and his decision 

shall be final and binding on the contractor. 

15. Any error in description, quantity or rate in schedule of Quantities or any 

omission there from shall not vitiate the contract or release the contractor 

from the execution of the whole or any part of the works comprised therein 

according to drawings and specifications or from any of his obligations 

under the contract. All such variations, errors additions, substitutions etc 

shall be decided as per the terms of the contract 

16. The building work shall be carried out complying in all respects with the 

requirements of relevant bye-laws of the local body under the jurisdiction of 

which the work is to be executed or as directed by the Engineer-in-Charge 

and nothing extra will be paid on this account. 

17. The work of water supply, internal sanitary installations and drainage work 

etc. shall be carried out as per the local body bye-laws and the contractor 



                                                                          Page 14 

 

shall produce necessary completion certificate from such authorities after 

completion of the work, if required. 

18.  Where CPWD specifications are not available for fittings and fixtures, the 

same should conform to bye-laws and specification of the local Body. The 

contractor should engage licensed plumbers for the work.   

19. The contractor shall comply with all legal orders and directions of the local 

or public authority or municipality and abide by them. 

20. The contractor shall give a performance test of the installation(s) as per 

specifications before the work is finally accepted and nothing extra 

whatsoever shall be payable to the contractor for the test.   

21. Any cement slurry added over base surface (or) for continuation of 

concreting to obtain better bond between old and new concrete is deemed 

to have been included in the items and nothing extra shall be payable or 

extra cement considered in consumption on this account 

22. The Rate for RCC works includes cost of concreting in sloped & curved roof, 

chajjas & beams and  no extra rate shall be payable for  concreting in such 

situations. 

23. The rate for Centering & shuttering under concrete items will be the same 

for Centering & shuttering in curves & arches also unless specified 

otherwise in the BOQ. 

24. The contractor should construct proper mortar bands of lean mix with 

adequate depth & size over the roof for flooding with water & proper curing.  

In case of Arches, wet gunny bags shall be used for a period of two weeks. 

25. Holes and chase for water supply and drainage, etc, shall be provided as 

directed during progress of work without any claim for extra for finishing 

26. The rate quoted for tiling on walls shall include providing the bevel edges for 

the corners or the PVC corner strips. No additional payment shall be 

payable on this account. 

27. Sample of all materials, fixtures, flooring tiles, wall tiles, doors, windows, 

sanitary fittings, roofing sheets electrical fittings etc, shall be got approved in 

advance from the Engineer-in-Charge before taking up the respective work. 

The contractor shall produce all the materials in advance so that there is 

sufficient time for testing and approving the materials and clearance of the 

same before their use in work.  

28. The contractor shall be furnished, free of cost one certified copy of the 

contract documents except Standard Specifications, Schedule of Rates and 

such other printed and published documents, together with all drawings as 
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may be forming part of the tender papers. None of these documents shall 

be used for any purpose other than that of this contract 

29. For any dispute arising out of this agreement, the legal jurisdiction will be at 

Chennai in Tamil Nadu only. 

30. It is not binding on the competent authority to accept the lowest or any other 

tender and any or all the tenders received can be rejected without assigning 

any reason. 

31. Canvassing whether directly or indirectly, in connection with tender is strictly 

prohibited and the tenders of the contractors who resort to canvassing will 

be liable to rejection. 

32. The competent authority reserves the right to accept part of the tender and 

the tenderer shall be bound to perform the same at the rates quoted. 

33. The contractor shall associate an Electrical contractor of the appropriate 

class to carry out the electrical works. But it is the principal contractor who is 

responsible for completion of the Electrical work also as per contract.  No 

agreement is created between the Electrical contractor associated by the 

tenderer and IITM in this regard.  

34. Other agencies related to this project will also simultaneously execute their 

part of works and the contractor shall cooperate and allow smooth working 

of all such agencies.  The contractor shall leave such holes, openings etc, 

for laying / burying of pipes, cable, conduits, clamps, boxes and hooks for 

fans etc. as may be required for other agencies.  Conduits for electrical 

wiring shall be laid in such a way that they leave enough space for 

concreting and do not adversely affect the structural members. The rates 

quoted for the items of work are deemed to include charges for coordinating 

with all such agencies and nothing extra is payable on this account. 

35. The following events will take place in the Campus which may hinder the 

progress of work. 

The duration of the events are  

a. Shaastra and Saarang - 10 days (normally in January) 

b. Convocation  - 2 days (normally in July) 

The completion time stipulated in the contract is deemed to have included 

the above, if they happen during the duration of the contract. 
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5. SCHEDULES 

 

Schedule  ‘A’  -  The Bill of Quantities enclosed in this document. 

 

Schedule  ‘B’  - Schedule of materials proposed to be issued to the tenderer 

 

                    NO MATERIAL SHALL BE ISSUED TO THE TENDERER BY IITM 

 

Schedule   ‘C’- Schedule of tools and plants proposed to be hired to the tenderer 

 

NO TOOLS AND PLANTS SHALL BE HIRED TO THE CONTRATOR BY IITM 

 

Schedule ‘D’ - Extra schedules for specific requirements / documents for the work, 

if any. 

 

Schedule  ‘E’-  Price escalation Clause – 10C only applicable to this contract.  

 

Schedule  ‘F’ 

 

Name of work                                  : Renovation and minor repair works at 

kitchen, bath and toilet, Repair to floors and painting work in Residential buildings from 

„A‟ type to 'C2' type quarters and non-Residential buildings such as Guest house, 

Shopping centre, Banks, ladies club, staff club at Residential zone for the year 2013 - 

2014  

Estimated cost of work  : Rs 81.52 Lakhs 

 

Earnest money    : Rs.1, 63,040/- 

 

Performance Guarantee                                 : 5% of the tendered value 

 

Security Deposit     : 5% of the tendered value 

 

General Rules and Directions:  

 

Officer inviting tender     EXECUTIVE ENGINEER, IITM 

 

Maximum percentage for quantity of items work  

to be executed beyond which rates are to be    See below 

determined in accordance with clause 12.2 and 12.3. 
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Definition  

 

 Engineer-in-charge               EXECUTIVE ENGINEER  

 

 

 Accepting authority    Director, IIT Madras 

 

 

 Percentage on cost of material and  

labour to cover all overheads and profit   15%   

 

    

 Standard schedule of rates   CPWD DSR 2013 

 

 

 Department     IIT Madras 

 

 

 Standard CPWD contract form   CPWD form 8 with upto date 

      Modification and correction  

     

 

Clause 1 

 

i.) Time allowed for submission of Performance  

 Guarantee from the date of issue of letter of   7 (seven) Days 

 acceptance in days.  

 

       (ii) Maximum allowable extension beyond the  

 period provided above      7(Seven) Days. 

 

 

Clause 2 

Authority for levying compensation under clause 2   SUPERINTENDING  ENGINEER  
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Clause 2a 

  

Whether clause 2a shall be applicable   : Yes applicable. 

   

Clause 5  

 

Number of days from the date of issue of  

letter of acceptance for reckoning the date of start  : 14 Days 

 

Milestones to be achieved shall be as given below. NOT APPLICABLE 

 

Sl 

no 

Cumulative financial 

progress of work 

Cumulative Time allowed 

from date of start to  

achieve  each milestone  

Amount to be with held in 

case of non- achievement of 

mile stone 

1.    

In the event of not achieving 

the necessary progress 1% of 

the tendered value of work will 

be withheld for each milestone. 

2.   

3.   

4.   

 

 

Time allowed for execution of work   : 12 months  

 

Authority to give fair and reasonable     

Extension of time for completion of work  : EXECUTIVE ENGINEER, 

IITM 

 

Clause 6, 6A                                                  :            Clause 6A shall be applicable. 

Clause 7  

            Gross work to be done with net  

 payment after adjustment of advances for material  
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 collected, if any, since the last such payments:     Rs. 6.00 Lakhs 

 for being eligible to interim payment. 

 

 Clause 10A - List of Testing equipments to be provided as listed in this  

                        document     - NOT APPLICABLE 

 Sl.No Testing equipment / instruments Quantity 

   

 

Whether Clause 10B (ii) shall  be applicable     

   :  Yes 

 

Clause 10 CA and 10C 

Clause 10C only applicable   

 Clause 10 CA NOT applicable to this work.                        

 

 Clause 10 CA and clause 10C shall be NOT applicable for the extended period of 

contract if the extension so granted is without levy of compensation 

                                                               

Materials covered under clause  

1. Cement      : Grey cement 

2. Steel      : Bars and Rods 

 

Clause 10CC     : Not applicable. 

Clause 11        

 Specification to be followed for execution of work 

               

 CPWD Specifications 2009 Volume I to II and revised CPWD Specifications up to 

date, general specifications for electrical works part – I 2004, general specifications 

for electrical works part-IV Sub Station 2007. 

  

Clause 12  

Deviation limit beyond which clauses                            50%  

12.2 & 12.3   shall apply for building work                                                                                                 

(Excluding foundation)                                                              

Deviation limit beyond which  

Clauses 12.2 & 12.3   shall apply for foundation work.           100% 
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Clause 16                   

Competent Authority for              EXECUTIVE ENGINEER 

deciding reduced rates for items which   IITM 

are not as per specification                

 Clause 36(i) Technical Personnel to be employed at site. 

 

Designation 
Minimum qualification 

and experience required 
Discipline 

Rate of 

recovery 

per month 

for non 

employment 

Principal 

Technical 

Representative 

Graduate with 10 years 

experience - 1 No. 

Civil 

Engineering 
Rs. 40000 

Technical 

Representative 

Diploma with 5 years 

experience – 1no 

Civil 

Engineering 
Rs. 25000 
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6.  ADDITIONAL SPECIFICATIONS 

 
 

The additional specification given below is not substitute to CPWD 

specifications or IS specifications.  These shall be read along with CPWD 

specifications or IS specifications. 

 

6.1. GENERAL 
 

1. The work shall be carried out using metric dimensions only and shall 

be measured and paid in metric dimensions. F.P.S. units, if any, 

mentioned in drawings etc are for guidance only. 

2. Wherever any reference to any Indian Standard Specification occurs 

in the documents relating to this contract the same shall be inclusive 

of all amendments issued thereto or revision thereof if any, up to the 

date of receipt of tenders. 

3. Unless otherwise specified in the schedule of quantities the rates for 

the various items are for execution at all heights, levels and 

locations. 

4. Unless otherwise specified in the schedule of quantities the rate for 

the items of the work shall be considered as inclusive of pumping out 

or bailing out water during execution, if required, for which no extra 

payments will be made.  This will include water encountered from 

any source, such as rains, floods, sub-soil water table being high or 

due to any other cause whatsoever. 
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6.2. FLY ASH CONCRETE BLOCK 

1. GENERAL  
 

a. Terminology Connected with this work shall be same as those 

applicable for Brick Work  

b. The contractor whose tender is accepted shall furnish the name(s) of 

the manufacturer from whom he proposes to procure the blocks and 

get the same approved from the Engineer in Charge before 

procuring the material. The Engineer in Charge may inspect / get 

inspected the factory from where the contractor proposes to procure 

the blocks before accord of approval. The contractor shall arrange 

for the inspections.  

c. The contractor shall furnish the following and obtain prior approval of 

the Engineer before procuring the blocks 
 

i. The size and grading of stone aggregate to be used 

ii. The grading of fine aggregate 

iii. Details of fines obtained from stone crushing proposed to be 

used in the manufacture of the blocks 

iv. The type of cement proposed to be used 

v. The type of fly ash proposed to be used and % proposed 

vi. Details of additives etc if any to be used. 

 

d. The proportion of the ingredients may be decided by the contractor / 

manufacturer to obtain the required strength and other required 

qualities and got approved in advance. 

e. Concrete Blocks shall be manufactured in a factory equipped with 

weigh batching arrangements for weighing the various ingredients 

and the blocks shall be manufactured using machinery equipped 

with vibratory / mechanical compaction arrangements.  

f. The blocks shall have smooth rectangular faces with sharp corners 

and shall be uniform in colour and shall emit a ringing sound when 

struck 

g. Necessary quality control and testing facilities should be available in 

the factory for conducting routine tests on each batch of the blocks 

and necessary records should be available.  

   
2. Dimension of the Blocks  

The blocks shall be of size 225 x 115 x 70 MM  
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The blocks shall be tested as per procedure detailed in IS 2185 (Part 

I) – 2005  

The tolerances shall be as given below 

Length = +or - 5MM 

Width / Thickness    = + or – 3 MM  

 

3. Strength of the Blocks 

 The class designation of the blocks shall be M10. The average compressive 

strength shall not be less than 10 N per sqmm and strength of individual units shall 

not be less than 8 N per sqmm. The blocks shall be tested as per procedure 

detailed in IS 2185 (Part – I) - 2005 

 

4.  Water absorption  

 The blocks shall be tested as per procedure detailed in IS 2185 (Part – I) – 

2005 for water absorption and the absorption shall not exceed 10 %.  

 

5.  Drying Shrinkage 

      The blocks shall be tested as per procedure detailed in IS 2185 (Part – I) – 

2005. The drying shrinkage shall not exceed 0.06 % 

 

6. Moisture Movement 

  The blocks shall be tested as per procedure detailed in IS 2185 (Part – I) – 

2005. The moisture movement shall not exceed 0.09 % 

  

7. Masonry Work 

     The method of construction, the bonds, width of joints, curing, 

measurements, tolerances in      masonry work, etc shall be as per CPWD 

specifications detailed for “Brick work” 

 

 

6.3. WATER PROOFING TREATMENT 

 

1. General: 

 

All the water proofing treatment shall be got executed through one of the approved 

special agencies. The contractor shall furnish the following particulars immediately 

after the issue of acceptance of the tender by the department 
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a. The name of specialized firm 

 

b. The trade names of the product, which would be used. 

 

c. List of works where the treatment had been used 

 

d. Quantity of chlorides and sulphides used in the product. 

 

 

 GUARANTEE FOR WATER PROOFING TREATMENT  

a. Ten years guarantee in prescribed proforma attached shall be given 

by the contractor for the water proofing treatment. 

 

b. 10 %( ten percent) of the cost of the items pertaining to water 

proofing shall be retained as guarantee to watch the performance of 

work executed.  

 

c. However, half of this amount (withheld) would be released after 2 

years from the date of completion of the work, if the performance of 

the water proofing works is satisfactory.  

 

d. The remaining with held amount shall be released after completion 

of 10 years from the date of completion of work, if the performance 

of the water proofing works is satisfactory.  

 

e. If any defect is noticed during the guarantee period, it should be 

rectified by the contractor within 7days of issuing of notice by 

Engineer-in-charge.  

 

f. If not attended to, the same shall be got done through other agency 

at the risk and cost of the contractor and recovery shall be effected 

from the amount retained towards guarantee. 

 

g. In any case the contractor and the specialist agency during the 

guarantee period shall inspect and examine the treatment once in 
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every year and make good any defect observed and conform the 

same in writing.  

 

h. The security deposit can be released in full, if bank guarantee of 

equivalent amount, valid for the duration of guarantee period, is 

produced and deposited with the Institute. 

 

6.4. Electrical Conduits Laying 

 

For fixing electrical conduits in walls the required chase should be cut using 

only electrically operated circular saw. Using of hammer and chisel is completely 

prohibited 

 

 

6.5 Stainless steel handrail - – NOT APPLICABLE TO THIS TENDER 

Stainless steel, tubes, bars, etc., bright polished including matching 

stainless items such as plates, screws, etc,. welting and forming units with best 

workmanship, set in position using special hardware, expansion fasteners of 

approved make, etc., in all floors and all levels, and without painting, all complete 

with SS 304 Stainless Steel and as per architectural drawings. 

 
6.6. CONDITIONS FOR CEMENT AND STEEL BROUGHT BY THE TENDERER 

FOR USE IN THE WORK. 

CEMENT 

The contractor shall procure OPC grade 53 / PPC super grade from reputed 

manufactures of cement having a production capacity of one million tones per 

annum or more, such as ACC, Ultratech (L & T), Ramco, Chettinad, Zuari, Birla, 

Cement Corporation of India, etc or any manufacturer approved by the Ministry of 

Industry, Government of India and holding license to use ISI Certification mark for 

their product whose name shall be got approved from the Engineer-in-Charge. The 

contractor may submit a list of cement manufactures whose product they propose 

to use. The Engineer-in-charge has right to accept or reject the names of the 

manufactures which the contractor propose to use in the work.  No change in 

tendered rates will be accepted if the tender accepting authority does not accept 

the list of cement manufactures given by the contractor, fully or partly.  

 Supply of cement shall be in 50 kg bags bearing manufacture‟s name and ISI 

marking. 
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 Samples of cement arranged by the contractor shall be got tested in accordance 

with provisions of relevant BIS codes.  

In case test results indicate that the cement arranged by the contractor does not 

confirm to the relevant BIS codes, the same shall stand rejected and shall be 

removed from the site by the contractor at his own cost within a week‟s time of 

written order form the Engineer-in-charge to do so. 

7.  The cement shall be brought to site in bulk supply of approximately 100 tonnes 

or as decided by the Engineer- in- charge 

 8. The cement go-down of the capacity to store a maximum of 4000 bags of 

cement shall be constructed by the contractor at site of work for which no extra 

payment shall be done. 

9.   Double lock provision shall be made in the door of the cement go-down, the 

keys of one lock shall remain with the engineer-in-charge or his authorized 

representative and the key of the other lock shall remain with the contractor.  

10. The contractor shall be responsible for the watch and ward and safety of the 

cement go-down.  

11. The contractor shall facilitate the inspection of the cement go-down by the 

Engineer-in-Charge or his authorized representative at any time 

12. The contractor shall supply free of charge the cement required for testing.  

 13. The frequency and the details of the test shall be decided by the Engineer-in-

Charge depending on the quantum of supply in each batch. The cost of tests 

shall be borne by the contractor /Institute in the manner indicated below 

13.1 by the contractor, if the results show that the cement does not conform to 

the relevant BIS      Code 

13.2      by the Institute, if the results show that the cement conforms to relevant   

BIS Codes 

14.       The actual issue and consumption of cement on work shall be regulated 

and proper accounts maintained as provided in the contract.  

15.       The theoretical consumption of cement shall be worked out as per 

procedure prescribed in the contract and shall be governed by conditions 

laid there in.  

16.       Items for which standard coefficients of cement consumption are not 

available in DSR 2012, the same shall be decided by the Engineer-in-

charge.  

17.     If the cement consumed is less than the theoretical quantity (after allowing for 

wastage and variation) the cost of the cement consumed less at market rate 
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plus 10% and cartage charges to site of work shall be recovered from 

contractor provided the work carried out is acceptable to the Institute. 

18. Cement brought to site and cement remaining unused after completion of 

work shall not be removed from site without written permission of the 

Engineer-in-charge. 

19. The cement bags shall be stacked on proper floors consisting of two layers 

of dry bricks laid on well consolidated earth at a level of at least one foot 

above ground level. The stacks shall be in rows of two and 10 bags high 

with a minimum of 0.6 m clear space all round. The bags should be placed 

horizontally continuous in each line actual size / shape of go-down shall be 

as per site requirements and nothing shall be paid on this account.  

20.        The decision of Engineer-in-charge regarding the capacity of the godown   

              shall be final. 

21. Cement register for the cement shall be maintained at site. The account of 

daily receipt and issue of cement shall be maintained in register in the 

proforma prescribed and signed daily by the contractor or his authorized 

agent. 

6.7. STEEL  

 

6.7.1. The contractor shall procure steel/TMT reinforcement bars of grade Fe 

500D conforming to relevant BIS codes from main producers (viz) SAIL, 

TISCO or RINL  

6.7.2. The contractors shall have to obtain and furnish test certificate to the 

Engineer-in-charge in respect of all supplies of steel brought by him to the 

site of work.  

6.7.3 Samples shall also be taken and got tested by the Engineer-in-charge as 

per the provisions in this regard in relevant BIS codes.  

6.7.4 In case the test results indicate that the steel arranged by the contractor 

does not conform to BIS codes, the same shall stand rejected and shall be 

removed from the site of work by the contractor at his cost with in a week‟s 

time from written orders from the Engineer-in-charge to do so. 

6.7.5 The Steel reinforcement shall be brought to the site in bulk supply of 10 

tones or more as decided by the Engineer-in-charge 

6.7.6. The steel reinforcement shall be stored by the contractor at site of work in 

such a way as to prevent distortion and corrosion and nothing extra shall 

be paid on this account. Bars of different size and length shall be stored 

separately to facilitate easy counting and shifting. 



                                                                          Page 28 

 

6.7.7. For checking nominal mass, tensile strength, bend test, rebend test. Etc 

specimen of sufficient length shall be cut from each size of the bar at 

random at frequency not less then specified below. 

Size of Bar For Consignment below 100 
tonnes 

For Consignment over 100 
tonnes 

Under  10 mm dia One sample for each 25 tonnes 
or part there of 

One sample for each 40 
tonnes or part there of 

10mm to 16 mm One sample for each 35 tonnes 
or part there of 

One sample for each 45 
tonnes or part there of 

Over 16 mm dia One sample for each 45 tonnes 
or part there of 

One sample for each 50 
tonnes or part there of 

 

6.7.8.  The contractor shall supply free of charge the steel required for the testing. 

The cost of test shall be borne by the contractor / Institute in the manner 

indicated below 

i. By the contractor, if the results show that the steel does not conform to 

relevant BIS codes 

ii. By the Institute if the results, show that the steel conforms to relevant BIS 

codes. 

6.7.9.  The actual issue and consumption of steel on work shall be regulated and 

proper accounts maintained as provided in the contract. The theoretical 

consumption of steel shall be worked out as per procedure prescribed in 

the contract and shall be governed by conditions laid therein. 

6.7.10. Steel brought to site and steel remaining unused shall not be removed 

from site without the written permission of the Engineer-in-charge. 

6.7.11. The standard section weights referred to as standard tables of CPWD 

Specifications shall be considered for conversions of length of various 

sizes of MS bars and cold Twisted bars/high yield strength deformed 

bars/thermo-mechanically treated bars into weight are as under 

Size (dia in mm) Weight in kg/m 

6 0.222 

8 0.395 

10 0.617 

12 0.888 

16 1.579 

18 1.999 

20 2.467 

22 2.985 

25 3.855 

28 4.836 

32 6.316 

36 7.994 

40 9.869 

45 12.490 

50 15.424 
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6.7.12. For steel, measurement will be regulated on sectional weight basis, weight 

being calculated with help of above tables. The weight shall also be taken 

as per actual basis. If actual weight is found lower than the standard weight 

but within tolerance limits as per relevant IS codes, nothing extra shall be 

paid for over weight of steel section than given in the table. 

6.7.13. The mild steel to be used shall conform to IS 432 - Cold twisted bars/High 

yield strength deformed bars and thermo-mechanically treated bars shall 

conform to IS 1786.  

6.7.14. The contractor shall submit challan / bill / gate pass /cash memo in support 

of material purchased from manufactures/their authorized 

dealers/authorized producer. 

6.7.15. Over the theoretical quantity of materials so computed, a variation shall be 

allowed as specified in schedule F. 

6.7.16. If the quantities of materials actually used are less than the theoretical 

Quantities including authorized variations, the cost at market rates plus 

10% including cartage to the site of such quantities of materials as 

determined by Engineer-in-charge, which shall be final and binding, shall 

be recovered from the contractor without prejudice to department 

rights/remedies available under the contractor, for action against 

substandard work. 

7. STATUTORY REQUIREMENTS / APPROVAL FROM STATUTORY 

AUTHORITIES 

 Work  for  electrical  installation  shall  be  carried  out  in  accordance with 

this specification  and  complying  with  the  relevant  statutory   requirements  and 

national  standards. It  shall  be  the  responsibility  of  the contractor to obtain 

approvals of competent Central or State  Government  authorities  and  satisfy them  

regarding  the  compliance  with  relevant  regulations  for this scope of work. 

The  work  should  be  carried  out  only  under  the   supervision  of  

licensed supervisors. The licenses possessed by the Contractor‟s supervisor shall 

be made available to the Client for scrutiny before commencement. 

Test certificate for installation shall be prepared in the form required by the 

Electrical Inspectorate Govt. of Tamilnadu and Tamilnadu Electricity Board.  Any 

rework on account of remarks by Electrical Inspector shall have to be carried out by 

the Electrical contractor at no extra cost. 
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8. Forms 
 

8.1 Guarantee bond 

Form of performance security (guarantee) Bank guarantee bond 
 

In consideration of the Indian Institute of Technology Madras (hereinafter 

called “The Institute”) Having offered to accept the terms and conditions of the 

proposed agreement between 

………………and……………………………(hereinafter called “the said contractor 

(s))for the work…………………………………………... (hereinafter called “the said 

agreement”) having agreed to production of a irrevocable bank Guarantee for 

Rs………….(Rupees……………………….only) as security / guarantee from the 

contractor (s) for compliance of his obligations in accordance with the terms and 

condition in the said agreement. 
 

1) We………………………………(hereinafter referred to as “the Bank”) hereby 

(Indicate the name of the Bank) Undertake to pay to the Institute an amount not 

exceeding Rs……………………(Rupees…………………..only) on demand by 

the Institute. 

 

2) We………………………………do hereby undertake to pay the amounts due and 

payable under this Guarantee without any demure, merely on a demand from the 

Institute stating that the amount claimed is required to that recoveries due or 

likely to be due from the contractor (s).  Any such demand on the Bank shall be 

conclusive as regard the amount due and payable by the bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs………….(Rupees…………………….only) 

 

3) We, the said bank further undertake to pay to IITM any money so demanded 

notwithstanding any dispute or disputes raised by the contractor (s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability 

under this present guarantee being absolute and unequivocal.  

 The payment so made by us under this bond shall be a valid discharge of our 

liability payment therein under and the contractor (s) shall have no claim against 

us for making such payment. 

 

4) We…………………………………..further agree that the guarantee herein 

(indicate the name of the bank) Contained shall remain in full force and effect 

during the period that would be taken for the said performance of the said  

agreement and that it shall continue to be enforceable till all the dues of the 
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Institute under or by virtue of the said agreement have been fully paid and claims 

satisfied or discharged or till Engineer-in-charge on behalf of the Institute 

certifies that the terms and conditions of the said agreement have been fully and 

properly carried out by the said contractor (s) and accordingly discharges this 

guarantee.  

 

5) We………………………further agree with the Institute that  (Indicate the 

name of the Bank) the Institute  shall have the fullest liberty without our consent 

without effecting in any manner our obligations hereunder to vary any of the 

terms and conditions of the said agreement or to extend time of performance by 

the said contractor (s) from time to time or to postpone for any time or from time 

to time any of the powers exercisable by the Institute  against the said 

contractor (s) and to forebear or enforce any of the terms and conditions 

relating to the said agreement and we shall not be relieved from our liability by 

reason of any such variation or extension being granted to the said contractor 

(s) or for any forbearance, act of omission on the part of the Institute on any 

indulgence by the Institute  to the said contractor (s) or by any such matter or 

thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

 

6) This guarantee will not be discharged due to the change in the constitution of the 

bank or the contractor (s). 

 

7) We………………………………………lastly undertake not to revoke this (Indicate 

the name of the Bank) Guarantee except with the previous consent of the 

Institute in writing. 

 

8) This guarantee shall be valid up to………………unless extended on demand by 

Institute.  Notwithstanding anything mentioned above, our liabilities under this 

guarantee is restricted to Rs ……….… (Rupees ……) and unless a claim of 

writing is lodged with us within six month of the date of expiry or extended date  

of expiry of this  guarantee all our  liabilities under this guarantee shall stand 

discharge. 

 

Dated the…………………..day of……………for……………….. (Indicate the name          

of the Bank) 
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8.2. Form of guarantee bond for EMD 

 

                      In consideration of the Indian Institute of Technology Madras 

(hereinafter called “The Institute”) Having offered to accept the terms and 

conditions of the proposed tender for the work of 

…………..………………………………………….………………………………………ha

ving agreed to production of an irrevocable bank Guarantee for 

Rs………….(Rupees……………………….only) as security from the contractor (s) 

for compliance of his obligations in accordance with the terms and condition in the  

tender. 

 

1) We……………………………… (hereinafter referred to as “the Bank”) hereby 

(Indicate the name of the Bank) Undertake to pay to the Institute an amount not 

exceeding Rs……………………(Rupees…………………..only) on demand by 

the Institute. 

 

2) We………………………………do hereby undertake to pay the amounts due and 

payable under this Guarantee without any demure, merely on a demand from 

the Institute stating that the amount claimed is required to that recoveries due or 

likely to be due from the contractor (s).  Any such demand on the Bank shall be 

conclusive as regard the amount due and payable by the bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding  

Rs……………………………………………………………….. 

(Rupees…………………….only) 

 

3) We, the said bank further undertake to pay to IITM any money so demanded 

notwithstanding any dispute or disputes raised by the contractor (s) in any suit 

or proceeding pending before any court or Tribunal relating thereto, our liability 

under this present guarantee being absolute and unequivocal. The payment so 

made by us under this bond shall be a valid discharge of our liability payment 

therein under and the contractor (s) shall have no claim against us for making 

such payment. 

 

4) We…………………………………..further agree that the guarantee herein 

(indicate the name of the bank) Contained shall remain in full force during the 

SIX months period.  
 

 

5) We………………………further agree with the Institute that  (Indicate the 

name of the Bank) the Institute  shall have the fullest liberty without our consent 
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without effecting in any manner our obligations hereunder to vary any of the 

terms and conditions of the said agreement or to extend time of performance by 

the said contractor (s) from time to time or to postpone for any time or from time 

to time any of the powers exercisable by the Institute  against the said 

contractor (s) and to forebear or enforce any of the terms and conditions 

relating to the said agreement and we shall not be relieved from our liability by 

reason of any such variation or extension being granted to the said contractor 

(s) or for any forbearance, act of omission on the part of the Institute on any 

indulgence by the Institute  to the said contractor (s) or by any such matter or 

thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

 

 

6) This guarantee will not be discharged due to the change in the constitution of 

the bank or the contractor (s). 

 

7) We………………………………………lastly undertake not to revoke this 

(Indicate the name of the Bank) Guarantee except with the previous consent of 

the Institute in writing. 

 

8) This guarantee shall be valid up to SIX months unless extended on demand by 

Institute.  Notwithstanding anything mentioned above, our liabilities under this 

guarantee is restricted to Rs………………… (Rupees ……) and unless a claim 

of writing is lodged with us within six month of the date of expiry or extended 

date  of expiry of this  guarantee all our  liabilities under this guarantee shall 

stand discharge. 

 

Dated the…………………..day of……………for………………..(Indicate the name of 

the Bank) 
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8.3  GUARANTEE TO BE EXECUTED BY TENDERERS FOR REMOVAL OF 

DEFECTS   AFTER COMPLETION IN RESPECT OF WATER PROOFING 

WORKS  

 
          The Agreement made this……….. day of ………….. Two thousand and 

…………between ………………. Son of ………………….………………… 

hereinafter called the guarantor of the one part and the Indian Institute of 

Technology  (hereinafter called Institute) of the other part dated ………………and 

made between the GUARANTOR OF THE ONE  part and the Institute  of the other 

part, whereby the contractor, inter alia, undertook to render the buildings and 

structures in the said contract recited completely water and leak-proof. 

 

 AND WHEREAS GUARANTOR agreed to give a guarantee to effect that 

the said structures will remain water and leak-proof for ten years from the date of 

giving of water proofing treatment. 

    
NOW THE GUARANTOR hereby guarantees that water proofing treatment 

given by him will render the structures completely leak-proof and the minimum life 

of such water proofing treatment shall be ten years to be reckoned from the date 

after the maintenance period prescribed in the contract. 

 

 Provided that the guarantor will not be responsible for leakage caused by 

earthquake or structural defects or misuse of roof or alteration and for such 

purpose: 

 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, 

like chopping of firewood and things of the same nature which might cause 

damaged to the roof. 

(b) Alteration shall mean construction of an additional storey or a part of the roof 

or construction adjoining to existing roof where by water proofing treatment is 

removed in parts. 

(c ) The decision of the Engineer-in-charge with regard to cause of leakage shall 

be final. 

 

During this period of guarantee the guarantor shall make good all defects and 

in case of any defect being found, render the building waterproof at his cost to the 

satisfaction of the  Engineer-in-charge and shall  commence the work for such 

rectification with in 7 days from the date of issue of the notice by the Engineer-in-

charge calling upon him to rectify the defects failing which the work shall be got 
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done by the Institute by some other contractor at the GUARANTOR‟S cost and risk, 

and the decision of  Engineer-in-charge as to the cost, payable by  the guarantor 

shall be final and binding. 

 

That if the guarantor fails to execute the water proofing or commits breach 

there under then the guarantor will indemnify the Institute against all loss, damage, 

cost, expense or otherwise which may be incurred by it  by reason of any default on 

the part the GUARANTOR informance and observance of this supplementary 

agreement. As to the amount of loss and or charge and / or cost incurred by the 

Institute the decision of the Engineer-in-charge will be final and binding on the 

parties. 

 

IN WITNESS WHEREOF those present have been executed by the 

…………………and by……………………and for and on behalf of the Indian Institute 

of Technology Madras on the day, month and year first above written.  

 

 

 

SIGNED SEALED and delivered by OBLIGOR in the presence of- 

 

1. 

 

2. 

 

 

 

SIGNED For and on behalf of the Indian Institute of Technology Madras 

by………………………..in the presence of- 

  1. 

 

  2. 
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8.4  GUARANTEE BOND FOR ANTITERMITE TREATMENT WORKS - – NOT 

APPLICABLE TO THIS TENDER 

 
GURANTEE TO BE EXECUTED BY TENDERERS FOR REMOVAL OF DEFECTS 

AFTER COMPLETION IN RESPECT OF ANTITERMITE TREATMENT WORKS. 

(On stamp paper of specified value) 

 
THIS AGREEMENT is made on……………….day of …………….. between Indian 

Institute of Technology Madras representing through Director hereinafter called the 

employer (which expression shall, wherever the context so demands or requires, 

includes their successor in office and assigns) of the one part, and 

M/s……………………………  herein after called the contractor (which expression 

shall, wherever the context so demands or requires, includes his/her successor and 

assigns) of the other part. 

 
WHEREAS this agreement is supplementary to the Contract Agreement 

(hereinafter called “the contractor”) no…………….dated……………… made 

between the Employer on the one part and the contractor of the other part, whereby 

the contractor, inter-alia, undertook to render the building and structure in the said 

contract rendered completely water and leak proof. 

 
AND WHEREAS THE contractor agreed to give a guarantee to the effect that the 

said structure will remain without any termite for 10 years. 

 
NOW THE contractor hereby guarantee that termite proof treatment given by him 

will render the structure completely termite proof and the minimum life of such 

termite proofing treatment shall be ten years to be reckoned from the date after the 

maintenance period prescribed in the contract is over. 

 
The decision of the Employer with regard to cause of termite attack shall be final. 

 
During this period of guarantee the guarantor shall make good all defects and in 

case of any defect being found, render the building termite proof to the satisfaction 

of the  Engineer-in-charge at his cost and shall commence the work for such 

rectification with in 7 days from the date of issue of the notice by the Engineer-in-

charge calling upon him to rectify the defects failing which the work shall be got 

done by the Institute by some other contractor at the GUARANTOR‟S cost and risk, 

and the decision of  Engineer-in-charge as to the cost, payable by  the guarantor 

shall be final and binding. 



                                                                          Page 37 

 

 
That if the guarantor fails to execute the termite proofing or commits breach there 

under then the guarantor will indemnify the Institute and his successors against all 

loss, damage, cost, expense or otherwise which may be incurred by him by reason 

of any default on the part the GUARANTOR in formance and observance of this 

supplementary agreement.  As to the amount of loss and or charge and / or cost 

incurred by the Institute the decision of the Engineer-in-charge will be final and 

binding on the parties. 

IN WITNESS WHEREOF those present have been executed by the 

…………………and by……………………and for and on behalf of the Indian Institute 

of Technology Madras on the day, month and year first above written.  

 

 

 

 

 

SIGNED SEALED and delivered by OBLIGOR in the presence of- 

 

1. 

 

2. 

 

 

 

 

 

SIGNED For and on behalf of the Indian Institute of Technology Madras 

by………………………..in the presence of- 

 

 1. 

 

 2. 
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9.  Special conditions 

 

9.1.  Protection of Environment 

 

1. The debris / construction waste and other waste generated from the work 

spot should not be thrown inside the campus.  All waste material should 

be taken out of the campus or should be dumped at a place earmarked 

by the Engineer in charge. All construction material should be stored only 

at places earmarked by the engineer in charge.  

2.  Material like cement, aggregate, steel etc should not be stored in 

buildings that are in use. If any material stored in unauthorized location 

the same shall got removed at the cost of contractor and necessary rent 

shall be levied for the area used for storage. 

 
3. For Intercarting of various materials use of animal drawn vehicles are 

strictly prohibited. 

 
4. Preparation of concrete, mortars in the roads, pavements, bare floors 

under the building  is strictly prohibited. 

 
5. While transporting the materials along the road, spillage of material 

should be avoided. If any spillage occurs, the same should be got 

cleaned immediately. 

 
6. No vegetation inside the campus should be damaged. 

 

7. Smoking is strictly prohibited at workplace. 
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10.0 Safety at the Site 

 

1. The contractor must appoint a qualified person (full time) for taking care 

of implementation of Safety systems 

 

2. The Contractor shall submit the Project Safety Plan stating the 

methodology of implementation of systems to ensure the safe and 

environment friendly work place. The Safety Plan must include the 

following. 

 

a. Organization Chart  

b. Reporting relationship of the safety enforcement personal in 

a flow chart 

c. Safety Committee  Structure – Chairman, secretary and 

committee members 

           10.1     Roles & Responsibilities of the Safety committee 

                       Enforcement of  

1. applicable Statutory requirements, standards and codes related to safety 

and its adherence,  

2. General safety rules and regulations concerning use of personal 

protective equipment and safety devices relevant to site activities, 

Awareness and Training Programs, Motivational schemes,  programs for 

safe Access, Egress and workstation safety 

3. Safe use of construction power supply and upkeep / maintenance of 

installations 

4. Work permit systems 

5. Use, maintenance and inspection of Plant & machinery 

6. Scaffold & formwork norms 

7. Use, maintenance and inspection of Lifting Tools 

8. Fire Protection and prevention 

9. Emergency preparedness 
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10.2 Status of Safety implementation at site will be discussed in the Weekly 

Review meeting. Contractor must submit the safety statistics every month in 

the enclosed format. Merit Certificate will be issued for the achievement of 

safety mile stones like 0.5 million safe man hours, one million safe man 

hours,1.5 million safe man hours and so on. 

 

10.3 The General Guidelines governing the safety implementation shall include 

the following Rules., while preparing the safety plan.  

 

1. All the workmen shall undergo Safety Induction, screening before 

engaging them on the job. Physical fitness of the person to certain 

critical jobs like working at height or other dangerous locations to be 

ensured before engaging the person on work. 

 

2. Sub-contractors shall ensure adequate supervision at workplace. They 

shall ensure that all persons working under them shall not create any 

hazard to self or to co-workers. 

 

3. Nobody is allowed to work without wearing safety helmet. Chinstrap of 

safety helmet shall be always on. Drivers, helpers and operators are no 

exception. 

 

4. All labour should be dressed properly attending to work wearing dhotis, 

lungies should be avoided to the extend possible. 

 

5. The workmen shall wear suitable protection devices like mask, gloves, 

shoes etc, 

 

6. No one is allowed to work at or more than three meters height without 

wearing safety belt and anchoring the lanyard of safety belt to firm 

support preferably at shoulder level. 

 

7. No one is allowed to enter into workplace and work at site without 

adequate foot protection. 
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8. Usage of eye protection equipment shall be ensured when workmen are 

engaged for grinding, chipping, welding and gas-cutting. For other jobs 

as and when site safety co-coordinator insists eye protection has to be 

provided. 

9. All PPE like Safety shoes, Safety helmet, Safety belt, Safety goggles 

etc. shall be arranged before starting the job. 

 

10. All excavated pits shall be barricaded & barricading to be maintained till 

the backfilling is done. Safe approach to be ensured into every 

excavation. 

 

11. Adequate illumination at workplace shall be ensured before starting the 

job at night. 

  

12. All the dangerous moving parts of the portable / fixed machinery being 

used shall be adequately guarded. Ladders being used at site shall be 

adequately secured at bottom and top. Ladders shall not be used as 

work platforms.  

 

 

13. Erection zone and dismantling zone shall be barricaded and nobody will 

be allowed to stand under suspended loads. 

 

14. Contractors should spray water using Water browser periodically in the 

site to reduce the dust rising due to wind. 

 

15. Horseplay is completely prohibited at workplace. Running at the site is 

completely prohibited, except in the case of emergency. 

 

16. Material shall not be thrown from the height. If required, the area shall 

be barricaded and one person shall be posted outside the barricading 

for preventing the tre-passers from entering the area. 

 

17. Other than electricians with red helmet no one is allowed to carry out 

electrical connections, repairs on electrical equipment or other jobs 

related thereto. 
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18. All electrical connections shall be made using 3 or 4 core cables, having 

a earth wire. 

 

19. Proper Earthling pits at site to be constructed. And the sensitivity must 

be maintained less than 1 ohm 

 

20. Main panel boards should have MCB‟s and RCCB / ELCB‟s ( 30 mA 

sensitivity). 

 

21. Inserting of bare wires for tapping the power from electrical sockets is 

completely prohibited. 

 

22. All major, minor accidents and near misses to be recorded and reported 

to the IITM and the management must take necessary steps to avoid the 

recurrence. 

 

23. Scaffoldings used should be of proper construction. No Casuarina pole / 

bamboo scaffolding is permitted. It should be inspected by competent 

person(s) before use 

 

24. All tools and tackles shall be inspected before use. Defects to be 

rectified immediately. No lifting tackle to be used unless it is certified by 

the competent authority. 

 

25. All tools and tackles shall be tested and have a Identification no., SWL 

and date of next test marked on them. 

 

26. A tools and tackles inspection register must be maintained and updated 

regularly. 

 

27. Good housekeeping to be maintained. Passages shall not be blocked 

with materials. Materials like bricks shall not be stacked to the 

dangerous height at workplace. 

 

28. Must have a reverse horn on all the Earth moving vehicles and 

Equipments used at site. 
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29. Debris, scrap and other materials to be cleared from time to time from 

the workplace and at the time of closing of work everyday. 

 

30. Adequate firefighting equipment shall be made available at workplace 

and persons are to be trained in fire fighting techniques with the co-

ordination of site safety co-ordinator. 

 
31. All the unsafe conditions, unsafe acts identified by contractors, reported 

by site supervisors and / or safety personnel to be corrected on priority 

basis. 

 

32. No children shall be allowed to enter the workplace. 

 

33. Other than the Driver / operator, no one shall travel in a tractor / tough 

rider etc. 

 

34. All the lifting tools and tackles shall be stored properly when not in use. 

 

35. Clamps shall be used on Return cables to ensure proper earthling for 

welding works. 

 

36. Return cables shall be used for earthling. 

 

37. All the pressure gauges used in gas cutting apparatus shall be in good 

working condition. 

 

38. Proper eye washing facilities shall be made in areas where chemicals 

are handled. 

 

39. Connectors and hose clamps are used for making welding hose 

connections. 

 

40. Proper warning boards and caution notices to be displayed at required 

areas inside the site. 

41. All cranes must have a trained signal man for signaling. 
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42. All underground cables for supplying construction power shall be routed 

using conduit pipes.  

43. Spill trays shall be used to contain the oil spills while transferring / 

storing them. 

 

44. Tapping of power by cutting electric cables in between must be avoided. 

Proper junction boxes must be used. 

 

 
10.4 Any violation of above will attract levy of penalty by the engineer in charge 

on the contractor. 
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11. INSURANCE 

 

1. Insurance of Works 

 

 The Contractor shall effect Contractor‟s all risk insurance policy (CAR 

policy) in the joint names of the Employer and the Contractor, the name of the 

former being placed first in the policy, covering the following: 

 (a) The Works at the contract price together with the materials for 

incorporation in the works at their replacement value. 

 (b) All plants and equipment and other things brought to the site by the 

Contractor at their replacement value. 
 

 The insurance shall be against all losses or damages from whatever 

causes, other than excepted risks, as defined in Clause 2 of Conditions of Contract, 

for which the Contractor is responsible under the Contract. The insurance cover 

shall be for the period of contract and also for the period of maintenance, for loss or 

damage arising from a cause prior to commencement of the period of maintenance, 

and for any loss or damage, occasioned by the Contractor in the course of any 

operations carried out for the purpose complying with his course of any operations 

carried out for the purpose of complying with his obligations during maintenance 

period under Clause 17 of Clauses of Contract. Such insurance shall be effected 

with an insurer and with terms approved by the Employer. The Contractor shall, 

whenever required, produce the policy or policies and the receipts for payment of 

the current premiums. 

   

2. Third Party Insurance 
 

 Before commencing the execution of the Works, the contractor shall insure 

against the liability for any material or physical damage, loss or injury which may 

occur to any property or life including that of the Employer or to any person, 

including any employee of the Employer, by or arising out of the execution of the 

works or in the carrying out of the Contract. The sum insured will be for Rs.5 lakhs. 

Such insurance shall be effected with an insurer and in terms approved by the 

Employer. The Contractor shall, whenever required, produce before the Engineer-

in-charge the policy or policies of insurance and the receipts of payment of the 

current premiums. 

 

 

3. Workmen's Insurance 
 
 The Employer's shall not be liable for any payment in respect of any 

damages or compensation payable according to law in respect or in consequence 
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of any accident or injury or loss of life to any workman or other person in the 

employment of the Contractor or any sub-contractor, except an accident or injury 

resulting from any act or default of the Employer, his agents or servants. The 

Contractor shall insure against such liability with an insurer approved by the 

Employer for sum of the established norms during the entire period till completion of 

Period of Maintenance. 

 

4. Recovery from the Contractor 

 

 Without prejudice for the other rights of the Employer against the Contractor 

in respect of  default, the Employer shall be entitled to deduct from any sums 

payable to the Contractor the amount of any damages, compensation costs, 

charges and other expenses paid by the Employer and which are payable by the 

Contractor under this clause. 

 

5. Extension of time  

 The Contractor, in case of rebuilding or reinstatement, shall be entitled to 

such extension of time for completion as the Engineer-in-charge may deem fit, but 

shall, however not be entitled to reimbursement by the Employer of any shortfall or 

deficiency in the amount finally paid by the insurer in settlement of any claim arising 

as set out herein. 

 

6. Insurance by Sub-Contractors 

 Without prejudice to his liability under this clause the Contractor shall also 

cause all Sub-Contractors to effect, for their respective portions of the works, 

similar policies of insurance in accordance with the provisions of this clause and 

shall produce or cause to produce to the Employer such policies.  The Contractor 

shall not permit a Sub-Contractor to commence work at the site unless the said 

insurance policies are submitted.  In the event of failure of the Sub-Contractor to 

take out such a policy of insurance before commencing the works at the site, the 

Contractor shall be responsible for any claim or damage attributable to the said 

Sub-Contractor. 

 

7. Period of Policies 

 All the insurance covers mentioned above shall be kept alive during the 

complete period of the contract. If the Contractor shall fail to effect and keep in 

force the insurance referred to above, or any other insurance which he may be 
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required to effect under the terms of the Contract, then and in any such case the 

Employer on advice of the Engineer-in-Charge may effect and keep in force any 

such insurance and pay such premium or premiums as may be necessary for that 

purpose and from time to time deduct the amount so paid by the Employer as 

aforesaid from any moneys due or which may become due to the Contractor, or 

recover the same as debt due from the Contractor. 

 

8. Damage to Persons and Property – Employer to be Indemnified 

 The Contractor shall indemnify the Employer against all losses and claims in 

respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out of or in consequence of the execution and 

maintenance of the works and against all claims, proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto, except any 

compensation or damages for or with respect to: 

 

 (a) The permanent use or occupation of land by the works or any part 

thereof. 

(b)       The right of the Employer to execute the works or any part thereof 

on, over, under, in  

            Or through any land. 

 (c) Injuries or damage to persons or property resulting from any act or 

neglect of the Employer, his agents, servants or other contractors, not being 

employed by the Contractor or for or in respect of any claims, proceedings, 

damages, costs, charges and expenses in respect thereof or in relation thereto or 

where the injury or damage was contributed to by the contractor, his servants or 

agents, such part of the compensations as may be just and equitable having regard 

to the extent of the responsibility of the Employer, his servant or agent or other 

Contractors, for the damage or injury. 

 

 

 

 Signature of Contractor                        EXECUTIVE ENGINEER  
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12. Progress Reports  

 

The contractor shall submit monthly progress report of the work in a 

computerized form.  The progress report shall contain the following. 

 

1.         Construction schedule of the various components of the work through bar 

chart for the next 3 quarters, showing the milestones, targeted tasks and up 

to date progress. 

2. Progress chart of the various components of the work that are planned and 

achieved for the  month as well as cumulative up to the month with reasons 

for deviations, if any, in a tabular 12.format. 

3. Plant and machinery statement, indicating those deployed in the work, and 

their working status. 

4. Man power statement, indicating the labour and staff employed in the work 

and the details of work carried out. 

5. Financial statement, indicating the broad details of all the running account 

payments received up to date, such as gross value of work done. Advances 

taken, recoveries effected, amounts withheld, net payments, details of 

payments received, etc. 

6. A statement showing the extra and substituted items submitted by the 

contractor and the payments received against them, items pending for 

sanctions / decisions by the Institute , broad details of the bank guarantees, 

indicating their validity period, board details of the insurance policies taken 

by the contractor, if any, advances received and adjusted from the 

department etc. 

7. Progress photographs in colour of the various items / components of the 

work done up to date to indicate visually the actual progress of the work. 

8. Quality assurance and quality control tts conducted during the month with 

results thereof. 

9.      Safety report.    

10. Other details asked for by the engineer-in-charge. 

  

Proforma for Reports 

Physical Progress 

 

Name of 
Item 

Quantity as 
per 
Agreement 

Quantity 
executed 
during the 
month 

Total up to 
date 
quantity 
executed 

Anticipated 
balance 
quantity 
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Financial Progress 

Amount of 
work done 
during the 
month 

Total amount of 
work done up to 
date 

Anticipated 
amount of 
balance work 

 

 

TOTAL MANHOURS WORKED DURING THE MONTH 

 

S

.

N 

Description Num

ber 

Man-

hours 

worked 

OT 

Performed 

Total 

1 Company Staff     

2 Subcontractor's 

Workmen (including 

security personnel  

    

 GRAND TOTAL OF MANHOURS WORKED DURING THE 

MONTH 

 

 

         Total Man-hours worked since inception             :   

         Safe man hours from last reported :  

          Lost time due to injury                           : 
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          Details of Reportable Lost Time Injury 

 

S
N 

Name of 
Injured 

Date 
of 
Acci
dent 

Res
um
ed 
duty 
on 

Man days lost 

Claim 
Status 

Up to 
last 
month 
(1) 

This 
mont
h (2) 

Total 
 
(1+2) 

        

  

Man days Lost during the month (Cumulative 

of 2) 

   

 

       Number of Dangerous Occurrences : __________________ 

       No of Near Miss Cases              : __________________ 

 

       Routed through 

       Site In charge      Site Safety Co-ordinator 

/Time Keeper  

       Signature: ____________    Signature:

 _____________ 

       Date: ____________    Date:              _______  

 

The contractor has to submit the progress report to the Engineer-in-Charge in 

triplicate by 10th day of every month as per the above proforma along with 

photographs of the work done during that month.  The contractor shall be charged 

@ Rs.5000 (Rupees five thousand only) in the event of non-receipt of monthly 

progress report on due date (i.e. on 10th of every month) in the manner prescribed 

above.  In case 10th day happens to be a closed holiday then the progress report 

will be submitted on the next working day. 

 

A videography of the work should be undertaken at various stages of construction 

right from the day of start of work to date of completion / occupation covering all 

major events inspections etc. The videography shall be reviewed time to time by 

the Engineer in charge. 
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13.0 CPWD - FORM - 8 

CLAUSES OF CONTRACT 

CLAUSE 1 

 

i. The contractor shall submit an irrevocable performance guarantee of 5 % 

(Five percent) of the tendered amount in addition to other deposits 

mentioned elsewhere in the contract for his proper performance of the 

contract agreement, (not withstanding and / or without prejudice to any other 

provisions in the contract) within the period specified in schedule „F‟ from 

the date of issue of letter of acceptance.  This period can be further 

extended by the Engineer-in-charge upto a maximum as specified in 

schedule „F‟ on written request of contractor stating the reason for delays in 

procuring the performance guarantee, to the satisfaction of the Engineer-in-

charge.  This guarantee shall be in the form of cash (in case guarantee 

amount is less than Rs.10,000/-) or Banker‟s Cheque of any scheduled 

bank / Demand Draft of any scheduled Bank 

ii. The performance guarantee shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that.  In case the time for completion of 

work gets enlarged, the contractor shall get the validity of performance 

guarantee extended to cover such enlarged time for completion of work.  

After recording of the completion certificate for the work by the competent 

authority, the performance guarantee shall be returned to the contractor, 

without any interest. 

iii. The Engineer-in-charge shall not make a claim under the performance 

guarantee except for amounts to which the Institute is entitled under the 

contract (not withstanding and / or without prejudice to any other provisions 

in the contract agreement).  In the event of:  

(a)Failure by the contractor to extend the validity of the Performance 

guarantee as described herein above, in which event the Engineer-in-

charge may claim the full amount of the performance guarantee. 

(b)Failure by the contractor to pay the Institute any amount due, either as 

agreed by the Contractor or determined under any of the clauses / 

conditions of the agreement, within 30 days of the service of the notice to 

this effect by Engineer-in-charge. 

iv.  In the event of contract being determined or rescinded under provision of 

any of the Clause / Condition of the agreement, the performance guarantee 
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shall stand forfeited in full and shall be absolutely at the disposal of the 

Institute. 

 

CLAUSE 1 A 
 

The person/persons whose tender(s) may be accepted (herein after called 

the contractor) shall permit Institute at the time of making any payment to him for 

work done under the contract to deduct a sum at the rate of 5 % of the gross 

amount of each running bill till the sum along with the sum already deposited as 

earnest money, will amount to security deposit of 5 % of the tendered value of the 

work.  Such deductions will be made and held by Institute by way of Security 

Deposit unless he/ they has / have deposited the amount of Security at the rate 

mentioned above in cash.  

All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from or from any sums which may be due to 

or may become due to the contractor by the Institute on any account whatsoever 

and in the event of his Security Deposit being reduced by reason of any such 

deductions. 

 

  The contractor shall within 10 days make good in cash any sum or sums 

which may have been deducted from his security deposit or any part thereof.  The 

security deposit shall be collected from the running bill of the contractor at the rates 

mentioned above and the earnest money deposited at the time of tenders will be 

treated as a part of security deposit. 

 

The Security deposit as deducted above can be released against bank 

guarantee issued by a scheduled bank, on its accumulations to a minimum of Rs 5 

Lakhs subject to the condition that amount of such bank guarantee, except last one 

shall not be less than Rs 5 Lakhs.  

 

CLAUSE 2 
 

If the contractor fails to maintain the required progress in terms of clause 5 

or fails to complete the work and clear the site on or before the contract or 

extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the Institute on account of such breach, pay as 

agreed compensation the amount calculated at the rates stipulated below by the 

authority specified in schedule „F‟ (whose decision in writing shall be final and 

binding) may decided on the amount of tendered value of the work for every 
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completed day / month (as applicable) that the progress remains below the 

specified in clause 5 or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of 

completions has been specified.  

 

i. Compensation for delay of work:  @ 1.5 % per month of delay to be computed 

on per day basis 

 

Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10 % of the tendered value of work or of the 

tendered value of the item or group of items of work for which a separate period of 

completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the Institute.  In 

case, the contractor does not achieve a particular milestones mentioned in 

schedule „F‟, or the re-scheduled milestone(s) in terms of clause 5.4, the amount 

shown against that milestone shall be withheld, to be adjusted against the 

compensation levied at the final grant of Extension of Time. With-holding of this 

amount on failure to achieve a milestone, shall be automatic without any notice to 

the contractor.  However, if the contractor catches up with the progress of work on 

the subsequent milestone(s), the withheld amount shall be released.  In case the 

contractor fails to make up for the delay in subsequent milestones, amount 

mentioned against each milestone missed subsequently also shall be withheld.  

However, no interest, whatsoever, shall be payable on such withheld amount. 

 

CLAUSE 2A 

 

In case, the contractor completes the work ahead of scheduled completion 

time, a bonus @ 1 % (one percent) of the tendered value per month, computed on 

per day basis shall be payable to the contractor, subject to a maximum limit of 5 % 

(five percent) of the tendered value.  The amount of bonus, if payable, shall be paid 

along with final bill after completion of work.  Provided always that provision of the 

clause 2 A shall be applicable only when so provided in schedule „F‟. 
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CLAUSE 3 

 

Subject to other provisions contained in this clause, the Engineer-in-charge 

may, without prejudice to his any other rights remedy against the contractor in 

respect of any delay, inferior workmanship, any claims for damages and / or any 

other provisions of contract or otherwise, and whether the date of completion has or 

has not elapsed, by notice in writing absolutely determine to contract in any of the 

following cases: 

If the contractor having been given by the Engineer-in-charge a notice in 

writing to rectify, reconstruct or replace any defective work or that work is being 

performed in an inefficient or otherwise improper or un workman like manner shall 

omit to comply with the requirement of such notice for a period of 7 days thereafter. 

If the contractor has, without reasonable cause, suspended the progress of 

the work or has failed to proceed with the w ork with due diligence so that in the 

opinion of the Engineer-in-charge (which shall be final and binding) he will be 

unable to secure completion of the work by the date for completion and continues 

to do so after a notice in writing of seven days from the Engineer-in-charge. 

If the contractor fails to complete the work within the stipulated date or items 

of work with individual date of completion, if any stipulated, on or before such 

date(s) of completions and does not complete them within the period specified in a 

notice given in writing in that behalf by the Engineer-in-charge. 

If the contractor persistently neglects to carry out his obligations under the 

contract and / or commits default complying with any of the terms and conditions of 

the contract and does not a remedy it or takes effective steps to remedy it within 7 

days after a notice in writing is given to him in that behalf by the Engineer-in-

charge. 

If the contractor shall offer to give or agree to give to any person in 

Government service or to any other person on his behalf any gift or consideration of 

any kind as an inducement or reward for doing or for bearing to do or for having 

done or forborne to do any act in relation to the obtaining or execution of this or any 

other contract for Government. 

If the contractor shall enter into a contract with the Institute in connection 

with which commission has been paid or agreed to be paid by him or to his 

knowledge, unless the particulars of any such commission and the terms of 

payment thereof have been previously disclosed in writing to the Engineer – in – 

Charge.    
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If the contractor shall obtain a contract with the Institute as a result of wrong 

tendering or other non-bonafide methods or competitive tendering.  

If the contractor being an individual or if a firm any partner thereof shall at 

any time be adjudged insolvent or have a receiving order or order for administration 

of his estate made against him or shall take any proceedings for liquidation or 

composition (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any insolvency Act of the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the 

benefit of his creditor or purport so to do, or if any application be made under 

insolvency act for the time being in force for the sequestration of his estate or if a 

trust deed be executed by him for benefit of his creditors.  

If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receive or a manager on 

behalf of a creditor shall be appointed or if the circumstances shall arise which 

entitle the court or the creditor to appoint a receiver or a manager or which entitle 

the court to make a winding up order.  

If the contractor shall suffer an execution being levied on his good and allow 

it to be continued for a period of 21 days. 

If the contractor assigns transfers, sublets (engagement of labour on piece – 

work basis or of labour with materials not to be incorporated in the work, shall not 

be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 

sublet or otherwise parts with the entire works or any portion thereof with out the 

prior written approval of the Engineer – in – charge.   

When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-charge on behalf of the Institute shall have powers. 

To determine the contract as aforesaid (of which termination notice in 

writing to the contractor under the hand of the Engineer-in-charge shall be 

conclusive evidence).  Upon such determination, the Earnest Money Deposit, 

Security Deposit already recovered and performance guarantee under the contract 

shall be liable to be forfeited and shall be absolutely at the disposal of the Institute. 

After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part there of, as shall be un-executed out of his 

hands and to give it to another contractor to complete the work.  The contractor, 

whose contract is determined or rescinded as above, shall not be allowed to 

participate in the tendering process for the balance work.   
 

In the event of above courses being adopted by the Engineer-in-charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 
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reason of his having purchased or procured any material or entered into any 

engagements or made any advance on account or with a view to the execution of 

the work or the performance of the contract.  And in case action is taken under any 

of the provision aforesaid, the contractor shall not be entitled to recover or be paid 

any sum for any work thereof actually performed under this contract unless and 

until the Engineer-in-charge has certified in writing the performance of such work 

and value payable in respect thereof and he shall only be entitled to be paid the 

value so certified.  
 

CLAUSE 3 A 
 

In case, the work cannot be started due to reason not within the control of 

the contractor within 1/8th of the stipulated time for the completion of the work, 

either party may close the contract. In such an eventuality, the earnest money 

deposit and performance guarantee of the contractor shall be refunded, but no 

payment on account of interest, loss of profit or damages etc.  shall be payable at 

all. 
 

CLAUSE 4 
 

In any case in which any of the powers conferred upon Engineer-in-charge 

by clause 3 thereof, shall have become exercisable and the same are not 

exercised, the non exercise thereof shall not constitute a waiver of any of the 

conditions hereof and such powers shall notwithstanding be exercisable in the 

event of any future case of default by the contractor and the liability of the 

contractor for compensations shall remain unaffected.  In the event of Engineer-in-

charge putting in force all or any of the powers vested in him under the preceding 

clause he may, if he so desires after giving a notice in writing to the contractor, take 

positions of (or at the sole discretion of the Engineer-in-charge which shall be final 

and binding on the contractor) use as on hire, (the amount of the hire money being 

also in the final determination of the Engineer-in-charge) all or any tools, plants, 

materials and stores in or upon the works, or the site thereof belonging to the 

contractor, or procured by the contractor and intended to be used for the execution 

of the work / or any part thereof, paying or allowing for the same in account at the 

contract rates, or, in the case of this not being applicable, at current market rates to 

be certified by the Engineer-in-charge, whose certificate thereof shall be final, and 

binding on the contractor, clerk of the works, foreman or other authorized agent to 

remove such tools, plant, materials, or stores from the premises (within a time to be 

specified in such notice) in the event of the contactor failing to comply with any 

such requisition, the Engineer-in-charge may remove them at the contractor‟s 
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expense or sell them by auction or private sale on account of the contractor on his 

risk in all respects and certificate of the Engineer-in-charge as to the expenses of 

any such removal and the amount of the proceeds and expenses of any such sale 

shall be final and conclusive against the contractor. 

 

CLAUSE 5 

 

The time allowed for execution of the works as specified in schedule „F‟ or the 

extended time in accordance with these conditions shall be the essence of the 

contract.  The execution of the work shall commence from such time period as 

mentioned in schedule „F‟ or from the date of handing over of the site whichever is 

later.  If the contractor commits default in commencing the execution of the work as 

aforesaid, Institute shall without prejudice to any other right to remedy available in 

law, be at the liberty to forfeit the earnest money & performance guarantee 

absolutely. 

 

5.1    As soon as possible after the contract is concluded the contractor shall submit 

a time and progress chart for each mile stone and get it approved by the 

Engineer-in-charge.  The chart shall be prepared in direct relation to the 

time slated in the contract documents for completion of items of the works.  

It shall indicate the forecast of the dates of commencement and completion 

of various trades of sections of the work and may be amended as necessary 

by agreement between the Engineer-in-charge and the contractor within the 

limitations of time imposed in the contract documents, and further to ensure 

good progress during the execution of the work, the contractor shall in all 

cases in which the time allowed for any work, exceeds one month (save for 

special jobs for which a separate programme has been agreed upon) 

complete the work as per mile stones given in Schedule 'F‟. 

 

5.2   If the work(s) be delayed by : 

Force majeure, such as abnormally bad weather, flood, cyclone or any other 

act of God or serious loss or damage  by fire, or civil commotion, local 

commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work or any other cause which, in the absolute discretion 

of the Engineer in charge  is beyond the Contractor‟s control then upon the 

happening of any such event causing delay, the contractor shall 

immediately give notice 
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thereof in writing to the Engineer-in-charge but shall nevertheless use 

constantly his best endeavors to prevent or make good the delay and shall 

do all that may be reasonably required to the satisfaction of the Engineer-in-

charge to proceed with the works. 

 

5.3 Request for rescheduling of milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of 

the happening of the event causing delay on the prescribed form.  The 

contractor may also, if practicable, indicate in such a request the period for 

which extension is desired. 

 

5.4 If any such case the Engineer in Charge  may give a fair and reasonable 

extension of time and reschedule the mile stone for completion of work.  Such 

extension shall be communicated to the contractor by the Engineer-in-charge 

in writing, within 3 months of the date of receipt of such request. Non-

application by the contractor for extension of time shall not be a bar for giving a 

fair and reasonable extension by the Engineer-in-charge and this shall be 

binding on the contractor. 

 

 

CLAUSE 6 

 

-Deleted –  

 

 

CLAUSE 6A 

 

Engineer – in – charge shall, except as otherwise provided ascertain and 

determine measurement for the value of work done in accordance with the contract. 

 

All measurements of all items having financial value shall be entered by the 

contractor complied in the shape of the Computerized Measurement Book having 

pages of A-4 size as per the format of the Institute so that a complete record is 

obtained of all the items of work performed under the contract.  

All such measurements and levels recorded by the contractor or his 

authorized representative from time to time, during the progress of the work, shall 

be got checked by the contractor from the Engineer - in - charge or his authorized 

representative as per interval or program fixed in consultation with the Engineer – in 

– Charge or his authorized representative. After the necessary corrections made by 

the Engineer – in – charge the measurement sheets shall be returned to the 

contractor for incorporating the corrections and for resubmission to the Engineer – 
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in – charge for the dated signatures by the Engineer – in – charge and the 

contractor or their representatives in token of their acceptance.  

  

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked / test checked from the Engineer – in – charge and / or his authorized 

representative . The contractor will thereafter incorporate such changes as may be 

done during these checks / test checks in his draft computerized measurements 

and submit to the Institute a computerized measurement book duly bound, and with 

its pages machine numbered and a soft copy of the same. The Engineer – in – 

Charge and / or his authorized representative would thereafter check this MB and 

record the necessary certificates for their checks / test checks.  

 

The final, fair, computerized measurement book given by the contractor duly 

bound with its page machine numbered and soft copy of the same should be 100% 

correct, and no cutting or over writing in the measurements would thereafter be 

allowed. If at all any error is noticed, the contractor shall have to submit a fresh 

computerized MB with its pages duly machine numbered and bound, after getting 

the earlier MB cancelled by the Institute. There after the MB shall be taken in the 

Division Office records and allotted a number as per the Register of Computerized 

MBs . This should be done before the corresponding bill is submitted to the 

Engineering Unit for payment. The contractor shall submit two separate copies of 

such computerized MB‟s for the purpose of reference and record by the various 

officers of the Engineering Unit.  

 

The contractor shall also submit to the Engineering Unit separately his 

computerized Abstract of cost and the bill based on these measurements, duly 

bound and its pages machine numbered along with two spare copies of the „bill‟. 

Thereafter this bill will be processed by the Engineering Unit and allot a number as 

per computerized record in the same way as done for the measurement book 

meant for measurements.   

  

The contractor shall, without extra charge, provide assistance with every 

appliance, labour and other things necessary for checking of measurements / levels 

by the Engineer – in – Charge or his representative.  
 

Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with procedure 
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set forth in the specifications notwithstanding any provision in the relevant standard 

methods of measurements or any general or local custom.  In the case of items 

which are not covered by specifications, measurement shall be taken in accordance 

with the relevant standard method of measurement issued by Bureau of Indian 

Standards and if for any item no such standard is available then a mutually agreed 

method shall be followed.   
 

The contractor shall give not less than 7 days notice to the Engineer-in-

charge or his authorized representative in charge of the work before covering up or 

otherwise placing beyond the reach of checking and / or test checking the 

measurement of any work in order that the same may be checked and / or test 

checked and correct dimensions   thereof be taken before the same is covered up 

or placed beyond the reach of checking measurement and / or test checking 

measurement and shall not cover up and place beyond reach of measurement of 

any work without consent in writing of the Engineer-in-charge or his authorized 

representative in-charge of the work who shall within the aforesaid period of 7 days 

inspect of the work, and if any work shall be covered up or placed beyond the reach 

of checking and / or test checking measurements  without such notice having been 

given or the Engineer-in-charge‟s consent being obtained in writing the same shall 

be uncovered at the contractor expenses or in default thereof no payment or 

allowance shall be made for such work or the material with which the same was 

executed 

 

Engineer – in - charge or his authorized representative in may cause either 

themselves or through another officer of the department to check the 

measurements recorded by the contactor and all provisions stipulated herein above 

shall be applicable to such checking of measurement or levels.  

 

It is also a term of this contract that checking and / or test checking the 

measurements of any item of work in the measurement book and / or it payment in 

the interim, on account of final bill shall not be considered as conclusive evidence 

as to the sufficiency of any work or material to which it relates nor shall it relieve the 

contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period     

 

CLAUSE 7 

 

No payment shall be made for work, estimated to cost Rs.25 Lakhs/- or less 

till after the whole of the work shall have been completed and certificate of 

completion given.  For works estimated to cost over Rs.25 Lakhs/- the interim of 



                                                                          Page 61 

 

running account bill shall be submitted by the contractor for the work executed on 

the basis of such recorded measurements on the format of the Institute in triplicate 

on or before the date of every month fixed for the same by the Engineer-in-charge.  

The contractor shall not be entitled to be paid any such interim payment if the gross 

work done together with net payment / adjustment of advances for material 

collected, if any, since the last such payment is less than the amount specified in 

schedule „F‟ in which case the interim bill shall be prepared on the appointed date 

of the month after the requisite progress is achieved.  Engineer-in-charge shall 

arrange to have the bill verified by the taking or causing to be taken, where 

necessary, the requisite measurement of the work.  In the event of the failure of the 

contractor to submit the bills Engineer-in-charge shall prepare or cause to be 

prepared such bills in which the events no claims whatsoever due to delays on 

payment including that of interest shall be payable to the contractor.  Payment on 

account of amount admissible shall be made by the Engineer-in-charge certifying 

the sum to which the contractor is considered entitled by way of interim payment of 

such rates as decided by the Engineer-in-charge.  The amount admissible shall be 

paid within 21 working days after day of presentation of the bill by the contractor to 

the Engineer-in-charge 

 

All such interim payments shall be recorded as payment of advance against 

final payment only and shall not preclude the requirement of bad, unsound and 

imperfect or unskilled work to be rejected, removed, taken away and reconstructed 

or re-erected.  Any certificate given by the Engineer-in-charge relating to the work 

done or materials delivered forming part of such payments, may be modified or 

corrected by any subsequent such certificate(s) or by the final certificate and shall 

not by itself be conclusive evidence that any work or materials to which it relates is / 

are in accordance with the contract and specifications.  Any such interim payment, 

or any part thereof shall not be in any respect conclude, determine, or affect in any 

way powers of Engineer-in-charge under the contract or any of such payments be 

treated as final settlement and adjustments of accounts or in any way vary or affect 

the contract. 

 

Pending consideration of extension of date of completion, interim payments 

shall continue to be made as herein provided without prejudice to the right of the 

Institute to take action under the terms of this contract for delay in completion of the 

work, if the extension of date of completion is not granted by the competent 

authority. 
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The Engineer-in-charge in his sole discretion on the basis of a certificate 

from his Site Engineer to the effect that work has been completed up to the level in 

question make interim advance payments without detailed measurement for work 

done (other than foundation, item, to be covered under finishing items) upto lintel 

level (including sunshade etc) and slab level for each floor working out at 75 % of 

the assessed value.  The advance payment so allowed shall be adjusted in the 

subsequent interim bill by taking detailed measurement thereof. 

 

CLAUSE 8 

 

Within 10 days of the completion of the work the contractor shall give notice 

of such completion to the Engineer-in-charge and within 30 days of the receipt of 

such notice the Engineer-in-charge shall inspect the work and if there is no defect 

in the work shall furnish the contractor a final certificate of completion, otherwise a 

provisional certificate of physical completion indicating defects (a) to be rectified by 

the Contractor and / or (b) for which payment will be made at reduced rates, shall 

be issued.  But no final certificate of the completion shall be issued, nor shall the 

work be considered to be completed until the contractor shall have removed from 

the permission on which the work shall be executed all scaffolding, surplus 

materials, rubbish, all huts and sanitary arrangements required his / their work 

people on the site in connection with the execution of the works as shall have been 

erected or constructed by the contractor(s) and clean of the dirt from all wood work, 

doors, windows, walls, floor, other part of the buildings, in, upon, or above which 

the work is to be executed or which he may have had positions for the purpose of 

the execution thereof, and not until the work shall have been measured by the 

Engineer-in-charge. If the contractor shall fail to comply with the requirement of this 

clause as to removal of scaffoldings, surplus materials and rubbish and all huts and 

sanitary arrangements as aforesaid and cleaning of dirt on or before the date fixed 

for the completion of the work,  the Engineer-in-charge may at the expense of the 

contractor remove such scaffoldings, surplus materials and rubbish etc. and 

dispose of the same as he thinks fit and clean of such dirt as aforesaid and the 

contractor shall have no claim in respect of scaffolding surplus materials as 

aforesaid except for any some actually realized by the sale thereof. 

 

CLAUSE 8A 

When the annual repairs and maintenance of works are carried out, the splashes 

and droppings from white washing, colour washing, painting etc., on walls, floor, 
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windows, shall be removed and the surface cleaned simultaneously with the 

completion of these item of work in the individual rooms, quarters or premises etc. 

where the work is done: without waiting for the actual completion of all the other 

items of work in the contract. In case the contractor fails to comply with the 

requirements of this clause, the Engineer-in-Charge shall have the right to get this 

work done at the cost of the contractor either by the Institute or through any other 

agency. Before taking such action, the Engineer-in-Charge shall give ten days 

notice in writing to the contractor.  

 

CLAUSE 8 B 

 

The contractor shall submit completion plan as required vide general 

specification for electrical works (Part I – Internal) 2005 and (Part II – External) 

1994 as applicable within 30 days of the completion of the work. 

 

In case the contractor fails to submit the completion plan as aforesaid, he 

shall be liable to pay a sum equivalent to 2.5 % of the value of the work subject to a 

ceiling of Rs.50,000/- (Rupees fifty thousand only) as may be fixed by the 

EXECUTIVE ENGINEER concerned and in this respect the decision of the 

EXECUTIVE ENGINEER shall be final and binding on the contractor. 

 

CLAUSE 9 

 

The final bill shall be submitted by the contractor in the same manner as specified 

in interim bills within three months of physical completion of the work or within one 

month of the date of the final certificate of completion furnished by the Engineer-in-

charge whichever is earlier.  No further claim shall be made by the contractor after 

submission of the final bill and these shall be deemed to have been waived and 

extinguished.  Payments of those items of this bill in respect of which there is no 

dispute and of items in dispute, for quantities and rates as approved by Engineer-

in-charge, will, as far as possible be made within the period specified herein under, 

the period being reckoned from the date of receipt of the bill by the Engineer-in-

charge or his authorized Assistant Executive Engineer, complete with account of 

materials issued by the Department and dismantled materials. 

i. if the tendered value of work is upto Rs.15 Lakhs  : 3 months. 

ii. if the tendered value of work exceeds Rs.15 Lakhs : 6 months. 
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CLAUSE 9 A 

 

Payments due to the contractor be made to his bank registered financial co-

operative or thrift societies or recognized financial institutions instead of direct to 

him. The contractor has to furnish the Engineer-in-charge (1) an authorization in the 

form of a legally valid document such as a power of attorney conferring authority on 

the bank. Registered, Financial, Co-operative or Thrift Societies or recognized 

financial institutions to receive payments and (2) his own acceptance of the 

correctness of the amount made out as being due to him by Institute or his 

signature on the bill or other claim performed against Institute before settlement by 

the Engineer-in-charge of the account of claim by payment to the Bank, registered, 

financial, co-operative or thrift society, recognized financial institutions.  While the 

receipt given by such banks, registered, financial, co-operative or thrift societies or 

recognized financial institutions shall constitute a full and sufficient discharge for the 

payment the contractor shall whenever possible present his bills duly receipted and 

discharged through his bank, registered financial, co-operative or thrift society, 

recognized financial institutions. 

 
Nothing herein contained shall operate to create in favour of the bank; registered 

financial   co-operative or thrift society, recognized financial institutions any rights or 

equities vis-à-vis the Institute. 

 
CLAUSE 10  

 
-Deleted- 

 
CLAUSE 10 A 

 
The contractor shall at his own expense, provide materials, required for the 

works.  

 
The contractor shall, at his own expense and without delay, supply to the 

Engineer-in-charge samples of materials to be used on the work and shall get his 

approval in advance. All such materials to be provided by the contractor shall be in 

conformity with specifications laid down or referred to in the contract.  The 

contractor shall, if requested by the Engineer-in-charge furnish proof, to the 

satisfaction of the Engineer-in-charge that the materials so comply. The Engineer-

in-charge shall within 30 days of supply of samples or within such further period as 

he may require intimate to the contractor in writing whether samples are approved 
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by him or not.  If samples or not approved the contractor shall forthwith arrange to 

supply to the Engineer-in-charge for his approval fresh samples complying with the 

specifications laid down in the contract.  When materials are required to be tested 

in accordance with the specifications, approval of the Engineer-in-charge shall be 

issued after the test results are received. 

 

The contractor shall at his risk and cost submit the sample of materials to be 

tested or analysed and shall not make use of or incorporate in the work any 

materials represented by the samples until the required tests are analysis have 

been made and materials finally accepted by the Engineer-in-charge.  The 

contractor shall not be eligible for any claim or compensation either arising out of 

any delay in the work or due to any corrective measures required to be taken on 

account of and as a result of testing of materials. 

 

The contractor shall, at his risk and cost make all arrangements and shall 

provide all facilities as the Engineer-in-charge may required for collecting and 

preparing the required number of samples for each tests at such time and to such 

place or places as may be directed by the Engineer-in-charge and bear all charges 

and cost of testing unless specifically provided for otherwise elsewhere in the 

contract or specifications.  The Engineer-in-charge or his authorized 

representatives shall at all times have access to the work and to all workshop and 

places where work is being prepared or from their materials, manufactured articles 

or machinery are being obtained for the work and the contractor shall afford every 

facility and every assistance in obtaining the rights to the such access. 

 
The Engineer-in-charge shall have full powers to require the removal from 

premises of all materials which in this opinion or not in accordance with the 

specifications and in case of default, the Engineer-in-charge shall be at liberty to 

employ at the expense of the contractor, other persons to remove the same without 

being answerable or accountable for a loss or damage that may happen or arise to 

such materials the Engineer-in-charge shall also have full powers require other 

proper materials to be substituted thereof and in case of default, the Engineer-in-

charge may cause the same to be supplied and all cost which may attend such 

removal and substitutions shall be borne by the contractor. 

 
The contractor shall at his own expense provide a material testing lab at the 

site for conducting routine field tests. The lab shall be equipped at least with testing 

equipments as specified in schedule – „F‟.  
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CLAUSE 10 B 

 
The contractor, on signing an indenture in the form to be specified by the 

Engineer-in-charge, shall be entitled to be paid during the progress of the execution 

of the work upto 90 % of the work assessed value of any materials which are in the 

opinion of the Engineer-in-charge non-perishable, non-fragile and noncombustible 

and are in accordance with the contract and which have been brought on the site in 

connection therewith and are adequately stored and / or protected against damage 

by weather or other causes but which have not at he time of advance, been 

incorporated in the works. When materials on account of which an advance has 

been made under this sub-clause are incorporated in the work, the amount of such 

advance shall be recovered / deducted from the next payment made under any of 

the clause or clauses of this contract. 

 

Such secured advance shall also be payable on other items of perishable 

nature, fragile and combustible with the approval of the Engineer-in-charge 

provided the contractor provides a comprehensive insurance cover for the full cost 

of such materials.  The decision of the Engineer-in-charge shall be final and binding 

on the contractor in this matter.  No secured advance, shall however, be paid on 

high-risk materials such as ordinary glass, sand, petrol diesel etc. 

 

Mobilization advance not exceeding 10 % of the tendered value may be 

given, if requested by the contractor in writing within one month of the order to 

commence the work.  In such a case, the contractor shall furnish a Bank Guarantee 

Bond from a Scheduled Nationalized Bank as Specified by the Engineer-in-charge 

for the full amount of mobilization advance before such advance is released.  Such 

advance shall be in two or more installments to be determined by the Engineer-in-

charge at his sole discretion. The first installment of such advance shall be released 

by the Engineer-in-charge to the contractor on a request made by the contractor to 

the Engineer-in-charge in this behalf.  The second and subsequent installments 

shall be released by the Engineer-in-charge only after the contractor furnishes a 

proof of the satisfactory utilization of the earlier installment to the entire satisfaction 

of the Engineer-in-charge. 

 

Provided always that the provision of clause 10B (ii) shall be applicable only 

when so provided in „Schedule F‟.  
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An advance for plant, machinery & shuttering material required for the work 

and brought to site by the contractor may be given, if requested by the contractor in 

writing, within one month of bringing such plant and machinery to site.  Such 

advance shall be given on such plant and machinery, which in the opinion of the 

Engineer-in-charge will add to the expeditious execution of work and improve the 

quality of work.  The amount of advance shall be restricted to 5 % (five percent) of 

the tender value.  In the case of new plant and equipment to be purchased for the 

work, the advance shall be restricted to 90 % of the price of such new plant and 

equipment paid by the contractor for which the contractor shall produce evidence 

satisfactory to the Engineer-in-charge.  In the case of second hand and used plants 

and equipment, the amount of such advance shall be limited to 50 % of the 

depreciated value of plant and equipment as may be decided by the Engineer-in-

charge.  The contractor shall, if so required by the Engineer-in-charge submit the 

statement of value of such old plant and equipment duly approved by a Registered 

Value recognized by the Central Board of Direct Taxes under the Income-Tax Act, 

1961.  No such advance shall be paid on any plant and equipment of perishable 

nature and on any plant and equipment of a value less than Rs.50,000/- seventy 

five per cent of such amount of advance shall be paid after the plant & equipment is 

brought to site and balance twenty five percent on successfully commissioning the 

same. 

 

Leasing of equipment shall be considered at par with purchase of equipment and 

shall be covered by tripartite agreement with the following: 

 

Leasing company, which gives certificate of agreeing to lease equipment to the 

contractor. 

Engineer-in-charge and the contractor. 

 

This advance shall further be subject to the condition that such plant and 

equipment (a) are considered by the Engineer-in-charge to be necessary for the 

works; (b) and are in and are maintained in working order; (c) hypothecated to the 

Institute as specified by the Engineer-in-charge before the payment of advance is 

released.  The contractor shall not be permitted to remove from the site such 

hypothecated plant and equipment without the prior written permission of the 

Engineer-in-charge.  The contractor shall be responsible for maintaining such plant 

and equipment in good working order during the entire period of hypothecation 
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failing which such advance shall be entirely recovered in lump sum.  For this 

purpose, steel scaffolding and form work shall be treated as plant and equipment. 

 

The contractor shall insure the plant and machinery for which mobilization 

advance is sought and given, for a sum sufficient to provide for their replacement at 

site.  Any amounts not recovered from the insurer will be borne by the contractor. 

 

The mobilization advance and plant and machinery advance in (ii) & (iii) 

above bear simple interest at the rate of 10 percent per annum and shall be 

calculated from the date of payment to the date of recovery, both days inclusive, on 

the outstanding amount of advance.  Recovery of such sums advanced and interest 

shall be made by the deductions from the contractors bills commencing after first 

10% of the Gross value of the work is executed and paid, on prorata percentage 

basis to the Gross value of the work build beyond 10% in such a way that the entire 

advance is recovered by the time 80% of the Gross value of the contract is 

executed and paid, together with interest due on the entire outstanding amount up 

to the date of recovery of the installment.   

 

If the circumstances are considered reasonable by the Engineer-in-charge, 

the period mentioned in (ii) and (iii) for request by the contractor in writing for grant 

of mobilization advance and plant and equipment advance may be extended at the 

discretion of the Engineer-in-charge. 

 

The said bank guarantee for advances shall initially be made for the full 

amount and valid for the contract period, and be kept renewed from time to time to 

cover the balance amount and likely period of complete recovery together with 

interest. 

 

 

CLAUSE 10 C  

If after submission of the tender, the price of any material incorporated in the 

works(excluding the materials covered under Clause 10CA and not being a material 

supplied the Engineer-in-Charge‟s stores in accordance with Clause 10 thereof) 

and/or wages of labour increases as a direct result of the coming into force of any 

fresh law, or statutory rule or order (but not due to any changes of rate in sales 

tax/VAT, Central/State Excise/Custom Duty) beyond the prices/wages prevailing at 

the time of the last stipulated date of receipt of tenders including extensions, if any, 
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for the work during contract period including the justified period extended under the 

provisions of clause 5 of the contract without any action under clause 2, then the 

amount of the contract shall accordingly be varied and provided further that any 

such increase shall be limited to the price/wages prevailing at the time of stipulated 

date of completion or as prevailing for the period under consideration, whichever is 

less. If after submission of the tender, the price of any material incorporated in the 

works (excluding the materials covered under Clause 10CA and not being a 

material supplied from  the Engineer-in-Charge‟s stores in accordance with Clause 

10 thereof) and/or wages of labour as prevailing at the time of last stipulated date of 

receipt of tender including extensions, if any, is decreased as a direct result of the 

coming into force of any fresh law or statutory rules or order (but not due to any 

changes of rate in sales tax/VAT, Central/State Excise/Custom Duty), Institute shall 

in respect of materials incorporated in the works (excluding the materials covered 

under Clause 10CA and not being material supplied from  the Engineer-in-Charge‟s 

stores in accordance with Clause 10 hereof) and/or labour engaged on the 

execution of the work after the date of coming into force of such law statutory rule 

or order be entitled to deduct from the dues of the contractor, such amount as shall 

be equivalent to the difference between the prices of the materials and/or wages as 

prevailed at the time of the last stipulated date for receipt of tenders including 

extensions if any for the work and the prices of materials and/or wages of labour on 

the coming into force of such law, statutory rule or order. This will be applicable for 

the contract period including the justified period extended under the provisions of 

clause 5 of the contract without any action under clause 2.  

 

Engineer-in-Charge may call books of account and other relevant documents from 

the contractor to satisfy himself about reasonability of increase in prices of 

materials and wages. The contractor shall, within a reasonable time of his 

becoming aware of any alteration in the price of any such materials and/or wages of 

labour, give notice thereof to the Engineer-in-Charge stating that the same is given 

pursuant to this condition together with all information relating thereto which he may 

be in position to supply.  

 

For  this  purpose,  the  labour  component  of  the  work  executed  during  period  

under consideration shall be the percentage as specified in Schedule F, of the 

value of work done during that period and the increase/decrease in labour shall be 

considered on the minimum daily wages in rupees of any unskilled adult male 

mazdoor, fixed under any law, statutory rule or order. 
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Clause 10 CA NOT APPLICABLE 

If after submission of the tender, the price of materials specified in schedule „F‟ 

increases / decreases beyond the price(s) prevailing at the time of the last stipulated 

date for receipt of tenders (including extension, if any) for the work, then the amount of 

the contract shall accordingly be varied and provided further that any such variations 

shall be effected for stipulated period of contract including the justified period extended 

under the provisions of clause  5 of the contract without any action under clause 2  
 

However for work done / during the justified period extended as above it will be 

limited to indices prevailing at the time of stipulated date for completion or as prevailing 

for the period under consideration, whichever is less.  
 

The increase / decrease in prices shall be determined by the All India 

wholesale price indices of Materials as published by Economic Advisor to Government 

of India, Ministry of Commerce and Industry and base price for material as issued 

under the authority of Director General (Works), CPWD as valid on the last stipulated 

date of receipt of tender, including extension if any and for the period under 

consideration. In case price index of a particular material is not issued by the Ministry 

of Commerce and Industry the price of nearest similar material as indicated in 

schedule F shall be followed.  

 
The amount of the contract shall accordingly be varied for all such materials 

and will be worked out as per the following formula given below :  

 

a) Adjustment for component of „Cement’ 

 

V  = P  x Q  x     CI  -  CI0 

                CI0 

Where, 

V =  Variation in material cost i.e. increase or decrease in the amount 

in Rupees to  

                      be paid or recovered. 
P = Base Price of materials as issued under authority of DG (W), 

CPWD valid at        

                      the time of the last stipulated date of receipt of tender including 
extensions, if  

                      any. 

Q =  Quantity of materials used in the works since previous bill.   
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CI0 = All India wholesale Price Index for the material  as published by 
the Economic  

  Advisor to Government of India, Ministry of Industry and 
Commerce as valid  

  on the last stipulated date of receipt of tenders including 
extensions, if any. 

CI = All India wholesale Price Index for the material for period under 
consideration  

  as published by the Economic Advisor to Government of India, 
Ministry of  

  Industry and Commerce. 
  (In respect of the justified period extended under the provisions of 
clause 5 of the contract with out any action under clause 2, the index prevailing at the 
time of stipulated date of completion or the prevailing index of the period under 
consideration whichever is less shall be considered) 
 

b) Adjustment for component of „Steel’ 

 

Vs  = Ps  x Q s x     SI  -  SI0 

                 SI0 

Where, 

 

Vs       =  Variation in cost of steel reinforcement bars i.e. increase or 

decrease in the      amount in rupees to be paid or recovered. 

 

Ps = Base Price of steel reinforcement bars, as issued under authority 

of DG (W),   CPWD at the time of the last stipulated date of receipt of 

tender including extensions, if any. 

Qs       =  Quantity of steel paid either by way of secured advance or used in the 

works since previous bill. (Whichever is earlier)  

 

SI0 = All India wholesale Price Index for Steel (bars & rods) for the 

period under consideration as published by the Economic Advisor to Government of 

India, Ministry of Industry and Commerce as valid on the last stipulated date of receipt 

of tenders including extensions, if any. 

 

SI = All India wholesale Price Index for Steel (bars & rods) for the 

period under consideration as published by the Economic Advisor to Government of 

India, Ministry of Industry and Commerce. 
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 Note: (i) In respect of the justified period extended under the provisions of 

clause 5 of the contract with out any action under clause 2, the index prevailing at the 

time of stipulated date of completion or the prevailing index of the period under 

consideration whichever is less shall be considered) 

(ii)  If during progress of work or at the time of completion of work, it is noticed   that 

any   material   brought   at   site   is   in   excess   of requirement,  then  amount of  

escalation  if  paid  earlier  on  such excess  quantity  of  material  shall  be recovered  

on  the  basis  of cost  indices  as  applied  at  the  time  of  payment of  escalation  or  

as prevailing  at  the  time  of  effecting  recovery,  whichever is  higher.  

 

Provided always that provisions of the preceding Clause 10 C shall not be applicable in 

respect of materials covered in this clause. 

 

 

 

CLAUSE 10 CC 

-Deleted- 

 

CLAUSE 10 D 

 

The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc.  as Institute‟s property and such materials shall 

be disposed off to the best advantage of Institute  according to the instructions in 

writing issued by the Engineer-in-charge. 

 

CLAUSE 11 

 

The contractor shall execute the whole and every part of the work in the most 

substantial and work manlike manner both as regards materials and otherwise in every 

respect in strict accordance with the specifications.  The contractor shall also confirm 

exactly, fully and faithfully to the design, drawings and instructions in writing in respect 

of the work signed by the Engineer-in-charge and the contractor shall be furnished free 

of charge one copy of the contract documents together with specifications, designs, 

drawings and instructions as are not included in the standard specification of Central 
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Public Works Department specified in Schedule „F‟ or in any Bureau of Indian Standard 

or any other, published standard or code or, schedule of rates or any other printed 

publication referred to elsewhere in the contract. 

 

The contractor shall comply with the provisions of the contract and with the care and 

diligence execute and maintain the works and provide all labour and materials, tools 

and plants including for measurements and supervisions of all works, structural plans 

and other things of temporary or permanent nature required for such execution and 

maintenance in so far as the necessity for providing these, is specified or is reasonably 

inferred from the contract.  The contractor shall take full responsibility for adequacy, 

suitability and safety of all the works and methods of construction. 

 

CLAUSE 12 

 

The Engineer-in-charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress 

of the work, and (ii) to omit a part of the works in case of non-availability of a portion of 

the site or for any other reasons and the contractor shall be bound to carry out the 

works in accordance with nay instructions given to him in writing signed by the 

Engineer-in-charge and such alterations, omissions, additions or substitutions shall 

form part of the contract as if originally provided therein any in any altered, additional 

or substituted work which the contractor may be directed to do in the manner specified 

above as part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work 

except as hereafter provided. 

 

12.1 The time for completion of the works shall, in the event of any deviations resulting 

in additional cost over the tendered value sum being ordered, be extended, if 

requested by the contractor, as follows: 

 

i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus. 



                                                                          Page 74 

 

ii) 25 % of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the Engineer-in-charge. 

 

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of 

order or occurrence of the item(s) claim rates, supported by proper analysis, for 

the work and the Engineer-in-charge shall within one month of the receipt of the 

claims supported by analysis, after giving consideration to the analysis of the 

rates submitted by the contractor, determine the rates on the basis of the market 

rates and the contractor shall be paid in accordance with the rates so determined. 

 

  In the case of substituted items, the rate for the agreement item (to be 

substituted) and substituted item shall also be determined in the manner as 

mentioned in the aforesaid para. 

      In the case of substituted items (items that are taken up with partial substitution 

or in  

lieu of items of work in the contract), the rate for the agreement item (to be 

substituted)  

and substituted item shall also be determined in the manner as mentioned in 

the  

following para 

 

If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to the 

contractor for the substituted item shall be the rate for the agreement item (to 

be substituted) so increased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

If the market rate for the substituted item so determined is less than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 

for the substituted item shall be the rate for the agreement item (to be 

substituted) so decreased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

 

In the case of contract items, substituted items, contract cum substituted items, 

which exceed the limits laid down in schedule „F‟, the contractor may within 
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fifteen days of receipt of order or occurrence of the excess, claim revision of the 

rates, supported by proper analysis, for the work in excess of the above 

mentioned limits, provided that if the rates so claimed are in excess of the rates 

specified in the schedule of quantities the Engineer-in-charge shall within one 

month of receipt of the claim supported by analysis, after giving consideration to 

the analysis of the rates submitted by the contractor, determine the rates on the 

basis of the market rates and the contractor shall be paid in accordance with the 

rates to be determined. 

 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the 

rates of items for the work in excess of the limits laid down in Schedule „F‟, and 

the Engineer-in-charge shall after giving notice to the contractor within one month 

of occurrence of the excess and after taking into consideration any reply received 

from him within fifteen days of the receipt of the notice, revise the rates for the 

work in question within one month of the expiry of the said period of fifteen days 

having regard to the market rates. 

 

12.4 The contractor shall send to the Engineer-in-charge once every three months an 

upto date account giving complete details of all claims for additional payments to 

which the contractor may consider himself entitled and of all additional work 

ordered by the Engineer-in-charge which he has executed during the preceding 

quarter failing which the contractor shall be deemed to have waived his right.  

However, the EXECUTIVE ENGINEER may authorize consideration of such 

claims on merits. 

 

12.5 For the purpose of operation of Schedule „F‟, the following works shall be treated 

as works relating to foundation unless & otherwise defined in the contract. 

 

(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 

level whichever is lower. 

(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed 

level. 
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(iii) For retaining   walls,   wing   walls,   compound   walls,   chimneys,   over   head 

reservoirs/tanks and other elevated structures : All works up to 1.2 metres 

above the ground level.  

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2  

metres above the ground level.  

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower.  

(vi) For Roads, all items of excavation and filling including treatment of sub base.  

 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer 

while filing tender, or necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned above, whether or 

not, specifically indicated in the description of the item and the relevant 

specifications, shall be deemed to be included in the rates quoted by the tenderer 

or the rate given in the said schedule of rates, as the case may be.  Nothing extra 

shall be admissible for such operations. 

 

CLAUSE 13 

 

  If at any time after acceptance of the tender, the Institute shall decide to 

abandon or reduce the scope of the works for any reason whatsoever and hence not 

require the whole or any part of the works to be carried out, the Engineer-in-charge 

shall give notice in writing to that effect to the contractor and the contractor shall act 

accordingly in the matter.  The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which 

he might have derived from the execution of the works in full but which he did not 

derive in consequence of the foreclosure of the whole or part of the works. 

 

  The contractor shall be paid at contract rates full amount for works executed at 

site and, in addition, a reasonable amount as certified by the Engineer-in-charge for 

the items hereunder mentioned which could not be utilized on the work to the full 

extent in view of the foreclosure: 
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Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and water 

storage tanks. 

Institute shall have the option to take over contractor‟s materials or any part thereof 

either brought to site or of which the contractor is legally bound to accept delivery from 

suppliers (for incorporation in or incidental to the work) provided, however, Institute 

shall be bound to take over the materials or such portions thereof as the contractor 

does not desire to retain.  For materials taken over or to be taken over by Institute, cost 

of such materials as detailed by Engineer-in-charge shall be paid.  The cost shall, 

however, take into account purchase price, cost of transportation and deterioration or 

damage which may have been caused to materials whilst in the custody of the 

contractor. 

If any materials supplied by Institute are rendered surplus, the same except normal 

wastage shall be returned by the contractor to Institute at rates not exceeding those at 

which these were originally issued less allowance for any deterioration or damage 

which may have been caused whilst the materials were in the custody of the 

contractor.  In addition, cost of transporting such materials from site to Institute stores, 

if so required by Institute, shall be paid. 

Reasonable compensation for transfer of T & P from site to contractor‟s permanent 

stores or to his other works, whichever is less.  If T & P are not transported to either of 

the said places, no cost of transportation shall be payable. Reasonable compensation 

for repatriation of contractor‟s site staff and imported labour to the extent necessary. 

 

The contractor shall, if required by the Engineer-in-charge furnish to him books of 

account, wage books, time sheets and other relevant documents and evidence as may 

be necessary to enable him to certify the reasonable amount payable under this 

condition. 

 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2 % 

of the cost of the work remaining incomplete on the date of closure, i.e. total stipulated 

cost of the work as per accepted tender less the cost of work actually executed under 

the contract and less the cost of contractor‟s materials at site taken over by the 

Institute as per item (ii) above.  Provided always that against any payments due to the 

contractor this account or otherwise the Engineer-in-charge shall be entitled to recover 
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or be credited with any outstanding balances due from the contractor for advance paid 

in respect of any tool, plants and materials and any other sums which at the date of 

termination were recoverable by the Institute from the contractor under the terms of the 

contract. 

 

CLAUSE 14 

If contractor: 

i. At any time makes default during currency of work or does not execute 

any part of the work with due diligence and continues to do so even 

after a notice in writing of 7 days in this respect from the Engineer-in-

Charge; or. 

ii. Commits default in complying with any of the terms and conditions of 

the contract and does not remedy it or takes effective steps to remedy it 

within 7 days even after a notice in writing is given in that behalf by the 

Engineer-in-Charge; or 

 

Fails to complete the work(s) or items of work with individual dates of 

completion, on or before the date(s) so determined, and does not complete them within 

the period specified in the notice given in writing in that behalf by the Engineer-in-

Charge. 

The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either accrued 

or accrue thereafter to Institute, by a notice in writing to take the part work / part 

incomplete work of any item(s) out of his hands and shall have powers to: 

 

(a)   Take possession of the site and any materials, constructional plant, implements, 

stores,  

 etc., thereon; and/or 

 

(b)   Carry out the part work / part incomplete work of any item(s) by any means at the 

risk  

 and cost of the contractor 

  The  Engineer-in-Charge  shall  determine  the  amount,  if  any,  is  

recoverable  from  the contractor for completion of the part work/ part incomplete work 



                                                                          Page 79 

 

of any item(s) taken out of his hands and execute at the risk and cost of the contractor, 

the liability of contractor on account of loss or damage suffered by Institute because of 

action under this clause shall not exceed 10% of the tendered value of the work.  

  In determining the amount, credit shall be given to the contractor with the value 

of work done in all respect in the same manner and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor's materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to 

the value of work done shall be final and conclusive against the contractor provided 

always that action under this clause shall only be taken after giving notice in writing to 

the contractor. Provided also that if the expenses incurred by the Institute are less than 

the amount payable to the contractor at his agreement rates, the difference shall not be 

payable to the contractor.  

  Any excess expenditure incurred or to be incurred by Institute in completing the 

part work/ part incomplete work of any item(s) or the excess loss of damages suffered 

or may be suffered by Institute as aforesaid after allowing such credit shall without 

prejudice to any other right or remedy available to Institute in law or per as agreement 

be recovered from any money due to the contractor on any account, and if such money 

is insufficient, the contractor shall be called upon in writing and shall be liable to pay 

the same within 30 days. If the contractor fails to pay the required sum within the 

aforesaid period of 30 days, the Engineer-in-Charge  shall  have  the  right  to  sell  any  

or  all  of  the  contractors'  unused materials, constructional plant, implements, 

temporary building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there remains any 

balance outstanding, it shall be recovered in accordance with the provisions of the 

contract.  

  In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagements or made any advance on any account or with a view to the execution of 

the work or the performance of the contract.  
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CLAUSE 15 

 

  The contractor shall, on receipt of the order in writing of the Engineer-in-charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 

the works or any part thereof for such time and in such manner as the Engineer-in-

charge may consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following reasons : 

  on account of any default on the part of the contractor or; for proper execution 

of the works or part thereof for reasons other than the default of the contractor; or for 

safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the 

Engineer-in-charge. 

  If the suspension is ordered for reasons (b) and (c) in sub-para (i) above;  the 

contractor shall be entitled to an extension of time equal to the period of every such 

suspension PLUS 25 % for completion of the item or group of items of work for which a 

separate period of completion  is  specified in the contract and of which the suspended 

work forms a part, and ; If the total period of all such suspensions in respect of an item 

or group of items or work for which a separate period of completion is specified in the 

contract exceeds thirty days, the contractor shall, in addition, be entitled to such 

compensation as the Engineer-in-charge may consider reasonable in respect of 

salaries and / or wages paid by the contractor to his employees and labour at site, 

remaining idle during the period of suspension, adding thereto 2 % to cover indirect 

expenses of the contractor.  Provided the contractor submits his claim supported by 

details to the Engineer-in-charge within fifteen days of the expiry of the period of 30 

days. 

If the works or part thereof is suspended on the orders of the Engineer-in-charge for 

more than three months at a time, except when suspension is ordered for reason (a) in 

sub-para (i) above, the contractor may after receipt of such order serve a written notice 

on the Engineer-in-charge requiring permission within fifteen days from receipt by the 

Engineer-in-charge of the said notice, to proceed with the work or part thereof in regard 

to which progress has been suspended and if such permission is not granted within 

that time, the contractor, if he intends to treat the suspension,  where it affects only a 

part of the works as an omission of such part by Institute or where it affects whole of 
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the works, as an abandonment of the works by Institute shall with in 10days of expiry 

of such period of 15 days give notice in writing of his intention to the Engineer-in-

charge.  In the event of the contractor treating the suspension as an abandonment of 

the contract by Institute, he shall have no claim to payment of any compensation on 

account of any profit or advantage which he might have derived from the execution of 

the work in full but which he could not derive in consequence of the abandonment.  He 

shall, however, be entitled to such compensation, as the Engineer-in-charge may 

consider reasonable, in respect of salaries and / or wages paid by him to his 

employees and labour at site, remaining idle in consequence adding to the total thereof 

2 % to cover indirect expenses of the contractor provided the contractor submits his 

claim supported by details to the Engineer-in-charge within 30 days of the expiry of the 

period of 3 months. 

  Provided, further, that the contractor shall not be entitled to claim any 

compensation from Institute for the loss suffered by him on account of delay by 

Institute in the supply of materials in schedule „B‟ where such delay is covered by 

difficulties relating to the supply of wagons, force majeure including non-allotment of 

such materials by controlling authorities, acts of God, acts of enemies of the state / 

country or any reasonable cause beyond the control of the Institute. 

 

CLAUSE 16 

  All works under or in course of execution or executed in pursuance of the 

contract shall at all times be open and accessible to the inspection and supervision of 

the Engineer-in-charge, his authorized subordinates in charge of the work and all the 

superior officers, officer of the Quality Assurance unit of the Institute or any 

organization engaged by the Institute for Quality Assurance  and of the Chief Technical 

Examiner‟s Office , and the contractor shall, at all times, during the usual working 

hours and all at other time at which reasonable notice of the visit of such officers has 

been  given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for that 

purpose.  Orders given to the Contractor‟s agent shall be considered to have the same 

force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of 

the work or officers of the organization engaged by the Institute for quality assurance to 

the Chief Technical Examiner or his subordinate officers, that any work has been 
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executed with unsound, imperfect, or unskillful workmanship, or with materials or 

articles provided by him for the execution of the work which are unsound or of a quality 

inferior to that contracted or otherwise not in accordance with the contract, the 

contractor shall, on demand in writing which shall be made with in twelve months (six 

months in case of work costing Rs. 10 Lac and below except road work) of the 

completion of the work from the Engineer-in-charge specifying the work, materials or 

articles complained of notwithstanding that the same may have been passed, certified 

and paid for forthwith rectify, or remove and reconstruct the work so specified in whole 

or in part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable materials or articles at his 

own charge and cost.  In the event of the failing to do so within a period specified by 

the Engineer-in-charge in his demand aforesaid, then the contractor shall be liable to 

pay compensation at the same rate as under clause 2 of the contract (for non-

completion of the work in time) for this default. 

In such case the Engineer-in-charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the 

competent authority may consider reasonable during the preparation of on account 

bills or final bill if the item is so acceptable without detriment to the safety and utility of 

the item and the structure or he may reject the work outright without any payment and / 

or get it and other connected and incidental items rectified, or removed and re-

executed at the risk and cost of the contractor.  Decision of the Engineer-in-charge to 

be conveyed in writing in respect of the same will be final and binding on the 

contractor. 

 

CLAUSE 17 

 

If the contractor or his working people or servants shall break, deface, injure or destroy 

any part of building in which they may be working, or any building, road, road kerb, 

fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, 

grass or grass land, or cultivated grand contiguous to the premises on which the work 

or   any part is being executed, or if any damage shall happen to the work while in 

progress, from any cause whatever or if any defect, shrinkage or other faults appear in 

the work within twelve months (six months in the case of work costing Rupees Ten 

lacks and below except road work) after a certificate final or otherwise of its completion 
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shall have been given by the Engineer-in-charge as aforesaid arising out of defect or 

improper materials or workmanship the contractor shall upon receipt of a notice in 

writing on that behalf make the same good at his own expense or in default the 

Engineer-in-charge as cause the same to be made good by other workmen and deduct 

the expense from any sums that may be due or at any time thereafter may become 

due to the contractor, or  from his security deposit or the proceeds of sale thereof or of 

a sufficient portion thereof. The security deposit of the contractor shall not be refunded 

before the expiry of twelve months (six months in the case of work costing Rupees Ten 

lakhs and below except road work) after the issue of the certificate final or otherwise of 

completion of work or till the final bill has been prepared and passed whichever is later. 

Provided that incase of road work, in the opinion of the Engineer in charge, half of the 

security deposit is sufficient, to meet al liabilities of the contractor under this contract, 

half of the security will be refundable after six months and the remaining half after 

twelve months of the issue of the said certificate of completion or till the final bill has 

been prepared and passed whichever is later.    

 

In case of Maintenance and Operation works of E & M services, the security deposit 

deducted from contractors shall be refunded within one month from the date of final 

payment or within one month from the date of completion of the maintenance contract 

whichever is earlier. 

 

CLAUSE 18  

 

The contractor shall provide at his own cost all materials (except such special materials if any as may in 

accordance with the contract be supplied form the Engineer – in – Charge stores), machinery, tools & 

Plants as specified in schedule „F‟. In addition to this  appliances, implements, ladders, cordage, tackle, 

scaffolding and temporary works required for the proper execution of the work, whether original, altered 

or substituted and whether included in the specifications or other documents forming part of the contract 

or referred to in these conditions or not, or which may be necessary for the purpose of satisfying or 

complying with the requirements of the Engineer-in-charge as to any matter as to which under these 

conditions he is entitled to be satisfied, or which he is entitled to require together with carriage therefore 

to and from the work.  The contractor shall also supply without charge the requisite number of persons 

with the means and materials, necessary for the purpose of setting out works, and counting, weighing 

and assisting the measurement for examination at any time and from time to time of the work or 
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materials. Failing his so doing the same may be provided by the Engineer-in-charge at the expense of 

the contractor and the expenses may be deducted, from any money due to the contractor, under this 

contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient 

portions thereof.  

 

 

 

CLAUSE 18 A 

 

In every case in which by virtue of the provision sub-section (1) of Section 12, of the Workmen‟s 

Compensation Act, 1923, Institute is obliged to pay compensation to a workman employed by the 

contractor, in execution of the works, Institute will recover from the contractor, the amount of the 

compensation so paid; and without prejudice to the rights of the Institute under sub-section (2) of section 

12, of the said Act, Institute shall be at liberty to recover such amount or any part there by deducting it 

from the security deposit or from any sum due by Institute  to the contractor whether under this contract 

or otherwise.  Institute shall not be bound to contest any claim made against it under sub-section (1) 

Section 12, of the said Act, except on the written request of the contractor and upon his giving to 

Institute full security for all costs for which Institute might become liable in consequence of contesting 

such claim. 

 

CLAUSE 18 B 

In every case in which by virtue of the provisions Contract Labour (Regulation and Abolition) Act 1970, 

and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Institute is obliged to pay 

nay amount of wages to a workman employed by the contractor in execution of the works, or to incur 

any expenditure in providing welfare and health amenities required to be provided under the above said 

Act and the rules under clause 19H or under the C.P.W.D. contractors, labour regulations, or under the 

rules framed by Government of India from time to time for the protection of health and sanitary 

arrangements for workers employed by  contractors, Institute will recover from the contractor, the 

amount of wages so paid or the amount of expenditure so uncured; and without prejudice to the rights of 

the Institute under sub-section(2) of Section 20, and sub-section (4) of Section 21, of the Contract 

labour (Regulation and Abolition) Act, 1970, Institute shall be at liberty to recover such amount or any 

part thereof by deducting it form the security deposit or from any sum due by Institute to the contractor 

whether under this contract or otherwise Institute shall not be bound to contest any claim made against 

it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said Act, except on the 
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written request of the contactor and upon his giving to the Institute full security for all costs for which 

Institute might become liable in contesting such claim.  

 

CLAUSE 19 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970, and the Contract 

Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the work, and 

continue to have a valid license until the completion of the work.  The contractor shall also abide by the 

provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 

 

The contractor shall also comply with the provision of the building and other construction workers 

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction 

Workers Welfare Cess Act, 1996.  

 

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out of the 

resultant non-execution of the work. 

 

CLAUSE 19A 

 

No labour below the age of eighteen years shall be employed on the work. 

 

CLAUSE 19B 

 

Payment of Wages: 

 

The contractor shall pay to labour employed by him either directly or through sub-contractors, wages not 

less than fair wages as defined in the C.P.W.D. Contractor‟s Labour Regulations or as per the 

provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the contract Labour 

(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair 

wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractors in 

connection with the said work, as if the labour had been immediately employed by him. 

 
In respect of all labour directly or indirectly employed in the works for performance of the contractor‟s 
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part of this contract, the contractor shall comply with or cause to be complied with the Central Public 

Works Department contractor‟s Labour Regulations made by Government of India from time to time in 

regard to payment of wages, wage period, deductions from wages recovery of wages not paid and 

deductions unauthorizedly made, maintenance of wage books or wage slips, publication of scale of 

wages and other terms of employment, inspection and submission of periodical returns and all other 

matters of the like nature or as per the provisions of the Contract Labour (Regulation and Abolition) Act, 

1970, and the Contract labour (Regulation and Abolition) Central Rules 1971, wherever applicable. 

 
a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the 

contractor any sum required or estimated to be required for making good the loss suffered by a 

worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of 

the workers, non-payment of wages or of deductions made from his or their wages which are not 

justified by their terms of the contract or non-observance of the regulations. 

b) Under the provision of Minimum wages (Central) Rules, 1950, the contractor is bound to allow to 

the labours directly or indirectly employed in the works one day rest for 6 days continuous work 

and pay wages at the same rate as for duty.  In the event of default, the Engineer-in-charge shall 

have the right to deduct the sum or sums not paid on account of wages for weekly holidays to 

any labors and pay the same to the persons entitled thereto from any money due to the 

contractor by the Engineer-in-charge concerned.   

 

             The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act, 1938, Workmen‟s Compensation Act, 1923, Industrial 

Disputes Act, 1947 Maternity Benefits Act, 1961, and the Contractor‟s Labour (Regulation and Abolition) 

Act 1970, or the modifications thereof or any other laws relating thereto and the rules made thereunder 

from time to time. 

 

            The Contractor shall indemnify and keep indemnified institute against payments to be made 

under and for the observance of the laws aforesaid and the C.P.W.D. Contractor‟s labour Regulations 

without prejudice to this right to claim indemnity from his sub-contractors. 

           The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 

deemed to be a breach of this contract. 

 
           Whatever is the minimum wage for the time being, or fi the wage payable is higher that such 

wage, such wage shall be paid by the contractor to the workman directly without the intervention of 

Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the minimum 
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wage payable to the workmen as and by way of commission or otherwise. 

        The contractor shall ensure that no amount by way of commission or otherwise is deducted or 

recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19 C 

        In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor‟s part of this contract, the contractor shall at this own expense arrange for the safety 

provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense provide 

for all facilities in connection therewith.  In case the contractor fails to make arrangement and provide 

necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default and in 

addition the Engineer-in-Charge shall be at liberty to make arrangement and provide facilities as 

aforesaid and recover the costs incurred in that behalf from the contractor. 

CLAUSE 19 D 

The Contractor shall submit by the 4th and 19th of every month, to the Engineer-in-charge a true 

statement showing in respect of the second half of the preceding month and the first half of the current 

month respectively. 

The number of labourers employed by him on the work, 

Their working hours, 

The wages paid to them, 

The accidents that occurred during the said fortnight showing the circumstances under which they 

happened and the extent of damage and injury caused by them, and 

The number of female workers who have been allowed maternity benefit according to Clause 19F and 

the amount paid to them. 

Failing which the contractor shall be liable to pay to Institute, a sum not exceeding Rs.200/- for each 

default or materially incorrect statement.  The decision of the Engineer-in-charge shall be final in 

deducting from any bill due to the contractor; the amount levied as fine and be binding on the contractor. 

 

CLAUSE 19 E 

In respect of all labour directly or indirectly employed in the work for the performance of the contractor‟s 

part of this contract, the contractor shall comply with or cause to be compiled with all the rules framed by 

Government of India/Institute from time to time for the protection of health and sanitary arrangements for 

workers employed by the Institute and its contractors. 
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CLAUSE 19 F 

Leave and pay during leave shall be regulated as follows :- 

Leave : 

(i) In the case of delivery – maternity leave not exceeding 8 weeks, 4 weeks upto and including the 

day of delivery and 4 weeks following that day, 

(ii) In the case of miscarriage – upto 3 weeks form the date of miscarriage. 

 

Pay : 

In the case of delivery – leave pay during maternity leave will be at the rate of the women‟s average 

daily earnings, calculated on total wages earned on the days when full time work was done during a 

period of three months immediately preceding the date on which she gives notice that she expects to be 

confined or at the rate of Rupee one only a day whichever is greater. 

 

In the case of miscarriage – leave pay at the rate of average daily earning calculated on the total wages 

earned on the days when full time work was done during a period of three months immediately 

preceding the date of such miscarriage. 

 

Conditions for the grant of maternity Leave. 

 

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total 

period of not less than six months immediately preceding the date on which she proceeds on leave. 

 

The contractor shall maintain a register of Maternity (Benefit) in the prescribed Form as shown in 

annexure – I and II, and the same shall be kept at the place of work. 

 

 

CLAUSE 19 G 

 

In the event of the contractor(s) committing a default or breach of any of the provisions of the Central 

Public Works Department, Contractor‟s Labour Regulations and Model Rules for the protection of health 

and sanitary arrangements for the workers as amended from time to time or furnishing any information 

or submitting or filing any statement under the provisions of the above regulations and Rules which is 

materially incorrect, he / they shall, without prejudice to any other liability, pay to the Institute a sum not 

exceeding Rs.200/- for every default, breach or furnishing, making, submitting, filing such materially 
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incorrect statements and in the event of the contractors defaulting continuously in this respect, the 

penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 per 

cent of the estimated cost of the work put  to tender.  The decision of the Engineer-in-charge shall be 

final and binding on the parties. 

Should it appear to the Engineer-in-charge that the contractor(s) is / are not properly observing and 

complying with the provisions of the C.P.W.D. Contractor‟s Labour Regulations and Model Rules and 

the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour 

(R&A) Central Rules 1971, for the protection of health and sanitary arrangements for work-people 

employed by the contractor(s) (hereinafter referred as „the said Rules‟) the Engineer-in-charge shall 

have power to give notice in writing to the contractor(s) requiring that the said Rules be complied with 

and the amenities prescribed therein be provided to the work-people within a reasonable time to be 

specified in the notice.  If the contractor(s) shall  fail within the period specified in the notice to comply 

with and / observe the said Rules and to provide the amenities to the work-people as aforesaid, the 

Engineer-in-charge shall have the power to provide the amenities herein before mentioned at the cost of 

the contractor(s).  The contractor(s) shall erect, make and maintain at his/their own expense and to 

approved standards all necessary huts and sanitary arrangements required for his / their work-people 

on the site in connection with the execution of the works, and if the same shall not have been erected or 

constructed, according to approved standards, the Engineer-in-charge shall have power to give notice in 

writing to the contractor(s) requiring that the said huts and sanitary arrangements be remodeled and/or 

reconstruct such huts and sanitary arrangements according to approved standards, and if the 

contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements according to 

approved standards within the period specified in the notice, the Engineer-in-charge shall have the 

power to remodel or reconstruct such huts and sanitary arrangements according to approved standards 

at the cost of the contractor(s). 

 

CLAUSE 19 H 

Deleted 

CLAUSE 19 I 

The Engineer-in-charge may require the contractor to dismiss or remove from the site of the work any 

person or persons in the contractors employ upon the work who may be incompetent or misconduct 

himself and the contractor shall forthwith comply with such requirements. 
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CLAUSE 19 J  

It shall be the responsibility of the contractor to see that the building under construction is not occupied 

by any body unauthorized during construction, and is handed over to the Engineer-in-charge with vacant 

possession of complete building,  If such building through completed is occupied illegally, then the 

Engineer-in-charge shall have the option to refuse to accept the said building / buildings in that position.  

Any delay in acceptance on this account will be treated as the delay in completion and for such delay a 

levy upto5% of tendered value of work may be imposed by the Engineer-in-charge whose decision shall 

be final both with regard to the justification and quantum and be binding on the contractor. 

 

However, the Engineer-in-charge, thorough a notice, may require the contractor to remove the illegal 

occupation any time on or before construction and delivery. 

 

CLAUSE 19K 

The contractor shall, at all stages of work, deploy skilled / semi skilled tradesmen who are qualified  and 

possess certificate in particular trade from CPWD training institute / Industrial Training Institute / national 

Institute of Construction Management and Research (NICMAR) / National Academy of Construction / 

CIDC or any similar  reputed and recognized institute managed ./ certified by State / Central 

Government. The number of such qualified tradesmen shall not be less than 20 % of total skilled / semi 

skilled workers required in each trade at any stage of work. The contractor shall submit number of   man 

days required  in respect of each trade , its scheduling and the list of qualified tradesmen along with 

requisite certificate from recognized institute to Engineer – in – charge for approval. Notwithstanding 

such approval, if the tradesmen are found to have inadequate skill to execute the work of respective 

trade the contractor shall substitute such tradesmen with in  two days of written notice from Engineer in 

charge . Failure on the part of the contractor  to obtain approval of Engineer – in – charge or failure to 

deploy qualified tradesmen will attract a compensation to be paid by contractor at the rate of RS 100 per 

such tradesman per day. Decision of the Engineer – in – charge as to whether particular tradesman 

possesses requisite skill and amount of compensation in case of default shall be final and binding. 

Provided always, the provisions of this clause, shall not be applicable for works with estimated cost put 

to tender being less than Rs 5 crores    

   

CLAUSE  20 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract 

Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed thereunder 

and other labour laws affecting contract labour that may be brought into force from time to time. 
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CLAUSE  21 

The contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge. And 

if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to do so, 

or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly, be given, promised or offered by the contractor, or any of his servants or agent to 

any public officer or person in the employ of Government in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly interested in 

the contract, the Engineer-in-Charge on behalf of the Institute shall have power to adopt the course 

specified in Clause 3 hereof in the interest of Institute and in the event of such course being adopted, 

the consequences specified in the said Clause 3 shall ensue. 

 

CLAUSE  22 

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of Institute without reference to the actuals, loss or 

damage sustained and whether or not any damage shall have been sustained. 

 

CLAUSE  23 

Where the contractor is a, partnership firm,. the previous approval in writing of the Engineer-in-Charge 

shall be obtained any change is made in the constitution of the firm. Where the contractor is an 

individual or a Hindu undivided family business concern such approval as aforesaid shall likewise be 

obtained before the contractor enters into any partnership agreement where under the partnership firm 

would have the right to carry out the works hereby undertaken by the contractor. If previous approval as 

aforesaid is not obtained, the contract shall be deemed. to have been assigned in contravention of 

Clause 21 hereof and the same action may be taken, and the same consequences shall ensue as 

provided in the said Clause 21. 

 

CLAUSE  24 

All works to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points 

and in what manner they are to be commenced, and from time to time carried on. 
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CLAUSE  25  

 

Settlement of Disputes & Arbitration 

 Except where otherwise provided in the contract all question and disputes relating to the 

meaning of the specifications, designs, drawings and instructions here-in before mentioned and as to 

the quality of workmanship or materials used or as to any other question, claim,  right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders of these conditions or otherwise concerning the works or the execution or 

failure to executes the same whether arising during the progress of work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned herein after. 

 

If the contractor considers any work demanded of him to be outside the requirements of the contract, or 

disputes any drawings, record or decision given in writing by the Engineer-in-charge or any matter in 

connection with or arising out of the Contract or carrying out of the work, to be unacceptable, he shall 

promptly within 15 days request the EXECUTIVE ENGINEER in writing for written instruction or 

decision. Thereupon, the EXECUTIVE ENGINEER shall give his written instructions or decisions within 

a period of one month from the receipt of the contractor's letter. 

 

 If the EXECUTIVE ENGINEER fails to give his instructions or decisions in writing within the 

aforesaid period or if the contractor is dissatisfied with the instructions or decision of the EXECUTIVE 

ENGINEER, the contractor may, within 15 days of the receipt of EXECUTIVE ENGINEER's decision 

appeal to the Chairman (Engineering Unit), IITM who shall afford an opportunity to the contractor to be 

heard, if the matter so desires and to offer evidence in support of his appeal. The Chairman 

(Engineering Unit), IITM shall give his decision within 30 days of receipt of contractor's appeal.  

 

If the contractor is dissatisfied with the decision of the Chairman (Engineering Unit), he may within a 

period of 15 days of the receipt of  the Chairman‟s decision appeal to the Director , IITM who shall afford 

an opportunity to the contractor to be heard, if the matter so desires and to offer evidence in support of 

his appeal. The Director, IITM shall give his decision within 30 days of receipt of contractor's appeal. 

 

If the contractor is dissatisfied with the decision of the Director IITM, he shall within 30 days of the 

receipt of the decision shall give notice to the Director, IITM for appointment of an arbitrator to 

adjudicate his claims, failing which the said decision of the Director, IITM shall be final and binding on 

the contractor.  
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Except where the decision has become final, binding and conclusive in terms of Sub para (iii) above, 

disputes or difference shall be referred for adjudication through a sole arbitrator appointed by the 

Director, IITM. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever, another sole arbitrator shall be appointed in the 

manner aforesaid. Such person shall proceed with the reference from the stage at which it was left by 

his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give list of disputes with amounts 

claimed in respect of each such dispute along with the notice for appointment of arbitrator and giving 

reference to the rejection by the Director, IITM of the appeal. 

 

It is also a term of this contract that no person other than a person appointed by such Director, IITM, as 

aforesaid should act as arbitrator. 

 

It is also a term of this Contract that if the contractor does not make any demand for appointment of 

arbitrator in respect of any claims in writing as aforesaid within 120 days of receiving the intimation from 

the Engineer-in-charge that the final bill is ready for payment, the claim of the contractor shall be 

deemed to have been waived and absolutely barred and IITM shall be discharged and released of all 

liabilities under the Contract in respect of these claims. 

 

The arbitration shall be conducted in accordance with the provisions of the Arbitration and Conciliation 

Act 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and the rules made there 

under and for the time being in force shall apply to the arbitration proceeding under this clause. 

 

It is also term of this Contract that the arbitrator shall adjudicate on only such disputed as are referred to 

him by the Director, IITM and give separate award against each dispute and claim referred to him and in 

all cases where the total amount of the claims by any party exceeds Rs.1,00,000/-  the arbitrator shall 

give reasons for the award. 

 

It is also a term of the Contract that if any fees are payable to the arbitrator, these shall be paid equally 

by both the parties. 

 
It is also a term of the  Contract that the arbitrator shall be deemed to have entered on the reference on 
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the date of issues notice to both the parties calling them to submit their statement of claims and counter 

statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in 

his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the award is 

made and published, be paid half and half by each of the parties. The cost of the reference and of the 

award (including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who may 

direct to any by whom and in what manner, such costs or any part thereof shall be paid and fix or settle 

the amount of costs to be so paid. 

 

CLAUSE  26 

The contractor shall fully indemnify and keep indemnified the Institute against any action, claim or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 

and shall pay any royalties which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claims made under or action brought against Institute in respect of any 

such matters as aforesaid, the contractor shall be immediately notified thereof and the contractor shall 

be at liberty, at his own expense, to settle any dispute or to conduct any litigation that may arise 

therefrom, provided that the contractor shall not be liable to indemnify the Institute if the infringement of 

the patent or design or any alleged patent or design right is the direct result of an order passed by the 

Engineer-in-Charge  this behalf. 

 

CLAUSE  27 

 

-Deleted- 

 

CLAUSE  28 

In the case of any class of work for which there is no such specifications as referred to in Clause 11, 

such work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In 

case there are no such specifications in Bureau of Indian Standards, the work shall be carried out as per 

manufacturer‟s specifications, if not available then as per District Specifications. In case there are no 

such specifications as required above, the work shall be carried out in all respects in accordance with 

the instructions and requirements of the Engineer-in-Charge. 

 

CLAUSE  29  

i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or 

against the contractor, the Engineer-in-Charge or the Institute shall be entitled to withhold and also have 
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a lien to retain such sum or sums in whole or in part from the security, if any deposited by the contractor 

and for the purpose aforesaid, the Engineer-in-Charge or the Institute shall be entitled to withhold the 

security deposit, if any, furnished as the case may be and also have a lien over the same pending 

finalization or adjudication of any such claim. In the event of the security being insufficient to cover the 

claimed amount or amounts or if no security has been; taken from the contractor, the Engineer-in-

Charge or the Institute shall be entitled to withhold and have a lien to retain to the extent of such 

claimed amount / or amounts referred to above, from any sum or sums found payable or which may at 

any time thereafter become payable to the contractor under the same contract or any other contract with 

the Engineer-in-Charge of the Institute or any contracting person through the Engineer-in-Charge 

pending finalization of adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the 

lien referred to above by the Engineer-in-Charge or Institute will be kept withheld or retained as such by 

the Engineer-in-Charge or Institute till the claim arising out of or under the contract is determined by the 

arbitrator (if the contractor is govern by the arbitration clause) by the competent court, as the case may 

be and that the contractor will have no claim for interest or damages whatsoever on any account in 

respect of such withholding or retention under the lien referred to above and duly notified as such to the 

contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited 

company, the Engineer-in-Charge or the Institute shall be entitled to withhold and also have a lien to 

retain towards such claimed amount or amounts in whole or in part from any sum found payable to any 

partner/ limited company as the case may be, whether in his individual capacity or otherwise. 

 

ii) Institute shall have the right to cause an audit and technical examination of the works and the final 

bills of the contractor including all supporting vouchers, abstract, etc., to be made after payment of the 

final bill and if as a result of such audit and technical examination any sum is found to have been 

overpaid in respect of any work done by the contractor under the contract or any work claimed to have 

been done by him under the contract and found not to have been executed, the contractor shall be liable 

to refund the amount of over-payment and it shall be lawful for Institute to recover the same from him in 

the manner prescribed in sub-clause (i) of this clause or in any other manner legally permissible; and if it 

is found that the contractor was paid less than what was due to him under the contract in respect of any 

work executed by him under it, the amount of such under payment shall be duly paid by Institute to the 

contractor, without any interest thereon whatsoever. 

 

Provided that the Institute shall not be entitled to recover any sum overpaid, nor the contractor shall be 
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entitled to payment of any sum paid short where such payment has been agreed upon between the 

EXECUTIVE ENGINEER on the one hand and the contractor on the other under any term of the 

contract permitting payment for work after assessment by the EXECUTIVE ENGINEER. 

 

CLAUSE  29A 

Any sum of money due and payable to the contractor (including the security deposit returnable to him) 

under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the Institute 

or any other contracting person or persons through Engineer-in-Charge against any claim of the 

Engineer-in-Charge or Institute or such other person or persons in respect of payment of a sum of 

money arising out of or under any other contract made by the contractor with the Engineer- in-Charge or 

the Institute or with such other person or persons. 

 

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by 

the Engineer-in-Charge or the Institute will be kept withheld or retained as such by the Engineer-in-

Charge or the Institute or till his claim arising out of the same contract or any other contract is either 

mutually settled or determined by the arbitration clause or by the competent court, as the case may be 

and that the contractor shall have no claim for interest or damages whatsoever on this account or on 

any other ground in respect of any sum of money withheld or retained under this clause and duly 

notified as such to the contractor. 

 

CLAUSE  30 

-Deleted- 

 

CLAUSE  31 

 

The contractor(s) shall make his / their own arrangements for water required for the work and nothing 

extra will be paid for the same.  This will be subject to the following conditions. 

 

i) That the water used by the contractor(s) shall be fit for construction  purposes to the satisfaction of the 

Engineer-in-charge. 

 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at the risk and cost 

of contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the 

opinion of the Engineer-in- Charge, unsatisfactory. 
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iii) No bore wells / open wells shall be constructed inside the IITM Campus for drawl of water. 

 

CLAUSE  31 A 

 

-Deleted- 

 

CLAUSE  32 

 

Deleted 

 

CLAUSE  33 

 

Deleted 

 

CLAUSE  34 

 

 Deleted 

 

CLAUSE  35 

The contractor undertakes to make arrangement for the supervision of the work by the firm supplying 

the bitumen used. The contractor shall collect the total quantity of bitumen required for the work as per 

standard formula, before the work is started and shall hypothecate it to the Engineer-in-Charge. If any 

bitumen remains unused on completion of the work on account of lesser use of materials in actual 

execution for reasons other than authorized changes of specifications and abandonment of portion of 

work, a corresponding deduction equivalent to the cost of unused materials as determined by the 

Engineer-in-Charge shall be made and the material returned to the contractors. Although the materials 

are hypothecated to Institute, the contractor undertakes the responsibility for their proper watch, safe 

custody and protection against all risks. The materials shall not be removed from site of work without the 

consent of the Engineer-in-Charge in writing. 

The contractor shall be responsible for rectifying defects noticed within a year from the date of 

completion of the work and the portion of the security deposit relating to asphaltic work shall be 

refunded after the expiry of this period. 
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CLAUSE  36 

Contractors Superintendence, Supervision, Technical Staff & Employees 

 

The contractor shall provide all necessary superintendence during execution of the work and as along 

thereafter as may be necessary for proper fulfilling of the obligations under the contract. 

 

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), qualifications, 

experience, age, address(s) and other particulars along with certificates, of the principal technical 

representative to be in charge of the work and other technical representative(s) who will be supervising 

the work, minimum requirement of such technical representative(s) and their qualifications and 

experience shall not be lower than specified in Schedule „F‟. The Engineer-in-Charge shall within 3 days 

of receipt of such communication intimate in writing his approval or otherwise of such a 

representative(s) to the contractor. Any such approval may at any time be withdrawn and incase of such 

withdrawal, the contractor shall appoint another such representative(s) according to the provisions of 

this clause. Decision of the tender accepting authority shall be final and binding on the contractor in this 

respect. Such a principal technical representative shall be appointed by the contractor soon after receipt 

of the approval from Engineer-in-Charge and shall be available at site before start of work. 

 

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will not 

be necessary for the said contractor to appoint such a principal technical representative but the 

contractor shall designate and appoint a responsible agent to represent him and to be present at the 

work whenever the contractor is not in a position to be so present. All the provisions applicable to the 

principal technical representative under the clause will also be applicable in such a case to contractor or 

his responsible agent. The principal technical representative and/or the contractor shall on receiving 

reasonable notice from the Engineer-in-Charge or his designated representative(s) in charge of the work 

in writing or in person or otherwise, present himself to the Engineer-in-Charge and/or at the site of work, 

as required, to take instructions. Instructions given to the principal technical representative of the 

responsible agent shall be deemed to have the same force as if these have been given to the 

contractor. The principal technical representative and/or the contractor or his responsible authorized 

agent shall be actually available at site especially during important stages of execution of work, during 

recording of measurement of works and whenever so required by the Engineer-in-Charge by a notice as 

aforesaid and shall also note down instructions conveyed by the Engineer-in-Charge or his designated 

representative in the site order book and shall affix his signature in token of noting down the instructions 
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and in token of acceptance of measurements.  

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is 

convinced that no such technical representative(s) is / are effectively appointed or is / are effectively 

attending or fulfilling the provision of this clause, a recovery (nonrefundable) shall be effected from the 

contractor as specified in Schedule 'F' and the decision of the Engineer-in-Charge as recorded in the 

site order book and measurement recorded checked / test checked in Measurement Books shall be final 

and binding on the contractor. Further if the contractor fails to appoint a suitable technical representative 

and / or other technical representative(s) and if such appointed persons are not effectively present are 

absent by more than two days without duly approved substitute or do not discharge their responsibilities 

satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of the work until 

such date as suitable other technical representative(s) is / are appointed and the contractor shall be 

held responsible for the delay so caused to the work. The contractor shall submit a certificate of 

employment of the technical representative(s) along with every on account bill/final bill and shall 

produce evidence if at any time so required by the Engineer-in-Charge. 

 

The contractor shall provide and employ on the site only such technical assistants as are skilled and 

experienced in their respective fields and such foremen and supervisory staff as are competent to give 

proper supervision to the work.  

 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for 

proper and timely execution of the work. 

 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the 

works any person who in his opinion misconducts himself, or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to 

be undesirable. Such person shall not be employed again at works site without the written permission of 

the Engineer-in-Charge and the persons so removed shall be replaced as soon as possible by 

competent substitutes. 

 
CLAUSE  37 

 
Clause 37 "Levy / Taxes Payable by Contractor" 

 

i) Sales tax including VAT (except Service tax) Building and other Construction Workers Welfare 
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Cess  or any other tax or Cess in respect of this contract  shall be payable by the Contractor 

and IITM shall not entertain any claim whatsoever in this respect. However in respect of service 

tax , same shall be paid by the contractor to the concerned department on demand and it will be 

reimbursed to him by the Engineer-in-charge after satisfying that it has been actually and 

genuinely paid by the contractor. 

 

ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, 

stone, kankar, etc. from local authorities. 

 

 

           If pursuant to or under any law, notification or order any royalty, cess or the like becomes 

payable by the Institute and does not any time become payable by the contractor to the State 

Government / Local authorities in respect of any material used by the contractor in the works then in 

such a case, it shall be lawful to the Institute and it will have the right and be entitled to recover the 

amount paid in the circumstances as aforesaid from dues of the contractor. 

 

CLAUSE  38 

i) All tendered rates shall be inclusive of all taxes and levies (Except Service tax) payable under 

respective statutes. However. If any further tax or cess is imposed by Statute ,after the last stipulated 

date for the receipt of tender including extentions if any and the contractor thereupon necessarily and 

properly pays such taxes/levies/cess, the contractor shall be reimbursed the amount so paid. 

provided such payments, if any, is not, in the opinion of the Engineer-in-charge (whose decision shall 

be final and binding on the contractor) attributable to delay in execution of work within the control of 

the contractor. 

 

ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorised 

representative of the Institute and/or the Engineer-in-Charge and further shall furnish such other 

information/document as the Engineer-in-Charge may require from time to time. 

 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or 

excess, , give a written notice thereof to the Engineer-in-Charge that the same is given pursuant to 

this condition, together with all necessary information relating thereto. 
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CLAUSE   39 

        Without prejudice to any of the rights or remedies under this contract if the contractor dies, the 

Engineer-in-charge on behalf of the Institute shall have the option of terminating the contract without 

compensation to the contractor. 

 

 

CLAUSE   40 

The contractor shall not be permitted to tender for works in the Institute (responsible for award and 

execution of contracts) in  which his near relative is posted as Assistant Registrar( Engineering unit, 

IITM) or as an officer in any capacity between the grades of the EXECUTIVE ENGINEER and Junior 

Engineer (both inclusive). He shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are near relatives to any Official in the Institute. 

Any breach of this condition by the contractor would render him liable to be removed from the approved 

list of contractors of the Institute. If however the contractor is registered in any other department, he 

shall be debarred from tendering in Institute for any breach of this condition 

 

NOTE: By the term "near relatives” is meant wife, husband, parents and grand parents, children and 

grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 

 

CLAUSE  41 

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative duties 

in an engineering department of the Government of India shall work as a contractor or employee of a 

contractor for a period of one year after his retirement from government service without the previous 

permission of Government of India in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found at any time to be such a person who had not obtained the 

permission of Government of India as aforesaid, before submission of the tender or engagement in the 

contractor's service, as the case may be. 

CLAUSE  42 

Deleted 

 

CLAUSE   43 

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 

temporary buildings and other things connected therewith shall be at the risk of the contractor until the 

work has been delivered to the Engineer-in-Charge and a certificate from him to that effect obtained. In 



                                                                          Page 102 

 

the event of the work or any materials properly brought to the site for incorporation in the work being 

damaged or destroyed in consequence of hostilities or warlike operation, the contractor shall when 

ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect and properly 

stack or remove in store all serviceable  materials salvaged from the damaged work and shall be paid at 

the contract rates in accordance with the provision of this agreement for the work of clearing the site of 

debris, stacking or removal of serviceable material and for reconstruction of all works ordered by the 

Engineer-in-Charge, such payments being in addition to compensation upto the value of the work 

originally executed before being damaged or destroyed and not paid for. In case of works damaged or 

destroyed but not already measured and paid for, the compensation shall be assessed by the 

EXECUTIVE ENGINEER concerned. The contractor shall be paid for the damages/destruction suffered 

and for the restoring the material at the rate based on analysis of rates tendered for in accordance with 

the provision of the-contract. The certificate of the Engineer-in-Charge regarding the quality and quantity 

of materials and the purpose for which they were collected shall be final and binding on all parties to this 

contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or 

warlike operations (a) unless the contractor had taken all such precautions against air raid as are 

deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any material etc. not on the 

site of the work or for any tools, plant, machinery, scaffolding, temporary building and other things not 

intended for the work. 

 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 

extension of time for its completion as is considered reasonable by the Engineer-in-charge. 

 

CLAUSE  44 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders 

issued thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and 

the EXECUTIVE ENGINEER may, in his discretion, cancel the contract. The contractor shall also be 

liable for any pecuniary liability arising on account of any violation by him of the provisions of the said 

Act. 

 

CLAUSE  45  

 

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate 

from the Labour Officer. As soon as the work is virtually complete the contractor shall apply for the 
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clearance certificate to the Labour officer under intimation to the Engineer-in-charge. The Engineer-in-

charge on receipt of the communication shall write to the Labour officer to intimate if any complaint is 

pending against the contractor in respect of the work. If no complaint is pending on record till after 3 

months after completion of the work and/or no communication is received from the Labour officer to this 

effect till six months after the date of completion it will be deemed to have received the clearance 

certificate and the security deposit will be released if otherwise due.  
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14.0 C.P.W.D.  SAFETY  CODE 

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. 

When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and If the ladder is 

used for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder 

and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical.) 

 

Scaffolding of staging more than 3.6 mt. (12ft.) above the ground or floor, swung or suspended from 

an overhead support or erected with stationary support shall have a guard rail properly attached or 

bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such 

scaffolding or staging and extending along the entire length of the outside and ends there of with only 

such opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be 

so fastened as to prevent it from swaying from the building or structure. 

 

Working platforms, gangways and stairways should be so constructed that they should not sag unduly 

or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) 

above ground level or floor level, they should be closely boarded, should have adequate width and 

should be suitably fastened as described in (2) above. 

 

Every opening in the floor of a building or in a working platform shall be provided with suitable means 

to prevent the fall of person or materials by providing suitable fencing or railing whose minimum height 

shall be 90 cm.(3ft.)  

 

Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the 

width between side rails in rung ladder shall in no case be less than 29 cm. (111/2”) for ladder upto 

and including 3 m. (10 ft.) in length. For longer ladders, this width should be increased at least 1/4"  for 

each additional 30 cm/1 foot of length. Uniform step spacing of not more than 30 cm shall be kept. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any 

of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any person 

or the public. The contractor shall provide all necessary fencing and lights to protect the public from 

accident and shall be bound to bear the expenses of defence of every suit, action or other 
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proceedings at law that may be brought by any person for injury sustained owing to neglect of the 

above precautions and to pay any damages and cost which may be awarded in any such suit, action 

or proceedings to any such person or which may, with the consent of the contractor, be paid to 

compensate any claim by any such person. 

 

Excavation and Trenching - All trenches of 1.2 m. (4ft.) or more in depth, shall at all times be supplied 

with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof Ladder shall extend from 

bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches 

which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely held 

by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 

placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench whichever is 

more. Cutting shall be done from top to bottom. Under no circumstances, undermining or undercutting 

shall be done. 

 

 Demolition - Before any demolition work is commenced and also during the progress of the work, 

 

All roads and open areas adjacent to the work site shall either be closed or suitably protected 

 

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 

the operator shall remain electrically charged. 

 

All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials 

as to render it unsafe. 

 

 All necessary personal safety equipment as considered adequate  by   the Engineer-in-Charge should 

be kept available for the use of the person employed on the site and maintained in a condition suitable 

for immediate use, and the contractor should take adequate steps to ensure proper use of equipment 

by those concerned:- The following safety equipment shall invariably be  provided. 

 

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective gloves and goggles. 

 

Those engaged in white washing and mixing or stacking of cement bags or any material which is 
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injurious to the eyes, shall be provided with protective gloves and goggles. 

 

Those engaged in welding works shall be provided with welder's protective eye-shields. 

 

Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

 

When workers are employed in sewers and manholes, which are in active use, the contractors shall 

ensure that the manhole covers are opened and ventilated atleast for an hour before the workers are 

allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measure are adhered to : 

Entry for workers into the line shall not be allowed except under supervision of the JE or any other 

higher officer. 

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 

before any man is allowed to enter into the manhole for working inside. 

 Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which 

changes colour in the presence of such gases and gives indication of their presence. 

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no 

Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

Safety belt with rope should be provided to the workers. While working inside the manholes, such rope 

should be handled by two men standing outside to enable him to be pulled out during emergency. 

The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind. Proper 

warning signs should be displayed for the safety of the public whenever cleaning works are 

undertaken during night or day. . 

No smoking or open flames shall be allowed near the blocked manhole being cleaned.  

The malba(debris) obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba(debris). 

Workers should not be allowed to work inside the manhole continuously. He should be given rest 

intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed to 

work continuously inside the manhole. 

Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for portable air 

blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof 
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and of totally enclosed type. Non sparking gas engines also could be used but they should be placed 

at least 2 metres away from the opening and on the leeward side protected from wind so that they will 

not be a source of friction on any inflammable gas that might be present. 

The workers engaged for cleaning the manholes/sewers should be properly trained before allowing to 

work in the manhole. 

The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves non 

sparking tools safety lights and gas masks and portable air blowers (when necessary). They must be 

supplied with barrier cream for anointing tile limbs before working inside the sewer lines. 

Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 

weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 

If a man has received a physical injury, he should be brought out of the sewer immediately and 

adequate medical aid should be provided to him. 

The extent to which these precautions are to be taken depend on individual situation but the decision 

of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be 

final. 

 

The Contractor shall not employ men and women below the age of 18 years on the work of painting 

with products containing lead in any form. Wherever men above the age of 18 are employed on the 

work of lead painting, the following precaution should be taken:- 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting 

operation except in the form of pastes or paint ready for use.  

 

ii)  Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 

 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping. 

 

iv) Facilities shall be provided to enable the working painters to wash during and on the cessation 

of work.  

The following precaution should be taken while painting: 

White lead, sulphate of lead or product containing these pigment, shall not be used in painting 

operation except in the form of pastes or paint ready for use. 

Measures shall be taken, wherever required in order to prevent danger arising from the application of 
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a paint in the form of spray. Measures shall be taken, wherever practicable, to prevent danger arising 

out of from dust caused by dry rubbing down and scraping. Adequate facilities shall be provided to 

enable working painters to wash during and on cessation of work. 

Overall shall be worn by working painters during the whole of working period. 

Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by 

painting materials. 

 

Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 

verified by medical man appointed by Institute. 

Institute may require, when necessary medical examination of workers. 

Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 

distributed to working painters. 

 

When the work is done near any place where there is risk of drowning, all necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision, should be made for prompt first aid treatment of all injuries 

likely to be obtained during the course of the work. 

Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions : 

i)  

(a) These shall be of good mechanical construction, sound materials and        adequate strength 

and free from patent defects and shall be kept repaired and in good working order.  

       (b)  Every rope used in hoisting or lowering materials or as a means of suspension shall be of  

durable quality and adequate strength and free from patent defects. 

        ii)  Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any 

scaffolding winch or give signals to operator. 

        iii)   In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be ascertained 

by adequate means. Every hoisting machine and all gear referred to above shall be plainly 

marked with the safe working load. In case of a hoisting machine having a variable safe 

working load each safe working load and the condition under which it is applicable shall be 

clearly indicated. No part of any machine or any gear referred to above in this paragraph 

shall be loaded beyond the safe working load except for the purpose of testing. 
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        iv)  The contractor shall notify the safe working load of the machine to the Engineer-in-Charge 

whenever he brings any machinery to site of work who may get it verified. 

 

           Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such means 

as will reduce to the minimum the risk of accidental descent of the load. Adequate precautions should 

be taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally 

displaced. When workers are employed on electrical installations which are already energised, 

insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be 

provided. The worker should not wear any rings, watches and carry keys or other materials which are 

good conductors of electricity. 

 

            All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed while it 

is in use. Adequate washing facilities should be provided at or near places of work. 

 

            These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety code 

shall be named therein by the contractor. 

 

          To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by labour officer or other department 

or Engineer-in-Charge or their representatives. 

 

            Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in IITM in which twenty or more workers 

are ordinarily employed or are proposed to be employed in any day during the period during which the 

contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection with 
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construction work on any day during the period during which the contract work is in progress. 

 

3. FIRST AID FACILITIES 

i) At every work place there shall be provided and maintained, so as to easily accessible during 

working hours, first–aid boxes at the rate of not less than one box for 150 contract labour or part 

thereof ordinarily employed.. 

 

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain 

the following equipment 

a) For work places in which the number of contract labour employed does not exceed 50 Each first-aid 

box shall contain the following equipments :- 

 

1.   6 small sterilised dressings 

2.   3 medium size sterilized dressings. 

3.   3 large size sterilized dressings. 

4.   3 large sterilized burn dressings. 

5.   1 (30ml) bottle containing a two per cent alcoholic solution of iodine 

6.   1 (30 ml) bottle containing salvolatile having the dose and mode of  

       administration indicated on the label. 

7.   1 snakebite lancet. 

8.   1 (30 gms.) bottle of potassium permanganate crystals 

9.   1 pair scissors 

10. 1 copy of the  first-aid leaflet issued by the Director General, Factory     

       Advice Service and Labour Institutes, Government of India. 

11.  1 bottle containing 100 tablets (each of 5 gms) of aspirin. 

12.  Ointment for burns 

13.  A bottle of suitable surgical antiseptic solution. 

 

b)  For work places in which the number of contract labour exceed 50.    

     Each first-aid box shall contain the following equipments. 

12 small sterilised dressings. 

6 medium size sterilised dressings. 

6 large size sterilised dressings. 

6 large size sterilised burn dressings. 
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6 (15 gms.) packets sterilised cotton wool. 

1 (60 ml.) bottle containing two per cent alcoholic solution iodine. 

1 (60 ml.) bottle containing salvolatile having the dose and mode of   administration indicated on the 

label. 

1 roll of adhesive plaster.  

1 snake bite lancet. 

1 (30 Gms) bottle of potassium permanganate crystals. 

1 pair scissors 

1 copy of the first-aid leaflet issued by the director General Factory Advice Service and labour 

Institutes / government of India. 

 

A bottle containing 100 tablets (each of 5 Gms) of aspirin. 

Ointment for burns. 

A bottle of suitable surgical antiseptic solution. 

 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

iv)  Nothing except the prescribed contents shall be kept in the First-aid box. 

v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place.  

vi)  A person in Charge of the First aid box shall be a person trained in First-aid treatment, in the work 

places where the number of contract labour employed is 150 or more. 

vii) In work places where the number of contract labour employed is 500 or more and hospital facilities 

are not available within easy distance from the works. First-aid posts shall be established and run 

by a trained compounder. The compounder shall be on duty and shall be available at all hours 

when the workers are at work. 

viii)  Where work places are situated in places which are not towns or cities, a suitable motor transport 

shall be kept readily available to carry injured person or person suddenly taken ill to the nearest 

hospital. 

 

4. DRINKING WATER 

In every work place, there shall be provided and maintained at suitable places, easily accessible to 

labour, a sufficient supply of cold water fit for drinking. 

Where drinking water is obtained from an intermittent public water supply, each work place shall be 
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provided with storage where such drinking water shall be stored. 

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or 

other source of pollution. Where water has to be drawn from an existing well which is within such 

proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before 

water is drawn form it for drinking. All such wells shall be entirely closed in and be provided with a trap 

door which shall be dust and waterproof. 

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 

only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHING FACILITIES 

In every work place adequate and suitable facilities for washing shall be provided and maintained for 

the use of contract labour employed therein. 

Separate and adequate cleaning facilities shall be provided for the use of male and female workers. 

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 

 

6. LATRINES AND URINALS 

i)  Latrines shall be provided in every work place on the following scale namely: 

Where female are employed there shall be at least one latrine for every 25 females. 

Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is 

one latrine for 25 males or females as the case may be up to the first 100, and one for every 50 

thereafter. 

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 

proper door and fastenings. 

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-

resisting non-absorbent materials and shall be cement washed inside and outside at least once a 

year, Latrines shall not be of a standard lower than borehole system. 

 

iv) Where workers of both sexes are employed, there shall be displayed outside each block of latrine 

and urinal, a notice in the language understood by the majority of the workers "For Men only" or "For 

Women Only" as the case may be. 
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The notice shall also bear the figure of a man or of a woman, as the case may be. 

v) There shall be at least one urinal for male workers up to 50 and one for female workers up to fifty 

employed at a time, provided that where the number of male or female workmen, as the case may 

be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to the 

first 500 and one for every 100 or part thereafter. 

 

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 

b) Latrines and urinals other than those connected with a flush sewage system shall comply with the 

requirements of the Public Health Authorities. 

 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or 

near the latrines and urinals. 

 

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, arrangements 

for proper disposal of excreta by incineration at the work place shall be made by means of a suitable 

incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a 

pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and then 

covering it with a layer of earth for a fortnight (when it will turn to manure). 

 

ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-in-

Charge to effect proper disposal of night soil and other conservancy work in respect of the contractor's 

workmen or employees on the site. The contractor shall be responsible for payment of any charges 

which may be levied by Municipal or Cantonment Authority for execution of such on his behalf. 

 

7. PROVISION OF  SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other 

two for rest separately for the use of men and women labour,  The height of each shelter shall not be 

less than 3 m (10ft.) form the floor level to the lowest part of the roof.  These shall be kept clean and 

the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.  

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building 

under construction or other alternative accommodation to be used for the purpose. 
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8. CRECHES 

At every work place, at which 20 or more women worker are ordinarily employed, there shall be 

provided two rooms of reasonable dimensions for the use of their children under the age of six years.  

One room shall be used as a play room for the children and the other as their bedroom.  The rooms 

shall be constructed with specifications as per clause 19H (ii) a, b & c. 

The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall 

be adequate provision of sweepers to keep the places clean. 

The contractor shall supply adequate number of toys and games in the play room and sufficient 

number of cots and beddings in the bed room. 

The contractor shall provide one ayah to look after the children in the crèche when the number of 

women workers does not exceed 50 and two when the number of women workers exceeds 50. 

 

The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 

mothers of the children. 

9.  CANTEENS 

In every work place where the work regarding the employment of contract labour is likely to continue 

for six months and where in contract labour numbering one hundred or more is ordinarily employed, 

an adequate canteen shall be provided by the contractor for the use of such contract labour. 

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places 

separately for workers and utensils. 

The canteen shall be sufficiently lighted at all times when any person has access to it. 

The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or 

colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four months. 

The premises of the canteen shall be maintained in a clean and sanitary condition. 

Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate 

so as to cause a nuisance. 

Suitable arrangements shall be made for the collection and disposal of garbage. 

The dining hall shall accommodate at a time 30 per cent of the contract labour working at a time. 

The floor area of the dining hall, excluding the area occupied by the service counter and any furniture 

except tables and chairs shall not be less than one square meter (10 sft) per diner to be 

accommodated as prescribed in sub-Rule 9. 

 (xi)  a) A portion of the dining hall and service counter shall be partitioned off and reserved for women 

workers in proportion to their number. 
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         b) Washing places for woman shall be separate and screened to secure privacy. 

(xii)  Sufficient tables, stools, chair or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule 9. 

    (xiii)  a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any 

other equipment necessary for the efficient running of the canteen. 

                 2.  The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition. 

             b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and 

maintained. 

               2. A service counter, if provided, shall have top of smooth and impervious           

                   material.        

               3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipments. 

 

xiv. The food stuffs and other items to be served in the canteen shall be in conformity with the normal 

habits of the contract labour. 

xv. The charges for food stuffs, beverages and any other items served in the canteen shall be based 

on 'No profit, No loss' and shall be conspicuously displayed in the canteen. 

xvi. In arriving at the price of foodstuffs, and other article served in the canteen, the following items 

shall not be taken into consideration as expenditure namely: 

                  a) The rent of land and building. 

                  b) The depreciation and maintenance charges for the      

                       building and equipments provided for the canteen. 

The cost of purchase, repairs and replacement of equipments including furniture, crockery, cutlery 

and utensils. 

The water charges and other charges incurred for lighting and ventilation. 

The interest and amounts spent on the provision and maintenance of equipments provided for the 

canteen. 

xvii. The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 

Engineer-in-Charge including the filling up of any borrow pits which may have been dug by him. 
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11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

from an integral part of the contracts. 

 

12.  AMENDMENTS 

Institute may, from time to time, add to or amend these rules and issue directions - it may consider 

necessary for the purpose of removing any difficulty which may arise in the administration thereof. 
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15.0 C.P.W.D. Contractor's Labour Regulations 

1. SHORT TITLE  

These regulations may be called the CPWD/PWD (DA Contractors Labour Regulations.  

2. DEFINITIONS 

1)     Workman means any person employed by contractor directly or indirectly through a 

subcontractor with or without the knowledge of the Institute to do any skilled, semiskilled or unskilled 

manual, supervisory, technical or clerical work for hire or reward, whether the terms of employment 

are expressed or implied but does not include any person : 

a) Who is employed mainly in a managerial or administrative capacity: or  

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or by reason 

of powers vested in him, functions mainly of managerial nature: or 

c)   Who is an out worker, that is to say, person to whom any article or materials are given out by or on 

behalf of the principal employers to be made up cleaned, washed, altered, ornamental finished, 

repaired adopted or otherwise processed for sale for the purpose of the trade or business of the 

principal employers and the process is to be carried out either in the home of the out worker or in 

some other premises, not being premises under the control and management of the principal 

employer. 

No person below the age of 18 years shall be employed to act as a workman. 

ii)  Fair wages means wages whether for time or piece work fixed and notified under the provisions of 

the Minimum Wages Act from time to time. 

iii) Contractors shall include every person who undertakes to produce a given result other than a 

mere supply of goods or articles of manufacture through contract labour or who supplies contract 

labour for any work and includes a subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

i)  Normally working hours of an adult employee should not exceed 9 hours a day. The working day 

shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 

hours on any day. 

ii)   When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours 

in any week, he shall be paid over time for the extra hours put in by him at double the ordinary rate of 

wages. 

iii)  a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 
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provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time irrespective of 

whether such worker is governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Government under the minimum Wages Act are not 

inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages at the 

rate applicable to the next preceding day, provided he has worked under the same contractor for a 

continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five days 

immediately before or after the normal weekly holiday and pay wages to such worker for the work 

performed on the normal weekly holiday at overtime rate. 

4.  DISPLAY OF NOTICE REGARDING WAGES ETC. 

 

The contractor shall before he commences his work on contract, display and correctly maintain and 

continue to display and correctly maintain in a clear and legible condition in conspicuous places on the 

work, notices in English and in the local Indian languages spoken by the majority of the workers giving 

the minimum rates of wages fixed under Minimum Wages Act, the actual wages being paid, the hours 

of work for which such wage are earned, wages periods, dates of payments of wages and other 

relevant information as per Appendix 'III'. 

5.  PAYMENT OF WAGES 

 

The contractor shall fix wage periods in respect of which wages shall be payable. 

No wage period shall exceed one month. 

The wages of every person employed as contract labour in an establishment or by a contractor where 

less than one thousand such persons are employed shall be paid before the expiry of seventh day and 

in other cases before the expiry of tenth day after the last day of the wage period in respect of which 

the wages are payable. 

Where the employment of any worker is terminated by or on behalf of the contractor the wages earned 

by him shall be paid before the expiry of the second working day from the date on which his 

employment is terminated. 

All payment of wages shall be made on a working day at the work premises and during the working 

time and on a date notified in advance and in case the work is completed before the expiry of the 

wage period, final payment shall be made within 48 hours of the last working day. 

Wages due to every worker shall be paid to him direct or to other person authorised by him in this 

behalf. 
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All wages shall be paid in current coin or currency or in both. 

Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of Wages Act 

1956. 

A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under 

acknowledgment. 

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the Junior 

Engineer or any other authorised representative of the Engineer-in-Charge who will be required to be 

present at the place and time of disbursement of wages by the contractor to workmen. 

 

The contractor shall obtain from the Junior Engineer or any other authorised representative of the 

Engineer-in-Charge as the case may be, a certificate under his signature at the end of the entries in 

the "Register of Wages" or the "Wage-cum Muster Roll" as the case may be in the following form: 

 

"Certified that the amount shown in column No has been paid to the workman concerned in my 

presence on at……………….” 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following: 

 

a) Fines 

 

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the period for 

which he was absent. 

 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, 

or for loss of money or any other deduction which he is required to account, where such damage or 

loss is directly attributable to his neglect or default. 

 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted 

shall be entered in a register. 
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e) Any other deduction which the Central Government may from time to time allow. 

 

ii)   No fines should be impose on any worker save in respect of such acts and omissions on his part 

as have been approved of by the Chief Labour Commissioner. 

 

Note: - An approved list of Acts and omissions for which fines can be imposed is enclosed. Appendix 

„X‟ 

 

iii)   No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 

wages until the worker has been given an opportunity of showing cause against such fines or 

deductions. 

 

iv) The total amount of fine which may be imposed in anyone wage period on a worker shall not 

exceed an amount equal  to three paise in a rupee of the total wages, payable to him in respect of that 

wage period.  

v)  No fine imposed on any worker shall be recovered from him by installment, or after the expiry of 

sixty days from the date on which it was imposed. 

 

vi)   Every fine shall be deemed to have been imposed on the day of the act or omission in respect of 

which it was imposed. 

 

7. LABOUR RECORDS 

 

The contractor shall maintain a Register of persons employed on work on contract in Form XIII of the 

CL (R &A) Central Rules 1971 (Appendix IV) 

 

The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the 

work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V). 

 

The contractor shall maintain a Wage Register in respect of all workmen employed by him on the 

work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI) 
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(iv)  Register of accident : The contractor shall maintain a register of accidents in such form may be 

convenient  at the work place but the same shall include the following particulars : 

 

Full particulars of the labourers who met with accident 

Rate of wages 

Sex 

Age 

Nature of accident and cause of accident 

Time and date of accident 

Date and time when admitted in Hospital 

Date of discharge from the Hospital 

Period of treatment and result of treatment. 

Percentage of loss of earning capacity and disability as assessed by Medical officer. 

Claim required to be paid under Workmen‟s Compensation Act. 

Date of payment of compensation 

Amount paid with details of the person to whom the same was paid. 

Authority by whom the compensation was assessed. 

Remarks 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R &A) Rules 1971 

(Appendix-XI) 

 

The contractor shall display in a good condition and in a conspicuous place of work the approved list 

of acts and omissions for which fines can be imposed (Appendix-X) 

 

vi)   The contractor shall maintain a Register of deductions for damage or loss in Form XX of the 

CL (R&A) Rules 1971 (Appendix-XII) 

 

vii)   The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIII) 

 

viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIV)  

8.  ATTENDANCE CARD-CUM-WAGE SLIP 
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The contractor shall issue an Attendance card – cum – wage slip to each workman employed by 

him in the specimen form at (Appendix-VII) 

 

The card shall be valid for each wage period. 

 

The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 

 

The card shall remain in possession of the worker during the wage period under reference. 

 

The contractor shall complete the wage slip portion of the reverse of the card at least a day prior to the 

disbursement of wages in respect of the wage period under reference. 

 

The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the 

time of disbursement of wages and retain the card with himself. 

 

9.  EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to 

each worker within three days of the employment of the worker (Appendix-VIII). 

 

10.  SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the workman 

whose services have been terminated, a Service certificate in Form XV of the CL (R&A) Central Rules 

1971 (Appendix-IX) 

 

11.  PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6&7 shall be preserved in original for a 

period of three years from the date of last entries made in them and shall be made available for 

inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the Institute 

in this behalf, 

 

12.  POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  

The labour officer or any person authorised by Institute on their behalf shall have power to make 

enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage clauses 
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and the Provisions of these Regulations. He shall investigate into any complaint regarding the default 

made by the contractor or subcontractor in regard to such provision. 

 

13.  REPORT OF LABOUR OFFICER 

The labour officer or other  persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer-in-charge concerned indicating the extent, if any, to which the 

default has been committed with a note that necessary deductions from the contractor's bill be made 

and the wages and other dues be paid to the labourers concerned, In case an appeal is made by the 

contractor under Clause 13 of these regulations, actual payment to labourers will be made by the 

Engineer-in-charge after a decision has been given on such appeal 

i) The Engineer-in-charge shall arrange payments to the labour concerned within 45 days from the 

receipt of the report. 

14.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the labour officer or other person so 

authorised may appeal against such decision to the Chairman (EU) concerned within 30 days from the 

date of decision, forwarding simultaneously a copy of his appeal to the EXECUTIVE ENGINEER 

concerned but subject to such appeal, the decision of the officer shall be final and binding upon the 

contractor. 

 

 

15.  PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i)  A workman shall be entitled to be represented in any investigation or  enquiry under these regulations  

by :- 

          a)  An officer of a registered trade union of which he is a member. 

          b)  An officer of a federation of trade unions to which the trade union referred to in clause (a) is 

affiliated. 

     c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker in employed or by any 

other workman employed in the industry in which the worker is employed. 

 

ii)  An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by :- 

An officer of an association of employers of which he is a member 

An officer of a federation of associations of employers to which association referred to in clause (a) 
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is affiliated. 

       Where the employers is not a member of any association of employers, by an officer of association 

of employer connected with the industry in which the employer is engaged or by any other 

employer, engaged in the industry in which the employer in engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner   

      in any investigation or enquiry under these regulations. 

 

16.  INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his 

agent at a convenient time and place after due notice is received or to the Labour Officer or any other 

person, authorised by the Central Government on his behalf. 

17.  SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18.  AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any question as 

to the application/Interpretation or effect of those regulations the decision of the EXECUTIVE 

ENGINEER concerned shall be final. 
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Appendix „I‟ 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

Name and address of the Contractor 

…………………………………………………………….. 

Name and location of the work ……………………………………………………………….. 

Name of 

the 

Employee 

Father‟s / 

Husband‟s 

Name 

Nature of 

Employment 

Period of 

actual 

employment 

Date on 

which notice 

of 

confinement 

given 

1 2 3 4 5 

 

 

 

    

     

 

Date on which  maternity leave commenced and ended 

Date of 

Delivery / 

miscarriage 

In case of Delivery In case of miscarriage  

 

Commenced Ended Commenced Ended 

6 7 8 9 10 

 

 

 

    

     

 

Leave pay paid to the employee 

In case of Delivery In case of miscarriage 

  

Remarks Rate of 

leave pay 
Amount paid 

Rate of 

leave pay 
Amount paid 

11 12 13 14 15 
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Appendix ‘II’ 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSIBLE TO THE CONTRACTOR‟S LABOUR IN CENTRAL PUBLIC WORKS 

DEPARTMENT WORKS. 

 
Name and address of the contractor……………………………………………….. 

 
Name and location of the work ………………………………………………………. 

 
Name of the woman and her husband‟s name. 

 
Designation. 

 
Date of appointment. 

 
Date with months and years in which she is employed. 

 
Date of discharge/dismissal, if any. 

 
Date of production of certificates in respect pf pregnancy. 

 
Date on which the woman informs about the expected delivery. 

 
Date of delivery/miscarriage/death 

 
Date of production of certificate in respect of delivery/miscarriage. 

 
Date with the amount of maternity/death benefit paid in advance of expected delivery. 

 
Date with amount of subsequent payment of maternity benefit. 

 
Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death. 

 
If the woman dies, the date of her death, the name of the person to whom maternity 

benefit amount was paid, the month thereof and the date of payment. 

 

Signature of the contractor authenticating entries in the register. 

Remarks column for the use of Inspecting Officer. 
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Appendix ‘III’ 

LABOUR BOARD 

 
Name of work ……………………………………………………………………… 

 

Name of Contractor ……………………………………………………………….. 

 

Address of Contractor …………………………………………………………….. 

 

Name and address of. Division ………………………………………… 

 
Name of. Labour Officer ………………………………………………… 

 

Address of Labour Officer ……………………………………………… 

 

Name of Labour Enforcement Officer …………………………………………….. 

 

Address of Labour Enforcement officer …………………………………………... 

 

Sl. 

No. 
Category 

Minimum 

wage fixed 

Actual 

wage 

paid 

Number 

present 
Remarks 

 

 

 

 

 

 

 

 

 

 

    

 

Weekly holiday …………………………………………………………………… 

 

Wage period ……………………………………………………………………… 

Date of payment of wages ……………………………………………………… 

Working hours ……………………………………………………………………. 

 
Rest interval ……………………………………………………………………….. 
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Appendix ‘IV’ 

 

Register of Workmen Employed by Contractor 

 

Name and address of contractor 

 

Name and address of establishment under which contract is carried on  

 

Nature and location of work 

 

Name and address of Principal Employer 

 

Sl
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Appendix ‘V’ 

 

Form-XVI (See Rule 78(2)(a)) 

Muster Roll 

 

Name and address of contractor ……………………………………………………………………………………………….……… 

 

Name and address of establishment under which contract is carried on  …………………………………………………...……. 

 

Nature and location of work ………………………………………………………………………………………………………………. 

 

Name and address of Principal Employer ………………………….For the Month of fortnight…………………………………………. 

 

Sl. 

No. 

Name of 

Workman 
Sex 

Father‟s / 

Husband‟s name 
Dates Remarks 

1 2 3 4 5 6 

 

 

 

 

 

 

 

   1 2 3 4 5  
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Appendix ‘VI’ 

 

Form-XVII (See Rule 78(2) (a)) 

 

Register of wages 

 

Name and address of contractor …………………………………………………………………………………………………………….. 

 

Name and address of establishment under which contract is carried on ………………………………………………………………… 

 

Name and location of work ……………………………………………………………………………………………………………………. 

 

Name and address of Principal Employer ………………………….………………………wages period: Monthly / Fortnightly  
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Wage Card No. …………………                                           Appendix ‘VII’ 

 
Wage Card 

 
Name and address of contractor …………………….……………………………...        Date of Issue ……………………….. 

 
Name and location of work …………………………………………………………..       Designation    ...………………………. 

 
Name of workman …………………………………………………………………….        Month / Fortnight ……………………. 

 
Rate of Wages …………………………………………………………………………. 

 

1   2   3   4   5   6   7   8   9   10   11   12   13   14   15   16   17   18   19   20   21   22   23   24   25   26   27   28   29   30   31 

 

 

Morning                                                                                                                                                            Rate                                                                                                                                                                                          

 

Evening                                                                                                                                                            Amount                                                                                                                                                                                        

 

Initial 

 

 

 

 

Received from ……………………………..                       a sum of Rs.                  on account of my wages 

 

The Wage card is valid for one month from the date of issue        Signature. 
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Appendix VIII 

Employment card 

 

Name and address of the contractor: 

 

Name and address of the establishment under which contract is carried on: 

 

Name of work and location of work: 

 

Name and address of the principal employer: 

 

Name of the workman: 

Sl.no in the register of workman employed: 

Nature of employment / designation: 

Wage rate (with particulars of unit incase of piece work): 

Wage period: 

Tenure of employment: 

Remarks:  
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Appendix ‘IX’ 

Form-XV (See Rule 77) 

 
Service Certificate 

 
Name and address of contractor …………………………………………………………………………………………………………… 

 
Nature and location of work ………………………………………………………………………………………………………………… 

 
Name and address of workman ……………………………………………………………………………………………………………. 

 
Age or date of birth …………………………………………………………………………………………………………………………... 

 
Identification marks …………………………………………………………………………………………………………………………… 

 
Father‟s/ Husband‟s name ………………………………………………………………………………………………………………….... 

 
Name and address of establishment in under which contract is carried on …………………………………………………………….. 

 
Name and address of Principal Employer …………………………………………………………………………………………………… 

 

Sl. 

No. 

Total period for 

which employed Nature of work done 
Rate of wages (with particulars of 

unit in case of piece work) 
Remarks 

From To 

1 2 3 4 5 6 

      

 

 

Signature 
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Appendix ‘X’ 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

Willful in-subordination or disobedience, whether alone or in combination with other. 

Theft, fraud or dishonesty in connection with the contractors beside a business or property of Institute. 

Taking or giving bribes or any legal gratifications. 

Habitual late attendance. 

Drunkenness lighting, riotous or disorderly or indifferent behavior. 

Habitual negligence. 

Smoking near or around the area where combustible or other materials are locked. 

Habitual indiscipline. 

Causing damage to work in the progress or to property of the Institute or of the contractor. 

Sleeping on duty. 

Malingering or slowing down work. 

Giving of false information regarding name, age, father‟s name etc. 

Habitual lose of wage cards supplied by the employer. 

Unauthorized use of employer‟s property of manufacturing or making of unauthorized particles at the work place. 

Bad workmanship in construction and maintenance by skilled workers, which is not approved by the Institute and for which the contractors 

are, compelled to take rectifications. 

Making false complaints and / or misleading statements. 

Engaging in trade within the premises of the establishments. 

Any unauthorized divulgence of business affairs of the employees. 

Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by the employer. 

Holding meeting inside the premises without previous sanction of the employers. 

Threatening or intimidating any workman or employer during the working hours with in the premises. 
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Appendix ‘XI’ 

Form XII (See rule 78 (2) (d))  

 

Register of Fines 

 

Name and address of contractor ………………………………………………………………………………………………………………………………  

Name and address of establishment in under which contract is carried on 

…………………………………………………………………………………Nature and location of work 

…………………………………………………………………………………………… Name and address of Principal Employer 

………………………………………………………………………………………………………………………… 

 

S
l.
N

o
. 

N
a

m
e

 o
f 
W

o
rk

m
a

n
 

F
a
th

e
r‟
s
/H

u
s
b
a

n
d

‟s
 

n
a
m

e
 

D
e

s
ig

n
a

ti
o
n

/n
a

tu
re

 

o
f 

e
m

p
lo

y
m

e
n
t 

A
c
t/
O

m
is

s
io

n
 o

f 

w
h

ic
h

 f
in

e
 i
m

p
o
s
e

d
 

D
a

te
 o

f 
O

ff
e

n
c
e
 

W
h

e
th

e
r 

w
o

rk
m

a
n
 

s
h

o
w

e
d
 c

a
u
s
e

 

a
g
a

in
s
t 

fi
n

e
 

n
a
m

e
 o

f 
p

e
rs

o
n
 i
n

 

w
h

o
s
e

 p
re

s
e
n

c
e
 

e
m

p
lo

y
e
e

‟s
 

e
x
p
la

n
a

ti
o
n

 w
a
s
 

h
e
a

rd
 

w
a

g
e

 p
e

ri
o
d

 a
n

d
 

w
a

g
e

s
 p

a
y
a

b
le

 

A
m

o
u
n

t 
o

f 
fi
n

e
 

im
p

o
s
e

d
 

D
a

te
 o

n
 w

h
ic

h
 f

in
e
 

re
a
lis

e
d
 

R
e

m
a

rk
s
 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘XII‟ 

Form XX (See rule 78 (2) (d)) 

 

Register of Deduction for Damage or Loss 

 

Name and address of contractor ………………………………………………………………………………………………………………………………  

Name and address of establishment in under which contract is carried on 

…………………………………………………………………………………Nature and location of work 

…………………………………………………………………………………………………………………………………………Name and address of 

Principal Employer ………………………………………………………………………………………………………………………… 
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Date of recovery 

 

Remarks 
1ST 

installment 

Last 

installment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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Appendix ‘XIII’ 

Form XXII (See rule 78 (2) (d)) 

 

Register of Advances 

 

Name and address of contractor 

…………………………………………………………………………………………………………………………………… Name and address of 

establishment in under which contract is carried on ……………………………………………………………………………………Nature and 

location of work …………………………………………………………………………………………………………………………………………Name 

and address of Principal Employer ………………………………………………………………………………………………………………………… 
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Appendix ‘XIV’ 

 

Form XXIII (See rule 78 (2) (e)) 

 

Register of Overtime 

 

Name and address of contractor 

……………………………………………………………………………………………………………………………………Name and address of 

establishment in under which contract is carried on ……………………………………………………………………………………Nature and 

location of work …………………………………………………………………………………………………………………………………………Name 

and address of Principal Employer ………………………………………………………………………………………………………………………… 
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I. SKETCH OF CEMENT GODOWN 
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16.0 LIST OF APPROVED MAKE / BRAND 

 

16.1 IITM reserves the right to select any of the make/brand shown below and only those makes/brands 

will be allowed to be used in the work. Nothing extra is payable even if there is cost difference between 

one make/brand and another. 

 

16.2 Civil Works 

 

Sl

. 

no 

MATERIAL BRAND / MANUFACTURER NAME 

BUILDING MATERIALS 

1 
Cement OPC 53 grade / PPC 

super grade 
ACC / Ramco / Ultra Tech / Chettinad 

2 Steel Fe 500 grade TATA / SAIL / TISCO / RINL 

3 Fly ash concrete block Confirming to IS 2185 

4 Wood 
First class red padak / Kongu/ Second class 

teak 

JOINERY 

1 Paneled  single door shutters 
Century ply board, Bajaj, Archid Ply, Green 

ply - eco tech products  

2 Particle board exterior grade 
Novapan, Ecoboard, Bhutan board Archidply, 

Green ply 

3 Stainless steel butt hinges Godrej, ISI Appd brand 

4 MS Piano hinges ISI marked, IS 3818 

5 Stainless steel Tower bolts Godrej, ISI Appd brand 

6 
Brass mortice lock and other 

brass fittings 
Godrej, ISI Appd brand 

7 Satin nickel door lock 
Godrej LKUDWICN ultra twin bolt / ISI Appd 

brand 

8 
Stainless steel cylindrical keyed 

door lock with knob 
Godrej, ISI Appd brand 
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9 Multi purpose round lock  Godrej, ISI Appd brand 

10 

Brass hanging type floor door 

stopper / Casement stays and 

other brass fittings 

Godrej / Imax 

11 Aluminium fittings Jal /crown / classic 

12 Aluminium extrusions  Indal / Jindal 

13 Glass Saintgobain / Modifloat/ Pilkington 

14 Door closer Everite / Hardwyn / Dorma 

15 Floor stopper Godrej / Everite/Dorma 

16 Rubber wood RUBCO / ISI Appd brand 

17 PVC Rigid foam sheet  M/s Rajshri / ISI  appd Brand 

PAINTS 

1 Water proofing cement paint 
Snowcem plus / Durocem, White Cement - 

Birla white / J.K.White/ Asian white 

2 Interior emulsion paint 
Berger - Bison, ICI - Supercote, Shalimar, 

Nippon & Jenson & Nicholson. 

3 
Weather seal matt finish paint 

(Exterior) 

Berger - Weather coat all guard, ICI - 

Weather shield, Shalimar, Nippon & Jenson & 

Nicholson. 

4 Synthetic enamel paint  
Dulux ICI, Berger, Shalimar, Nippon & 

Jenson & Nicholson 

5 Acrylic putty Altek / Asian / ICI / Berger 

6 French polish Sheenlac / Asian/ Berger 

FLOORING MATERIALS 

1 Rectified ceramic floor tile 
Nitco-avana std & Bianco beige std /Jhonson 

/ Kajaria/ Nitco/ Somany 

2 Ceramic glazed floor tile 
Nitco-country café std / Jhonson / Kajaria/ 

Nitco/ Somany  

3 Ceramic glazed wall tile 

Johnson , Kajaria - Emilia Crema Std, Burma 

Walnut, Nitco) & 450 X 300MM (Johnson , 

Kajaria - Dona Beige Std,  Nitco) 

4 Granite for urinal partition Jet black/ Black galaxy/ Tiger brown/ Ruby 
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red 

5 Granite for computer table top 
Jet black/ Black galaxy/ Tiger brown/ Ruby 

red 

WATERPROOFING 

1 Water proofing material 
Impermo – Snowcem / Roff / Fosroc /BASF/ 

CICO 

STEEL MATERIALS 

1 Stainless steel pipe IS 304 Grade Salem Stainless steel/ Vizag 

2 G.I Pipe TATA / APPOLO 

3 C.I/D.I Pipes Lanco or equivalent  

4 Pipe Fitting R brand / Unique 

5 Valves & Fixtures Kirloskar / Audco / Leader 

 

NOTE 

The Successful tenderer shall submit test reports for all the materials / equipments. If any make is not in 

accordance with the tender specification it will not be accepted even if the make is indicated in the 

above List.
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17.    BILL OF QUANTITIES    

Name of the work: Renovation and minor repair works at kitchen, bath and toilet, Repair to floors and painting work in Residential buildings from 

„A‟ type to 'C2' type quarters and non-Residential buildings such as Guest house, Shopping centre, Banks, ladies club, staff club at Residential zone 

for the year 2013 – 2014 

Tender No            :     / 2013 - 14 / Civil. 

 

S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

1 

 

  150 

 

Schedule : A Civil works 

Earthwork in Excavation in by mechanical means (Hydraulic 
excavator) / manual means in foundation trenches or drains (not 
exceeding 1.5m in width or 10 sqm on plan) including dressing  
of sides and ramming of bottoms, lift upto 1.5m, including getting 
out the excavated soil and disposal of surplus excavated soil as 
directed, within a lead of 50m. All kinds of soil. 

 

Cum 

 

  

  2 
20.00 

 

Excavating trenches of required width for pipes, cables etc. 

including excavation for sockets, and dressing of sides and 

ramming of bottoms, depth upto 1.5m, including getting out the 

excavated soil and then returning the soil as required, in layers 

not exceeding 20cm in depth including consolidating each 

deposited layer by ramming, watering, etc.and disposing of 

surplus excavated soil as directed, within a lead of 50m. All kinds 

of soil. Pipes, cables etc. not exceeding 80mm dia. 

 

Rm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

3 
10.00 

 

Excavating trenches of required width for pipes, cables etc. 

including excavation for sockets, and dressing of sides and 

ramming of bottoms, depth upto 1.5m, including getting out the 

excavated soil and then returning the soil as required, in layers 

not exceeding 20cm in depth including consolidating each 

deposited layer by ramming, watering, etc.and disposing of 

surplus excavated soil as directed, within a lead of 50m. All kinds 

of soil. Pipes, cables etc. exceeding 80mm dia but not exceeding 

300mm dia. 

 

Rm 

 
  

4 
20.00 

 

Filling available excavated earth (excluding rock) in trenches, 

plinth, sides of foundation etc. in layers not exceeding 20cm in 

depth : consolidating each deposited layer by ramming and 

watering, lead upto 50m and lift upto 1.5m. 

 

Cum 

 
  

5 100.00 

Supplying and filling in plinth with river sand under floors 

including watering, ramming, consolidating and dressing 

complete. 
Cum   

6 30.00 

Supplying and stacking of Quarry dust under floors including 

watering, ramming, consolidating and dressing complete. 
Cum   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

7 5.00 

Providing and laying in position cement concrete of specified 

grade excluding the cost of centering and shuttering - All work 

upto plinth level 1:1.5:3 (1 cement :1.5coarse sand:3 graded 

stone aggregate 20mm) 

Cum   

8 5.00 

Providing and laying in position cement concrete of specified 

grade excluding the cost of centering and shuttering - All work 

upto plinth level  1:2:4 (1 cement :2coarse sand:4 graded stone 

aggregate 20mm) 

Cum   

9 50.00 

Providing and laying in position cement concrete of specified 

grade excluding the cost of centering and shuttering - All work 

upto plinth level. 1 : 5 : 10 (1 cement : 5 coarse sand : 10 graded 

stone aggregate 40mm nominal size). 

Cum   

10 45.00 

Providing and laying in position cement concrete of specified 

grade excluding the cost of centering and shuttering - All work 

upto plinth level. 1 : 4 : 8 (1 cement : 4 coarse sand : 8 graded 

stone aggregate 40mm nominal size). 
Cum   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

11 15.00 

Providing hoisting and fixing upto floor five level precast 

reinforced cement concrete in string courses, bands, copings, 

bed plates, anchor blocks, plain window sills and the like 

including the cost of required centering, shuttering, finishing 

smooth with 6mm thick cement plaster 1:3 (1 cement: 3 fine 

sand) on exposed surface complete but excluding cost of 

reinforcement with cement concrete 1 : 2 : 4 (1 cement : 2 coarse 

sand : 4 grade stone aggregate 20mm nominal size). 

Cum   

12 7.00 

Providing and laying in position machine batched, machine mixed 

and machine vibrated design mix cement concrete of specified 

grade for reinforced cement concrete work including pumping of 

concrete to site of laying but excluding the cost of centering, 

shuttering, finishing and reinforcement, including Admixtures in 

recommended proportions as per IS 9103 to accelerate, retard 

setting of concrete, improve workability without impairing strength 

and durability as per direction of Engineer-in-charge M-25 grade 

reinforced cement concrete by using 410KG of cement per cum 

of concrete. All work upto floor V level. 

Cum   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

13 60.00 

Centering and shuttering including strutting, propping etc. and 

removal of form for: Suspended floors, roofs, landings, balconies 

and access platform (For all RCC items.) 
Sqm   

14 80.00 

Providing and fixing double scaffolding system (cup lock type) on 

the exterior side, up to seven storey height made with 40mm dia. 

M.S. tube 1.5m centre to centre horizontal and vertical tubes 

joining with cup and lock system with M.S. tubes, M.S. tube 

challies, M.S. clamps and M.S. staircase system in the 

scaffolding for working platform etc., and maintaining it in a 

serviceable condition for the required duration as approved and 

removing it thereafter. The scaffolding system shall be stiffened 

with bracings, runners, connection with the building etc., 

wherever required for inspection of work at required locations 

with essential safety features for the workmen etc., complete as 

per directions and approval of Engineer-in-charge. The lavational 

area of the scaffolding shall be measured for payment purpose. 

The payment will be made once irrespective of duration of 

scaffolding.  (This item will operated with the approval of the 

Executive Engineer and wherever absolute requirement for the 

safety of the work). 

Sqm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

15 650.00 

Reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete. Thermo-

Mechanically Treated bars using MS binding wire 18 gauge 
Kg   

16 30.00 

Brick work with F.P.S bricks of class designation 50 in foundation 

and plinth in CM 1:6 (1 Cement :6 Coarse sand). 
Cum   

17 20.00 

Brick work with F.P.S. bricks of class designation 50 in 

superstructure above plinth level and upto floor V level in all 

shapes and sizes in CM 1:6 (1 Cement :6 Coarse sand). 
Cum   

18 20.00 

Brick work with F.P.S. bricks of class designation 50 in 

foundation and plinth in CM 1:4 (1 Cement: 4 Coarse sand). 
Cum   

19 20.00 

Brickwork with F.P.S. bricks of class designation 50 in 

superstructure above plinth level and upto floor V level with CM 

1:4 (1Cement :4 Coarse sand). 
Cum   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

20 50.00 

Half Brick masonry with F.P.S. bricks of class designation 50 in 

foundation and plinth in :Cement mortar 1:4 (1 Cement : 4 

Coarse sand). 

Sqm   

21 75.00 

Half Brick masonry with F.P.S. bricks of class designation 50 in 

superstructure above plinth level upto floor V level using CM 1:4 

(1 cement : 4 coarse sand). 

Sqm   

22 20.00 

Extra for providing and placing in position 2 nos of 6mm dia MS 

bars at every 3rd course of Half brick masonry (with F.P.S. 

bricks) 

Sqm   

23 25.00 

Brick work with modular fly ash lime bricks (FALG Bricks) 

conforming to IS: 12894 – 2002, class designation 100 average 

compressive strength in superstructure above plinth level upto 

floor V level in Cement mortar 1:4 (1 Cement : 4 Coarse sand) 

Cum   

24 40.00 

Providing and fixing 18mm thick gang saw cut mirror polished 

(pre-moulded and pre-polished) machine cut for kitchen 

platforms, vanity counters, window sills, facias and similar 

locations of required size of approved shade, colour and texture 

laid over 20mm thick base cement mortar 1:4 (1 cement : 4 

coarse sand) with joints treated with white cement, mixed with 

matching pigment, epoxy touch ups, including rubbing, curing, 

moulding and polishing to edge to give high gloss finish etc., 

complete at all levels. Granite of any colour and shade.  Area of 

slab over 0.50 sqm. 

Sqm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

25 80.00 

Extra for providing edge moulding to 18mm thick marble stone 

counters, vanities etc. including machine polishing to edge to 

give high glass finish etc. complete as per design approved by 

Engineer - in - charge. Granite work. 

Mts   

26 15.00 

Cement Concrete flooring 1:2:4 (1 Cement : 2 Coarse sand : 4 

graded stone aggregate) finished with a floating coat of neat 

Cement including cement slurry, but excluding the cost nosing of 

steps etc. complete. 25mm thick with 12.5 mm nominal size 

stone aggregate. 

Sqm   

27 500.00 

Cement Concrete flooring 1:2:4 (1 Cement : 2 Coarse sand : 4 

graded stone aggregate) finished with a floating coat of neat 

Cement including cement slurry, but excluding the cost nosing of 

steps etc. complete.40mm thick with 20 mm nominal size stone 

aggregate. 

Sqm   

28 100.00 

Cement Concrete flooring 1:2:4 (1 Cement : 2 Coarse sand : 4 

graded stone aggregate) finished with a floating coat of neat 

Cement including cement slurry, but excluding the cost nosing of 

steps etc. complete . 50mm thick with 20 mm nominal size stone 

aggregate. 

Sqm   

29 15.00 

Cement plaster skirting (upto 30 cm height) with Cement 1 : 3 (1 

Cement : 3 Coarse sand) finished with the floating coat of neat 

cement 18 mm thick. 
Sqm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

30 30.00 

Add Extra for making chequers of approved pattern on cement 

concrete floors, steps, landing , pavements etc. 

 

Sqm   

31 20.00 

Providing asbestos cement 6 mm thick corrugated sheets roofing 

and fixing with polymer coated J or L hooks, bolts and nuts 8mm 

dia G.I. Plain and bitumen washers complete excluding the cost 

of purlins, rafters and trusses: corrugated sheets Upto 60 

degrees pitch. 

Sqm   

32 15.00 

Lime concrete terracing on roofs average thickness 10 cm laid to 

fall with 25 mm nominal size brick aggregate and 50% lime 

mortar 1 : 2 (1 lime putty : 2 surkhi) rammed and finished with gur 

and belgiri treatment complete including rounding of junctions.etc 

complete.   

Cum   

33 50.00 

Providing and laying pressed clay tiles (as per approved pattern 

20 mm nominal thickness and approved size) on roofs jointed 

with cement mortar 1 : 4 (1 Cement : 4 Coarse sand) mixed with 

2% of integral water proofing laid over a bed of 20 mm thick 

cement mortar 1:4 and finished neat complete. 

Sqm   

34 50.00 

Providing and fixing on wall face un plasticized - Rigid PVC rain 

water pipes conforming to IS : 13592 Type A including jointing 

with seal ring conforming to IS : 5382 leaving 10mm gap for 

thermal expansion Single socked pipe 50mm dia . 

Mts   
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Rate in Rs. (in figures and 

words) 
Amount in Rs. 

35 120.00 

Providing and fixing on wall face un plasticized - Rigid PVC rain 

water pipes conforming to IS : 13592 Type A including jointing 

with seal ring conforming to IS : 5382 leaving 10mm gap for 

thermal expansion Single socked pipe 75mm dia . 

Mts   

36 120.00 

Providing and fixing on wall face un plasticized - Rigid PVC rain 

water pipes conforming to IS : 13592 Type A including jointing 

with seal ring conforming to IS : 5382 leaving 10mm gap for 

thermal expansion  Single socked pipe 110mm dia . 

Mts   

37 25.00 

Providing and fixing on wall face un plasticized - PVC moulded 

fittings / accessories for un plasticized Rigid PVC rain water pipes 

conforming to IS : 13592 Type A including jointing with seal ring 

conforming to IS: 5382 leaving 10mm gap for thermal expansion. 

Single Tee with door  50 x 50 x 50 mm. 

Each   

38 25.00 

Providing and fixing on wall face un plasticized - PVC moulded 

fittings / accessories for unplasticised Rigid PVC rain water pipes 

conforming to IS : 13592 Type A including jointing with seal ring 

conforming to IS: 5382 leaving 10mm gap for thermal expansion. 

Single Tee with door  75 x 75 x 75 mm. 

Each   

39 15.00 

Providing and fixing on wall face un plasticized - PVC moulded 

fittings / accessories for un plasticized Rigid PVC rain water pipes 

conforming to IS : 13592 Type A including jointing with seal ring 

conforming to IS: 5382 leaving 10mm gap for thermal expansion. 

Single Tee with door  110 x 110 x 110 mm. 

Each   



Tender No:    42/2013-14/Civil – Financial bid                                                                         Page 153 

 

S.No Qty Description  Unit 
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words) 
Amount in Rs. 

40 25.00 

Providing and fixing on wall face un plasticized - PVC moulded 

fittings / accessories for un plasticized Rigid PVC rain water pipes 

conforming to IS : 13592 Type A including jointing with seal ring 

conforming to IS: 5382 leaving 10mm gap for thermal expansion. 

Single Tee without door  75 x 75 x 75 mm. 

Each   

41 20.00 

Providing and fixing on wall face un plasticized - PVC moulded 

fittings / accessories for un plasticized Rigid PVC rain water pipes 

conforming to IS : 13592 Type A including jointing with seal ring 

conforming to IS: 5382 leaving 10mm gap for thermal expansion. 

Single Tee without door   110 x 110 x 110 mm. 

Each   

42 25.00 

Providing and fixing on wall face un plasticized - PVC moulded 

fittings / accessories for un plasticized Rigid PVC rain water pipes 

conforming to IS : 13592 Type A including jointing with seal ring 

conforming to IS: 5382 leaving 10mm gap for thermal expansion. 

Bend 87.5 degree  75mm bend. 

Each   

43 15.00 

Providing and fixing on wall face un plasticized - PVC moulded 

fittings / accessories for un plasticized Rigid PVC rain water pipes 

conforming to IS : 13592 Type A including jointing with seal ring 

conforming to IS: 5382 leaving 10mm gap for thermal expansion. 

50 mm door elbow 

Each   
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words) 
Amount in Rs. 

44 20.00 

Providing and fixing on wall face un plasticized - PVC moulded 

fittings / accessories for un plasticized Rigid PVC rain water pipes 

conforming to IS : 13592 Type A including jointing with seal ring 

conforming to IS: 5382 leaving 10mm gap for thermal expansion. 

75mm door elbow 

Each   

45 20.00 

Providing and fixing on wall face un plasticized - PVC moulded 

fittings / accessories for un plasticized Rigid PVC rain water pipes 

conforming to IS : 13592 Type A including jointing with seal ring 

conforming to IS: 5382 leaving 10mm gap for thermal expansion. 

Bend 87.5 degree  110mm bend. 

Each   

46 20.00 

Providing and fixing on wall face unplasticised - PVC moulded 

fittings / accessories for unplasticised Rigid PVC rain water pipes 

conforming to IS : 13592 Type A including jointing with seal ring 

conforming to IS: 5382 leaving 10mm gap for thermal expansion. 

Shoe (Plain)  75mm shoe. 

Each   

47 20.00 

Providing and fixing on wall face unplasticised - PVC moulded 

fittings / accessories for unplasticised Rigid PVC rain water pipes 

conforming to IS : 13592 Type A including jointing with seal ring 

conforming to IS: 5382 leaving 10mm gap for thermal expansion. 

Shoe (Plain)  110mm shoe. 

Each   



Tender No:    42/2013-14/Civil – Financial bid                                                                         Page 155 

 

S.No Qty Description  Unit 
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48 15.00 

Providing and fixing on wall face unplasticised - PVC moulded 

fittings / accessories for unplasticised Rigid PVC rain water pipes 

conforming to IS : 13592 Type A including jointing with seal ring 

conforming to IS: 5382 leaving 10mm gap for thermal expansion. 

50mm PVC elbow 

Each   

49 30.00 

Providing and fixing unplasticised PVC pipe, clips of approved 

design to unplasticised - PVC rain water pipe by means of 50 x 

50 x 50 mm hard wood plugs, screwed with MS screws of 

required length including cutting brick work and fixing in cement 

mortar 1:4 (1 cement : 4 coarse sand) and making good the walls 

etc. complete - 50mm 

Each   

50 20.00 

Providing and fixing unplasticised PVC pipe, clips of approved 

design to unplasticised - PVC rain water pipe by means of 50 x 

50 x 50 mm hard wood plugs, screwed with MS screws of 

required length including cutting brick work and fixing in cement 

mortar 1:4 (1 cement : 4 coarse sand) and making good the walls 

etc. complete - 75mm. 

Each   

51 20.00 

Providing and fixing unplasticised PVC pipe, clips of approved 

design to unplasticised - PVC rain water pipe by means of 50 x 

50 x 50 mm hard wood plugs, screwed with MS screws of 

required length including cutting brick work and fixing in cement 

mortar 1: 4 (1 cement : 4 coarse sand) and making good the 

walls etc. complete - 110mm. 

Each   
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52 20.00 

Providing and fixing to the inlet mouth of rain water pipe cast iron 

grating 15cm dia and weighing not less than 440 gms 
Each   

53 150.00 
12mm cement of plaster of mix CM 1:4 (1 Cement : 4 Coarse 

sand) 

Sqm 

 
  

54 
250.00 

 

15 mm cement plaster on rough side of single or half brick wall of 

mix CM :1:4 (Cement : 4fine sand) 

Sqm 

 
  

55 40.00 6mm Cement plaster of mix  CM:1:3 (1Cement : 3 Fine sand ) Sqm   

56 50.00 

Providing and mixing water proofing treatment in sunken portion 

of WCs, bathroom etc., by applying cement slurry mixed with 

water proofing cement compound consisting of applying: a) First 

layer of slurry of cement @ 0.488 kg/sqm mixed with water 

proofing cement compound @ 0.253 kg/sqm. This layer will be 

allowed to air cure for 4 hours. b) Second layer of slurry of 

cement @ 0.242 kg/sqm mixed with water proofing cement 

compound @ 0.126 kg/sqm. This layer will be allowed to air cure 

for 4 hours followed with water curing for 48 hours. The rate 

includes preparation of surface, treatment and sealing of all 

joints, corners, junctions of pipes and masonry with polymer 

mixed slurry. 

Sqm   
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57 40.00 

Providing and laying of Cuddapah slab of 20mm thick over a bed 

mortar of cement mortar 1:4 20mm thick including charges for 

labour, materials and transportation etc., complete. 
Sqm   

58 200.00 

Providing and fixing 1st quality ceramic glazed wall tiles 

conforming to IS:15622 (thickness to be specified by the 

manufacture) of approved make in all colours, shades except 

burgundy, bottle green, black of any size as approved by 

Engineer-in-Charge in skirting, risers of steps and dados over 12 

mm thick bed of Cement Mortar 1:3 (1 Cement : 3 Coarse sand) 

and jointing with grey cement slurry @ 3.3kg per sqm including 

pointing in white cement mixed with pigment of matching shade 

complete. (Including providing plastic corner beading to corners 

wherever required) as per site condition as per manufacture 

specification to match with tile colour. 

Sqm   

59 1000.00 

Providing and laying  Ceramic glazed  floor tiles for floors of 

size 300 x 300 mm (thickness to be specified by the 

manufacturer ) of 1st quality confirming to IS : 15622 of approved 

make colours as such as White, Ivory, Grey, Fume, Red brown, 

laid on 20mm thick in CM 1:4 (1 Cement : 4 Coarse sand) 

including pointing the gaps  with laticrete or equivalent 

bonding agent and matching colour pigments etc., complete. 

Sqm   
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60 30.00 Providing and fixing ball bearing for rolling shutters. Each   

61 500.00 

Providing and fixing hand rail of approved size by welding etc to 

steel ladder railing, balcony railing and staircase railing including 

applying a priming coat of approved steel primer (zinc chromate 

yellow primer) using M.S tubes. 

Kgs   

62 20.00 

Supplying and Filling with shell lime and sand in CM 1:2 in plinth 

under sand filling in layers not exceeding 20cm in depth and 

consolidating each deposited layer by ramming and watering etc. 

complete. 

Cum   

63 30.00 

Providing and fixing kerb wall using cement concrete Hollow 

blocks of size 400mm x 200 x 150mm adjacent to the paved area 

as end restraint. The rate includes earthwork in excavation for 

the required level and providing river sand 100mm thick PCC 

1:5:10 (1 cement :5 coarse sand : 5 graded stone aggregate). 

Mts   

64 120.00 

Supplying and laying of 60mm thick M25 grade Interlock concrete 

blocks tested in accordance with BS6717 Part-I, 1986; 

manufactured using homogeneous designed concrete mix, vibro-

compaction process, weigh batching and high speed pan mixing 

suitably cured in controlled conditions and laying the same over a 

50mm thick sand bedding layer with required level and slope etc., 

complete including cost of material, bedding sand, taxes and 

duties and labour charges etc., complete. 

Sqm   
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65 1000.00 

Polishing to mosaic flooring. The floor surface initially cleaned 

using neutral cleaner .Then the floor is grinded using flexible 

diamond pads with required grits. Depending upon the surface 

(normally using grits of 200,400,800,1500).The rates is inclusive 

of cost of all required materials soon as cleaner ,hire charges for 

required tools and plants labour charges etc complete. 

Sqm   

66 1000.00 

Polishing to Red oxide finish cement finish cement flooring. The 

floor surface initially cleaned using neutral cleaner and allowed to 

dry. over the dry surface two coats of floor sealer have to be 

given one by one .The second coat is to be applied after drying 

the first coat is given two coats on polish is applied for the floor. 

The finishing of polishing as per requirement. The polish is dried 

well and applied a top coat and the floor is burnished using the 

high speed burnisher. 

Sqm   

67 25.00 

Providing 20mm dia PVC pipe of 300mm long with 25mm dia 

long PVC bend by making hole of 50mm dia in brick wall (upto a 

height of 250mm ) labour for by manual chipping as per the 

directions of Engineer in charge on kitchen platform for LPG hole 

connection 

 

 

 

 

Each   
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68 40.00 

Labour charges for repairing MS gate of size 1.5x1.5m garage 

door, consisting of cutting the bottom section of corrodes MS 

gate, garage door, window grill, introducing necessary MS 

Angle/Flat/Pipe at the bottom welding grind complete.  Finishing 

with zinc chromate yellow primer and two coats of synthetic 

enamel paint. 

Each   

69 100 

Structural Steel work welded in built up sections / framed work 

including  cutting, hoisting, fixing in position and applying a 

priming coat of approved steel primer using structural steel etc. 

as required. In stringers, treads, landings etc. of stair cases 

including use of chequered plate wherever required, all complete. 

Kgs   

70 25.00 

Supplying and fixing Rolling shutters of approved IS make, made 

of required size M.S. laths interlocked together through their 

entire length and jointed together at the end by end locks 

mounted on specially designed shaft with brackets, side guides 

and arrangement for inside and outside locking with push and 

pull operation complete including the cost of providing and fixing 

necessary 27.5cm long wire springs grade No: 2 and M.S top 

cover of required thickness for rolling shutters.80x1.25mm M.S. 

laths with 1.25mm thick top cover. 

Sqm   
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71 8.00 

Fixing standard steel glazed doors, windows and ventilators in 

walls with 15 x 3 mm lugs 10 cm long embedded in cement 

concrete blocks 15 x 10 x 10 cm of 1:3:6 (1 cement : 3 coarse 

sand : 6 graded stones aggregate 20 mm nominal size ) or with 

wooden plugs 

Sqm   

72 30.00 

Providing and laying polished Vitrified floor tiles in different 

sizes  (thickness to be specified by the manufacturer ) with water 

absorption's less than 0.08% and confirming to IS : 15622 of 

approved make in all colours and shades, laid on 20mm thick in 

CM 1:4 (1 Cement : 4 Coarse sand) including grouting the joints 

with white cement and matching pigments etc., complete. Size of 

Tile 60x60cm. 

Sqm   

73 50.00 

Supplying and fixing Eurocan/Gripton/Beton or equivalent step 

tiles of approved make and pattern from pavement series for 

external / internal flooring over 20mm thick cement mortar 1:4 

bed, jointed with cerafil matching pigments to match the color of 

the tiles as directed by the Engineer-in-charge etc., complete 

Sqm   

74 10.00 

Conveying the precast RCC fencing post and erecting in vertical 

position with cement concrete 1:4:8 (1 cement :4 Coarse sand :8 

40mm stone aggregate ) necessary earth work excavation of 

45x45x60cm and finishing the top with plastering using CM 1:3 

Each   
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75 10.00 

Providing and Laying of RECTIFIED tiles of size  400x400x7mm  

neatly laid over tile fixing adhesive of approved make like 

CERABOND or equivalent and  joints shall be  finished with cera 

45 groute to math the colour of the tiles. The rate includes 

supply, laying and preparation of existing surface by hacking etc. 

complete all levels. 

Sqm   

76 90.00 

Providing and fixing with organic coated PVC painted GI sheet 

with polyester coating roofing sheet of 0.5mm thick of white 

colour with SDST screws etc complete and including required 

necessary J or L hooks, Tor bolts and nuts of 8mm dia with 

Bitumen washer at all levels as per the direction of the engineer 

in charge. (Galvanized sheet) 

Sqm   

77 10.00 

Providing and fixing of Corrugated GI Sheet fixed with GI 'J' 

hooks, bolts and nuts with bitumen washer and etc. complete as 

per direction of Engineer-in-charge 

Sqm   

78 10.00 
Providing and fixing with organic coated PVC painted GI sheet 

with polyester coating roofing ridge piece sheet of 0.6mm thick 
Sqm   

79 300.00 
Cleaning with approved chemical solution for toilets in floors and 

walls including cleaning EWC/IWC/ Urinal etc. complete 
Each   

80 5.00 
Supplying and fixing of 18mm thick Black Granite Sink of size 

600x450x250mm with top alround edge polishing etc. complete 

Each 
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81 30.00 
Supplying and fixing of 20mm thick Cuddapah Sink of size 

600x450x250mm with top alround edge polishing etc. complete 

Each 
  

82 25.00 
Supplying and fixing of 20mm thick Cuddapah Sink of size 

600x600x250mm with top alround edge polishing etc. complete 

Each 
  

83 50.00 

Hire Charges for Tractor including loading, unloading and 

transporting  etc. complete within the IIT Premises Load   

84 350.00 

Transporting of unserviceable materials such as rubbish, earth 

etc. by mechanically including loading, unloading, transporting 

etc. complete taken away from the campus. (Voids will be 

deducted as per norms) 

Cum   

85 10.00 

Providing and fixing MS weld mesh gate with angles / GI pipe  

frame with necessary horizontal and vertical supports and MS 

Aldrop, tower bolts etc complete. 

Sqm   

86 10.00 

Supplying and fixing GI with PVC coated chain link fencing 75 x 

75mm mesh  3 x 8 gauge and  5'0” height and GI binding wire 

including cost of 3 rows of PVC coated GI wire of 18 gauge etc. 

complete. 

Sqm   

87 20.00 

Providing and fixing Kota stone slab flooring over 20mm 

(Average) thick base laid over and jointed with grey cement slurry 

mixed with pigment to match the shade of the slab including 

rubbing and polishing etc complete with base of 20mm thick CM  

1:4 (1 Cement : 4 Coarse Sand):20mm thick  

Sqm   
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88 40.00 
Providing and fixing of 50x4mm Poly sulphate Sealant for 

Expansion joints and etc. complete 
Mts   

89 200.00 

Repairs to plaster of thickness 12mm to 20mm in patches of area 

2.5 sqm  and under including cutting the patch in proper shape 

and preparing and plastering the surface of the walls etc 

complete including disposal of rubbish to the dumping ground 

with in 50m lead with cement mortar 1:4 (1 cement : 4 fine sand). 

Sqm   

90 25.00 

Demolishing lime concrete manually / by mechanical means and 

disposal of material within 50m lead as per direction of Engineer 

in charge. (This item will be used for only in roof brick jelly 

concrete) 

Cum   

91 50.00 

Demolishing cement concrete or lime concrete manually / by 

mechanical means and disposal of material within 50m lead as 

per direction of Engineer in charge.1:3:6 or richer mix. 

Cum   

92 30.00 

Demolishing cement concrete or lime concrete manually / by 

mechanical means and disposal of material within 50m lead as 

per direction of Engineer in charge.                                                                                        

1:4:8 or leaner mix. 

Cum   

93 50.00 

Demolishing Brickwork manually / by mechanical means 

including stacking of serviceable material and disposal of 

unserviceable material within 50m lead as per direction of 

Engineer-in-charge in cement mortar. 

Cum   
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94 20.00 

Dismantling doors, windows and clerestory windows (Steel or 

wood) shutter including chowkhats, Architrave, Holdfasts, etc. 

complete and stacking within 50m lead ( area 3 sqm and below) 

Each   

95 20.00 

Dismantling doors, windows and clerestory windows (Steel or 

wood) shutter including chowkhats, Architrave, Holdfasts, etc. 

complete and stacking within 50m lead ( area beyond 3 sqm ) 

Each   

96 400.00 

Dismantling tile work in floors and roofs laid in cement mortar 

including stacking material within 50m lead. For thickness of tile 

10mm to 25mm  

Sqm   

97 200.00 

Dismantling the existing mosaic dado laid in cement mortar in 

walls in Toilet/ Bath room etc as directed and stacking the debris 

at place as shown. 

Sqm   

98 40.00 

Dismantling roofing including ridges, hips valleys and gutters etc., 

and stacking the material within 50 m lead of : Asbestos sheet Sqm   

99 30.00 

Dismantling G.I. Pipes (external work) including excavation and 

refilling trenches after taking out the pipes, manually / by 

mechanical means including stacking of pipes within 50 m lead 

as per direction of Engineer in charge. 15mm to 40 mm nominal 

bore 

Mts   



Tender No:    42/2013-14/Civil – Financial bid                                                                         Page 166 

 

S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

100 1000.00 

Dismantling the existing grano flooring at all levels 25 to 50mm 

thickness and stacking the dismantled material within 50m lead. Sqm   

101 10.00 

Dismantling G.I. Pipes (external work) including excavation and 

refilling trenches after taking out the pipes, manually / by 

mechanical means including stacking of pipes within 50 m as per 

direction of Engineer in charge. Above  40 mm dia nominal bore                      

Mts   

102 200.00 

Dismantling old plaster or skirting, raking out joints and cleaning 

the surface for plaster including disposal of rubbish to the 

dumping ground within 50 m lead 

Sqm   

103 30.00 

Cutting holes upto 30 x 30 cm in walls including making good the 

same with F.P.S. bricks.(For exhaust fan opening) Each   

104 15.00 

Cutting holes upto 15 x 15 cm in R.C.C. floors and roofs for 

passing drain pipe etc. and repairing the hole after insertion of 

drain pipe etc. with cement concrete 1 : 2 : 4 (1 cement : 2 

coarse sand : 4 graded stone aggregate 20 mm nominal size) 

including finishing complete so as to make it leak proof. 

Each   

105 10.00 

Making chases upto 7.5 x 7.5 cm in walls including making good 

and finishing with matching surface after fixing G.I. Pipes etc. 

complete. 

Mts   
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106 10.00 

Making hole upto 20 x 20 cm and embedding pipes upto 150 mm 

diameter in masonry and filling with cement concrete 1 : 3 : 6 (1 

cement : 3 coarse sand : 6 graded stone aggregate 20 mm 

nominal size) including disposal of malba. 

Mts   

107 25.00 

Providing and fixing 16mm MS fan clamps of standard shape and 

size in existing RCC slabs including cutting chase and making 

good and painting exposed portions of the clamps complete. 

Each   

108 7.00 

Demolishing RCC work manually / by mechanical means 

including stacking of steel bars and disposal of unserviceable 

material within 50m lead as per direction of Engineer in charge. 

Cum   

109 10.00 

Dismantling C.I. or asbestos rain water pipe with fittings and 

clamps including stacking the materials within 50 m lead  75 mm 

to 80 mm dia pipe. 

Mts   

110 10.00 

Dismantling C.I. or asbestos rain water pipe with fittings and 

clamps including stacking the  materials within 50 m lead  100 

mm dia pipe. 

Mts   

111 15.00 

Making the opening in brick masonry including dismantling in 

floors or walls by cutting masonry and making good the damages 

to walls, flooring and jambs complete to match the existing 

surface i/c disposal of mulba / rubbish to the nearest municipal 

dumping ground. For door / window / clerestory window. 

Sqm   
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112 10.00 

Dismantling and stacking with in 50m lead Fencing post or struts 

including all earth work and dismantling of concrete in RCC etc 

complete. 

Each   

113 10.00 

Dismantling barbed wire or flexible wire rope in fencing including 

making rolls and stacking with in 50m lead kg   

114 70.00 

Repairing rolling shutter by replacing the damaged or worn out 

parts like bearing, Gears, shafts, laths, springs and applying wax 

to all parts and making into good condition etc complete. 

Sqm   

115 1000.00 

Terrace cleaning by removing dry leaves, unwanted materials 

and removal of plantation growth as per the direction of the 

Engineer in charge for all levels. 

Sqm   

116 5.00 

Removing of existing 1200mm dia spiral staircase steps for a 

height of 10.60m with middle support of circular RCC column 

including dismantling of RCC parapet wall and debris removing 

etc. complete. 

Each   

117 20.00 

Providing precast cement concrete jali 1:2:4 ( 1 cement : 2 

coarse sand:4 Stone aggregate 6mm nominal size) reinforced 

with 1.6mm dia mild steel wire including centering and shuttering, 

roughening, cleaning, fixing and finishing in cement mortar 1:3 ( 1 

cement:3 fine sand) etc., complete excluding plastering of the 

jambs, sills and soffits 50mm thick. 

Sqm   
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118 150.00 

Providing and fixing hand rail of approved size by welding etc., to 

steel ladder railing, balcony railing,  staircase railing & truss work  

including applying a priming coat of approved steel primer using 

G.I Pipes 

Kg   

119 8.00 

Providing Chemical injection in the form of Pressure grouting to 

the roof slab, beams of building at any depth by injecting cement 

slurry mixed with grout admixture Conbex 100 with polymer 

modifier Nito bond SBR for prefixed GI nozzles, 18mm dia holes 

in grid bottom at a required spacing as per manufacturers 

specifications etc, complete. 

 

Each   

120 50.00 

Add Extra for providing 400x400mm/460x460 mm ceramic tiles, 

instead of 300x300mm tiles for  the floor tile in the item no : 59 

 

Sqm   

121 30.00 

Providing and fixing 1.80mm to 2mm thick FRP sheet including 

“J” bolt and net washer and bitumen washer including fixing 

properly in position using various colours of sheet as directed. 

 

Sqm   

122 100.00 

Charges for loading & unloading conveyance the existing 

available precast slab and placing to required areas for platform  

plinth protection , pathway etc as directed. The rate is including 

of laying the precast slab properly as directed 

 

Sqm   
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123 100.00 

Supplying and applying two part flexible cementitious water proof 

coating brush bond 1.50 mm thick at a coverage of 12m2 / pack 

including necessary surface preparation etc., complete as per 

specifications  

Sqm   

124 80.00 

Providing and laying first quality vitrified tiles (johnson Endura) 

tiles or equivalent make of size 300x300mm (thickness to be 

specified by the manufacturer of approved nake and colour laid 

over CM 1:4 (1cement :4 coarse sand) of 20mm thick bed mortar, 

including pointing joints with white cement and matching with 

colour pigments etc complete. 

Sqm   

125 100.00 

Labour charges for relaying the old available interlocking blocks 

at site over the sand bed as directed and for vibrating the same 

by mixing surface vibrator. 

Sqm   

126 60.00 

 

 

Labour charges for relaying the old available precast slabs at site 

as directed over the sand bed and pointing the same with cement 

mortar 1:4 

 

 

 

Sqm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

127 7.00 

Providing and laying in position machine batched, machine mixed 

and machine vibrated design mix cement concrete of specific 

grade for reinforced cement concrete work including pumping of 

concrete to site of laying but excluding the cost of centering, 

shuttering, finishing and reinforcement, including admixtures in 

recommended proportions (as per IS:9103) to accelerate, retard 

setting of concrete improve workability without impairing strength 

and durability as per direction of Engineer - in - charge:     M-35 

grade reinforced cement concrete by using minimum ordinary 

portland cement 340 kg of cement per cum of concrete as per IS 

456 - 2000 and a minimum fly ash content of 50 kg per cum of 

concrete, concrete should be laid within three hours of batching. 

Slump on site should be in the range of 80 to 120mm and mean 

strength from 3 cubes greater than 39 Mpa for all RCC work M35 

grade from plinth level upto floor V level.  

Cum   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

128   

Providing and fixing false ceiling at all height including providing 

and fixing of frame work made of special sections, power pressed 

from M.S. sheets and galvanized with zinc coating of 120 

gms/sqm (both side inclusive)  as per IS : 277 and  consisting of 

angle cleats of size 25 mm wide x 1.6 mm thick with flanges of 27 

mm and 37mm, at 1200 mm centre to centre, one flange fixed to 

the ceiling with dash fastener 12.5 mm dia x 50mm long with 

6mm dia bolts, other flange of cleat fixed to the angle hangers of 

25x10x0.50 mm of required length with nuts & bolts of required 

size and other end of angle hanger fixed with intermediate G.I. 

channels 45x15x0.9 mm running at the spacing of 1200 mm 

centre to centre, to which the ceiling section 0.5 mm thick bottom 

wedge of 80 mm with tapered flanges of 26 mm each having lips 

of 10.5 mm, at 450 mm centre to centre, shall be fixed in a 

direction perpendicular to G.I .intermediate channel with 

connecting clips made out of 2.64 mm dia x 230 mm long G.I. 

wire at every junction, including fixing perimeter channels 0.5 mm 

thick 27 mm high having flanges of 20 mm and 30 mm long, the 

perimeter of ceiling fixed to wall/partition with the help of rawl 

plugs at 450 mm centre, with 25mm long dry wall screws @ 230 

mm interval, including fixing of gypsum board to ceiling section 

and perimeter channel with the help of dry wall screws of size 3.5 
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x25mm at 230 mm c/c, including jointing and finishing to a flush 

finish of tapered and square edges of the board with 

recommended jointing compound , jointing tapes , finishing with 

jointing compound in 3 layers covering upto 150 mm on both 

sides of joint and two coats of primer suitable for board, all as per 

manufacturer's specification and also including the cost of 

making openings for light fittings, grills, diffusers, cutouts made 

with frame of perimeter channels suitably fixed, all complete as 

per drawings, specification and direction of the Engineer in 

Charge but excluding the cost of painting with : 

128.1 120.00 12.5 mm thick tapered edge gypsum plain board conforming to 

IS: 2095- Part I 
Sqm   

129 60.00 

Providing and fixing stainless steel ( Grade 304) railing made of 

Hollow tubes, channels, plates etc., including welding, grinding, 

buffing, polishing and making curvature (wherever required) and 

fitting the same with necessary stainless steel nuts and bolts 

complete ,i/c fixing the railing with necessary accessories & 

stainless steel dash fasteners, stainless steel bolts etc., of 

required size, on the top of the floor or the side of waist slab with 

suitable arrangement as per approval of Engineer in charge ,( for 

payment purpose only weight of stainless steel members shall be 

considered excluding fixing accessories such as nuts, bolts, 

fasteners etc,) 

Kgs   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

    130 
1000.00 

 

Clean the roof tiles surface thoroughly by wire brushing and 

applying white with janatha cem or equivalent two or more coat of 

approved make over the cleaning the dust removing the plant in 

roof.  

 

Sqm   

  

  

                           Schedule A - Civil Works 

 

 TOTAL 
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                 Schedule : B - Painting works 
   

S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

1 2000.00 
White washing with lime on old work to give an even shade in all 

floors. One or more coats. 
Sqm   

2 4000.00 
White washing with lime on old work to give an even shade in all 

floors. Two or more coats. 
Sqm   

3 1000.00 
Colour washing with lime on old work to give an even shade in all 

floors. One or more coats 
Sqm   

4 4000.00 
Colour washing with lime on old work to give an even shade in all 

floors.  Two  or more coats 
Sqm   

5 3000.00 

Distempering with oil Bound washable distemper of approved 

brand and manufacture to give an even shade. Old work (One or 

more coats). 

Sqm   

6 8000.00 

Distempering with 1st quality acrylic washable distember (ready 

mixed) of approved manufacturer and of required shade and 

colour complete. as manufacturer's specification. Two or more 

coats on old work. 

Sqm   

7 4000.00 

Distempering with oil Bound washable distemper of approved 

brand and manufacture to give an even shade in all floors. Old 

work (two or more coats) over and including priming coat with 

cement primer. 

Sqm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

8 200.00 

Finishing walls with water proofing cement paint of required 

shade: Old work (One or more coats applied @ 2.20 kg / 10 sqm) 

over priming coat of primer applied @ 0.80 litrs / 10 sqm 

complete including cost of priming coat. 

Sqm   

9 100.00 

Finishing walls with water proofing cement paint of required 

shade: Old work (Two or more coats applied @ 3.84kg/10sqm).   Sqm   

10 150.00 

Finishing walls with water proofing cement paint of required 

shade: Old work (Two or more coats applied @ 3.84kg/10sqm) 

and including one coat of cement primer of approved brand and 

manufacture on wall surface: Cement primer ( Three coats) 

Sqm   

11 2000.00 

Painting with synthetic enamel paint of approved brand and 

manufacture of required colour to give an even shade in all floors 

for wood/steel work. 1st quality.: One or more coats on Old work.   

Sqm   

12 4500.00 

Painting with synthetic enamel paint of approved brand and 

manufacture to give an even shade in all floors for wood/steel 

work. 1st  quality. : Two or more coats on new work.   

Sqm   

13 1150.00 

Wall painting with  plastic acrylic emulsion paint of approved 

brand and manufacture to give an even shade in all floors: One 

or more coats on Old work 

Sqm   

14 2200.00 

Wall painting with  plastic acrylic emulsion paint of approved 

brand and manufacture to give an even shade in all floors: Two 

or more coats on Old work 

Sqm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

15 5000.00 

Removing existing wall finishing in interior faces such as white 

washing/Oil Bound distempering/plastic Emulsion paint etc., by 

thoroughly scrapping, sand papering, cleaning, washing and 

preparing the surface smooth including necessary repairs to 

scratches etc, complete. 

Sqm   

16 600.00 

Prepare surface and re-polishing the old wooden surface using 

approved quality and make French polish/varnish including bees 

waxing, wood filler etc., and such other required materials, one or 

more coats to give an even shade 

Sqm   

17 500.00 

Applying super premium quality 100% Exterior Acrylic weather 

shield paint (Asian/ICI/Berger) weather shield plus over dry 

surface after removal of all loose or defective paint or powdery 

residue by brushing and scrapping, using a stiff wire or fibre 

brush followed by water jetting if required. treat surface affected 

by mould, lichens alga and moss with 1% solution of surface 

treatment chemical (STC) and fill up the minor cracks and defect 

with cement and sand mixture for larger holes and cracks, allow 

to dry. Surface that remain powdery, firable or chalku after  

through preparation should be sealed with a coat  of weather 

shield thinned (1:1) do not apply any kind of primer or putty. 

 

Sqm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

18 30.00 

Floor painting with floor enamel paint of approved brand and 

manufacture of required colour to give an even shade : 2 or more 

coats on new work 

Sqm   

19 30.00 

Floor painting with floor enamel paint of approved brand and 

manufacture of required colour to give an even shade :one or 

more coats on old work 

Sqm   

20 50.00 

Melamine polishing (two or more coats including a coat of wood 

filler and sealant) with finishing neat etc. complete. Sqm   

21 50.00 
Applying one coat of cement primer of approved brand and 

manufacture on wall surface etc. complete. Cement primer 
Sqm   

22 20.00 

Finishing walls with Epoxy paint (2 or more coats) at all locations 

prepared and applied as per manufacturers specification 

including appropriate priming coat, preparation of surface etc 

complete. On steel work 

Sqm   

  

 

 

Schedule B - Painting Works 

 

 

 

 

 TOTAL  
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              Schedule C - Carpentry works 

 

   

S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

1 50.00 

Providing and fixing aluminium tower bolts ISI marked anodized 

(anodic coating not less than grade AC 10 as per IS : 1868) 

transparent or dyed to required colour or shade with necessary 

screws etc complete.150 x10mm. 

Each   

2 50.00 

Providing and fixing aluminium tower bolts ISI marked anodized 

(anodic coating not less than grade AC 10 as per IS : 1868) 

transparent or dyed to required colour or shade with necessary 

screws etc complete.100 x10mm. 

Each   

3 30.00 

Providing and fixing bright finished brass handles with screws 

etc, complete         100 mm. Each   

4 5.00 

Making opening with existing window frame for fixing AC of 

various size including charges for additional wood painting labour 

for cutting window grill, window frame , charges for fixing 6mm 

thick BWR (kit ply / century ply) plywood for remaining portion etc 

complete. as directed by the Engineer in charge. 

Each   

5 30.00 

Providing and fixing aluminium handles ISI marked anodized 

(anodic coating not less than grade AC 10 as per IS: 1868) 

transparent or dyed to require colour or shade with necessary 

screws etc complete. 125mm. 

Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

6 30.00 

Providing and fixing aluminium handles ISI marked anodized 

(anodic coating not less than grade AC 10 as per IS: 1868) 

transparent or dyed to require colour or shade with necessary 

screws etc complete. 100mm. 

Each   

7 10.00 

Providing and fixing aluminium handles ISI marked anodized 

(anodic coating not less than grade AC 10 as per IS: 1868) 

transparent or dyed to require colour or shade with necessary 

screws etc complete. 75mm. 

Each   

8 10.00 

Providing and fixing chromium plated brass handles with 

necessary screws etc complete 125mm. Each   

9 80.00 

Labour charges for cutting the windows and door frames to 

required height and altering the shutter to the required size (for 

kitchen window alteration including frame etc) and fixing the 

same in the new reduced / increased opening. The rate is 

inclusive of required all materials such as wooden frames, nails 

etc and labour charges etc complete.  

Each   

10 50.00 

Providing and fixing ISI marked M.S pressed butt hinges bright 

finished with necessary screws etc complete.125x65x2.12mm. Each   

11 50.00 

Providing and fixing ISI marked M.S pressed butt hinges bright 

finished with necessary screws etc complete.100x58x1.90mm Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

12 25.00 

Providing and fixing ISI marked M.S pressed butt hinges bright 

finished with necessary screws etc complete.75x47x1.70mm Each   

13 100.00 

Providing 40x5mm flat iron hold fast 40cm long including fixing to 

frame with 10mm dia. Bolts, nuts and wooden plugs and 

embeddings in cement concrete block 30x10x15cm 1:3:6 mix( 1 

cement : 3 coarse sand: 6 graded stone aggregate 20mm 

nominal size) 

Each   

14 20.00 

Providing and fixing ISI :1287 marked Stainless steel Butt Hinges 

with stainless steel screws etc complete. 125x64x1.90mm. Each   

15 20.00 

Providing and fixing ISI :1287 marked Stainless steel Butt Hinges 

with stainless steel screws etc complete. 100x58x1.90mm. Each   

16 20.00 

Providing and fixing ISI :1287 marked Stainless steel Butt Hinges 

with stainless steel screws etc complete. 75x47x1.80mm. Each   

17 10.00 

Providing and fixing ISI :1287 marked Stainless steel Butt Hinges 

with stainless steel screws etc complete. 50x37x1.50mm.  Each   

18 10.00 

Providing and fixing bright finished brass tower bolts (barrel type) 

with necessary screws complete. 100x10mm. Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

19 10.00 

Providing and fixing bright finished brass hanging type floor door 

stopper with necessary screws etc complete. Each   

20 10.00 

Providing and fixing 4mm thick BWR plywood plain lining with 

necessary screws, priming coat on exposed surface, etc 

complete with Teak ply facing of approved manufacturer. 

Sqm   

21 20.00 

Providing and fixing 2nd class teak wood moulded beading to 

door and window frames with iron screws, plugs and priming coat 

on unexposed surface etc complete: 50x12 mm 

Mts   

22 10.00 

Providing and fixing 2nd class teak wood moulded beading to 

door and window frames with iron screws, plugs and priming coat 

on unexposed surface etc complete:50x20 mm 

Mts   

23 5.00 

Providing and fixing bright finished brass parliamentary hinges 

with necessary screw etc complete.125x125x27x5mm Each   

24 5.00 

Providing and fixing ISI marked oxidised M.S pressed 

parliamentary hinges with necessary screw etc 

complete.100x125x27x5mm 

Each   

25 10.00 

Providing and fixing ISI marked oxidised M.S pressed 

parliamentary hinges with necessary screw etc 

complete.75x100x20x3.2mm 

Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

26 5.00 

Providing M.S piano hinges ISI marked IS :3818 finished with 

nickel plating and fixing with necessary screws etc complete: 

Overall width 35mm 

Mts   

27 5.00 

Providing M.S piano hinges ISI marked IS :3818 finished with 

nickel plating and fixing with necessary screws etc complete: 

Overall width 50mm 

Mts   

28 5.00 

Providing and fixing ISI marked oxidised M.S tower bolt black 

finish (barrel type) with necessary screws etc 

complete:250x10mm 

Each   

29 5.00 

Providing and fixing ISI marked oxidised M.S tower bolt black 

finish (barrel type) with necessary screws etc 

complete:200x10mm 

Each   

30 5.00 

Providing and fixing ISI marked oxidised M.S tower bolt black 

finish (barrel type) with necessary screws etc 

complete:150x10mm 

Each   

31 5.00 

Providing and fixing ISI marked oxidised M.S tower bolt black 

finish (barrel type) with necessary screws etc 

complete:100x10mm 

Each   

32 5.00 

Providing and fixing ISI marked 85mm x42mm oxidised M.S pull 

bolt lock confirming to IS :7534 with necessary screws, bolts, 

nuts and washers etc complete 

Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

33 5.00 

Providing and fixing ISI marked oxidised M.S door latches 

conforming to IS:5930 with necessary screws etc 

complete.300x20x6mm 

Each   

34 5.00 

Providing and fixing ISI marked oxidised M.S door latches 

conforming to IS:5930 with necessary screws etc 

complete.250x20x6mm 

Each   

35 10.00 

Providing and fixing ISI marked oxidised M.S handles confirming 

to IS 4992 with necessary screws etc complete:125mm Each   

36 10.00 

Providing and fixing ISI marked oxidised M.S handles confirming 

to IS 4992 with necessary screws etc complete.100mm Each   

37 10.00 

Providing and fixing ISI marked oxidised M.S handles confirming 

to IS 4992 with necessary screws etc complete.75mm Each   

38 5.00 

Providing and fixing oxidised M.S casement stays (straight peg 

type) with necessary screws etc complete.300mm weighing not 

less than 200 grams 

Each   

39 5.00 

Providing and fixing oxidised M.S casement stays (straight peg 

type) with necessary screws etc complete.250mm weighing not 

less than 150 grams 

Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

40 5.00 

Providing and fixing oxidised M.S casement stays (straight peg 

type) with necessary screws etc complete.200mm weighing not 

less than 120 grams 

Each   

41 10.00 

Providing and fixing bright finished brass door latch with 

necessary screws complete.300x16x5mm. Each   

42 10.00 

Providing and fixing bright finished brass door latch with 

necessary screws complete.250x16x5mm. Each   

43 15.00 

Providing and fixing special quality bright finished brass cupboard 

or wardrobe locks with 4 levers including necessary screws etc 

complete (best make of approved quality).40mm. 

Each   

44 15.00 

Providing and fixing special quality bright finished brass cupboard 

or wardrobe locks with 4 levers including necessary screws etc 

complete best make of approved quality).50mm 

Each   

45 10.00 

Providing and fixing bright finished brass handles with screws 

etc, complete.125 mm Each   

46 10.00 

Providing and fixing bright finished brass handles with screws 

etc, complete.75 mm Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

47 10.00 

Providing and fixing bright finished brass furniture handles - 

75mm Each   

48 5.00 

Providing and fixing IS:3564 marked Aluminium die cast body 

tubular type universal hydraulic door closer  with necessary 

accessories and screws etc complete. 

Each   

49 5.00 

Providing and fixing bright finished brass hard drawn hooks and 

eyes: 300 mm  Each   

50 10.00 

Providing and fixing bright finished brass hard drawn hooks and 

eyes: 250 mm Each   

51 20.00 

Providing and fixing bright finished brass hard drawn hooks and 

eyes: 200 mm Each   

52 25.00 

Providing and fixing bright finished brass hard drawn hooks and 

eyes: 150 mm  Each   

53 30.00 

Providing and fixing bright finished brass hard drawn hooks and 

eyes: 100 mm Each   

54 8.00 

Providing and fixing chromium plated brass butt hinges with 

necessary screws etc complete.125x75x4mm (ordinary type). Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

55 8.00 

providing and fixing chromium plated brass butt hinges with 

necessary screws etc. complete.100x75x4mm (ordinary type). Each   

56 8.00 

providing and fixing chromium plated brass butt hinges with 

necessary screws etc.complete.75x63x4mm (heavy type). Each   

57 10.00 

Providing and fixing 85x42 chromium plated brass pull bolt lock 

with necessary screws, nuts bolts and washers etc complete. Each   

58 10.00 

Providing and fixing chromium plated brass 100mm mortice latch 

and lock with 6 levers and a pair of lever handles with necessary 

screws complete (best make of approved quality). 

Each   

59 20.00 

Providing and fixing special quality chromium plated brass 

cupboard locks with 6 levers including necessary screws etc., 

complete (best make of approved quality ) of :Size 50mm. 

Each   

60 10.00 
Providing and fixing chromium plated brass handles with 

necessary etc complete: 100mm 
Each   

61 8.00 
Providing and fixing chromium plated brass handles with 

necessary etc complete:75mm 
Each   

62 10.00 

Providing and fixing aluminium hanging floor door stopper ISI 

marked anodised (anodic coating not less than grade AC 10 as 

per IS : 1868) transparent or dyed to required colour and shade 

with necessary screws etc complete. Single rubber stopper.  

Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

63 6.00 

Providing and fixing aluminium hanging floor door stopper ISI 

marked anodised (anodic coating not less than grade AC 10 as 

per IS : 1868) transparent or dyed to required colour or shade 

with necessary screws etc complete. Twin rubber stopper. 

Each   

64 8.00 

Providing and fixing aluminium casement stays ISI marked 

anodised (anodised coating not less than grade AC 10 as per IS: 

1868) transparent or dyed to required colour and shade with 

necessary screws etc complete. 

Each   

65 20.00 

Renewing bottom rail and / or top runner of collapsible gate 

including making good all damages and applying priming coat of 

zinc chromate yellow primer of approved brand and 

manufacturer. 

Kg   

66 20.00 

Repairing and re-fixing the existing window / door shutters by 

replacing the damaged style, rails, etc and making into 

serviceable condition for all type of windows , doors the rate only 

for labour, charge , necessary additional payment for the 

materials like wood and fittings will be paid separately. 

Sqm   

67 20.00 
Providing and fixing of aluminium sheet (0.80 to 1.00mm )for 

toilet flush door with necessary screws , nails and rail complete 
Sqm   

68 10.00 

Providing and fixing galvanized wire mesh of average width of 

aperture 1.4mm and nominal dia wire 0.63mm to window and 

ventilator including country wood (Padak / kongu ) repairs of 

single 2''x1" and painting the repairs etc 

Sqm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

69 30.00 

Renewing glass panes and re-fixing existing wooden fillets: Float 

glass panes of thickness 4mm (Saintgobain / modifloat) Sqm   

70 20.00 

Renewing glass panes and re-fixing existing wooden fillets. Float 

glass panes of thickness 5.5mm.  Sqm   

71 5.00 

Providing and fixing special quality bright finished brass cupboard 

or wardrobe locks with four levers including necessary screws etc 

complete (best making approved quality). 50mm.  

Each   

72 100.00 

Labour charges for dressing the butting edges of unfitted door / 

window / ventilator shutters and replacing the same in good 

condition and make it to open and close freely including removing 

the worm out hinges by replacing / re-fixing new hinges wherever 

required. 

Each   

73 1.50 

Providing wood work in frames, of doors, windows clerestory 

windows and other frames, wrought framed and fixed in position 

using first quality padak / kongu wood 

Cum   

74 0.50 

Providing wood work in frames, of doors, windows clerestory 

windows and other frames, wrought framed and fixed in position 

using  second class teak wood  

Cum   

75 5.00 

Providing and fixing 19mm thick commercial plywood for 

cupboard shutters door etc with necessary screws, nails etc 

complete as per the direction of Engineer in-charge 

Sqm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

76 10.00 

Providing and fixing the laminated sheet (0.8mm to 1mm) thick 

for cupboard shutter & cupboard work including cost of fevicol, 

labour charges for fixing,  including required teak wood beading.. 

Sqm   

77 5.00 
Providing and fixing nickel plated M.S pipe curtain rods with 

nickel plated brackets.20mm dia( Heavy type) 
Mtrs   

78 5.00 
Providing and fixing nickel plated M.S pipe curtain rods with 

nickel plated brackets.25mm dia( Heavy type) 
Mtrs   

79 75.00 
Providing and fixing MS round or square bars at required spacing 

in wooden frames of windows/ ventilator/ clerestory windows. 
Kgs   

80 50.00 

Replacement of broken wire mesh in doors windows and 

ventilators using M.S mesh of 2"x1", 1/2"x1/2",1"x1" etc. The 

charges inclusive of labour materials such as country wood 

beading, nails, screws putty etc complete. Area upto 1 sqm 

Each   

81 75.00 

Replacement of broken weld mesh in doors windows and 

ventilators using mesh of size 50x50mm . The rate includes 

labour charge, material such as country wood beading (Kongu / 

padak wood), nails, screws, putty etc complete.  

Sqm   

82 40.00 

Providing and fixing of 90 x 30mm size MS weld-mesh paneling 

for windows shutter with padak / kongu wood beading alround 

the shutter and  mesh including necessary screws , nails, etc 

complete (shutter frame work will be paid separately). 

Sqm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

83 30.00 

Providing and fixing covering the exhaust fan opening of size 

300mm dia. The covering should have 400 x 400 mm size with 

50mm x 38mm best quality of country wood frame alround and 

fixed in position. The opening is covered with weld mesh 

covering in position including painting with synthetic enamel paint 

of best quality with required prime etc complete as directed. 

No   

84 20.00 

Providing and fixing fly proof  galvanized S S wire gauge to 

windows and clerestory windows using SS wire gauge with 

average width of aperture 1.4mm in both directions with wire of 

dia 0.63 mm. With second class teak wood beading 30 x12mm. 

Sqm   

85 8.00 

Providing and fixing 4mm thick commercial BWR plywood 

(Century/ kit ply) for plain lining with necessary & priming coat on 

exposed surface etc complete. 

Sqm   

86 10.00 
Supplying  and tying the 18mm gauge GI wire for all round 

windows etc complete of window  size 1.5mx1.5m 
Each   

87 50.00 

Providing and fixing paneled or paneled and glazed shutters for 

doors, windows and clerestory windows including ISI marked 

black enameled M.S butt hinges with necessary screws 

excluding paneling which will be paid for separately. Kiln 

seasoned and chemically treated country wood.(padak / Kongu) 

30mm thick shutters.   

Sqm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

88 15.00 

Providing and fixing paneled or paneling and glazing in paneled 

or paneled and glazed shutters for doors, windows and clerestory 

windows ( Area of opening for panel inserts excluding portion 

inside grooves or rebates to be measured.) Paneling for paneled 

or paneled and glazed shutters 25mm to 40 mm thick using Kiln 

seasoned and chemically treated country wood (padak / 

Kongu)  

Sqm   

89 20.00 

Extra for providing frosted glass panes 4mm thick instead of 

ordinary glass panes 4mm thick in doors , windows and 

clerestory window shutters.(Area of opening for glass panes 

excluding portion inside rebates shall be measured. 

Sqm   

90 1.00 

Deduct for providing pin heads glass panes instead of ordinary 

float glass panes weighing 4mm thick in doors, windows and 

clerestory windows shutters,(Area of opening for panes excluding 

portion inside rebate shall be measured. 

Sqm   

91 2.00 

Providing and fixing flat pressed 3 layer particle board medium 

density exterior grade (Grade I) or graded wood particle board IS 

:3087 marked to frame, backing or studding with screws etc. 

complete (Frames, backing or studding to be paid 

separately):12mm thick. 

 

 

Sqm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

92 10.00 

Providing and fixing ISI marked flush door shutters conforming to 

IS:2202 (Part I) decorative type , core of block board construction 

with frame of 1st class hard wood and well matched teak 3 ply 

veneering with vertical grains or cross bands and face veneers 

on both faces of shutters.30mm thick including ISI marked 

stainless steel butt hinges with necessary screws etc complete.  

Sqm   

93 25.00 

Extra for providing lipping with second class teak wood battens 

25mm minimum depth on all edges of shutter (Over all area of 

door shutter to be measured) 

Sqm   

94 5.00 

Extra for providing vision panel not exceeding 0.1 sqm in all type 

of flush doors (cost of glass excluded) (Over all area of door 

shutter to be measured) Rectangular or square. 

Sqm   

95 1500.00 

Providing and fixing MS grills of required pattern in frames of 

windows etc with MS flats square or round bars etc complete 

Fixed to opening / wooden frames with rawl plugs , screws etc., 

complete at all levels. 

Kgs   

96 5.00 

Providing and fixing bright finished brass 100mm mortise latch 

and lock with 6 levers and a pair of lever handles with necessary 

screws complete (best make of approved quality) 

Each   

97 75.00 

Providing and fixing anodized aluminium work for doors, 

windows, ventilators and partitions with extruded built up 

standard tubular and other sections of approved make confirming 

to IS :733 and IS1285 ,  fixed with rawl plugs and screws or with 

kgs   
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fixing clips. or with expansion hold fasteners including necessary 

filling up of gaps at junction , at top, bottom and sides with 

required PVC/neoprene felt etc. Aluminium sections shall be 

smooth, rust free straight , mitered and jointed mechanically 

wherever required including cleat angle, Aluminium snap beading 

for glazing / paneling C.P brass / stainless steel screws , all 

complete as per architectural drawing and the directions of 

Engineer in charge (Glazing and paneling to be paid for 

separately).For fixed portion  shutters for doors, windows and 

ventilators including providing and fixing hinges/ pivots and 

making provision for fixing of fittings wherever required including 

the cost of PVC / neoprene gasket required (Fittings shall be paid 

for separately). Anodized aluminium (anodized transparent or 

dyed to required shade according to IS :1868, minimum anodic 

coating of grade AC15).     

98 10.00 

Supplying and fixing aluminium ornamental grill of size 

50x50x7mm thick to the aluminium frames. The rate including 

fabrication, cutting, erecting and material etc complete. 

Sqm   

100 10.00 

Providing and fixing openable cupboard with shutter using first 

quality padak / kongu wood of size 75mm x40mm frame and 

shutter and finished with two coats of enamel paint over a 

priming coat and including hardware fittings  and labour charges 

etc complete. 

Sqm   

101 20.00 
Providing and fixing of PVC moulded Box type mirror with screws 

and etc complete (300mm x 350mm) 
Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

102 5.00 

Providing and fixing ISI marked steel glazed doors, windows and 

ventilators of standard rolled steel sections joints mitered and 

welded with 15x3mm lugs of  10cm long, embedded in cement 

concrete blocks 15x10cm of 1:3:6 (1 cement: 3 coarse sand : 6 

graded stone aggregate 20mm nominal size) etc complete. 

Sqm   

103 10.00 
Providing and fixing of Brass coated curtain rings with brass 

hooks and removing & re-fixing curtain cloth etc complete. 
Each   

104 20.00 

Providing and fixing mirror of superior glass (of approved quality) 

and of required shape and size with plastic moulded frame of 

approved make and shade with 6mm thick hard board backing. 

Rectangular shape 453x357mm  

Each   

105 5.00 

 

 

 

 

 

Providing and fixing of Brass Cylindrical lock of Godrej make with 

necessary screws and bolts etc complete. 

 

 

 

 

 

Each   
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Deduction items 

 
   

106 5.00 

Deduct the cost of damaged flush door shutter removed will be 

permitted to taken by the contractor by making payment to the 

Institute as directed. The items will consists of with or wihout 

frame including furniture fittigns available in the door shutter. this 

items will be permitted to taken by the contractor as per the 

direction by the engineer in charge area up to 3.00 sqm 

Each   

107 5.00 

Deduct the cost of damaged paneled or Glazed door / window 

shutter is removed while replacement .The paneled shutter will 

be permitted to taken by the contractor with / without frame 

inclusive of furniture fittings as per the directed by the Engineer in 

Charge by making payment to the Institute for an area up to 3.00 

sqm 

Each   

Schedule C - Carpentry works  TOTAL  
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Schedule D - Plumbing works 

S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

1 20.00 
Providing and fixing brass bib cock of approved quality:15mm 

nominal bore. 
Each   

2 

 

 

20.00 

Replacing the faulty wall shower with arm (Metro/ Plumber) with 

new fitting. The rate including all material labour etc complete 

with shower rose. 

Each   

3 25.00 

Providing and fixing solid plastic seat with lid for pedestal type 

WC pan parryware / Hindware / seabird / orient (coral) complete. 

White solid plastic seat with lid 

Each   

4 40.00 

Charges for replacing waste coupling / waste pipe in wash basin, 

kitchen sink, laboratory sink including removal of existing 

damaged waste / waste pipe ,material like white lead, thread etc 

including cost of waste coupling and waste pips etc complete. 

(32mm or 40mm) waste coupling                  (32/40mm) waste 

pipe / spring hose (waste pipe ) (Rigid / flexible) 

Each   

5 20.00 

Providing and fixing PVC low level flushing cistern with manually 

controlled device (handle lever) confirming to IS:7231 with all 

fittings and fixture complete.10 lts capacity – white 

Each   

6 20.00 

Labour charges for removing the rusted / broken GI pipe and 

replacing with new pipes/re-fixing after removing blockages 

including cutting, threading, connecting, painting the pipes fixing 

wooden plugs and clamps etc., complete for internal distribution 

of water lines of dia.15mm to 25mm. 

Mts   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

7 10.00 

Labour charges for removing broken defective flushing cistern 

and replacing and re=fixing after repairing with brackets fittings 

etc complete for low level flushing cistern 10 litres capacity 

Each   

8 5.00 

Labour charges for dismantling and removing the broken / 

hanging wash basin of any size and replacing re-fixing the wash 

hand basin in position including the complete plumbing works 

replacing the wooden plug etc., complete. 

Each   

9 20.00 

Labour charges for removing defective or worn out taps and 

valves detached below and re-fixing the same including removing 

and re-fixing GI lines etc., complete ½” Brass taps, wheel valve , 

shower rose, stop cock. 

Each   

10 5.00 

Labour charges for removing blockage in the kitchen / bathroom 

toilet inspection chamber and in the manhole and cleaning, 

flushing removing stones mud and sludge deposits etc., for the 

free flow of the line. The rates includes the cost of materials such 

as rubber, plugs thread vall coir rope etc kitchen and bathroom 

gully. 

Each   

11 5.00 

Labour for removing blockage in the kitchen / bathroom toilet 

inspection chamber and in the manhole and cleaning, flushing 

removing stones mud and sludge deposits etc., for the free flow 

of the line. The rates includes the cost of materials such as 

rubber, plugs thread roll coir rope etc Outer side gully. 

Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

12 5.00 

Labour for removing blockage in the kitchen / bathroom toilet 

inspection chamber and in the manhole and cleaning, flushing 

removing stones mud and sludge deposits etc, for the free flow of 

the line. The rates includes the cost of materials such as rubber, 

plugs, thread vall, coir rope etc Toilet. 

Each   

13 45.00 

Providing and fixing un-plasticized PVC connection pipe brass 

unions:45 cm length - 15mm nominal bore.  Each   

14 50.00 
Providing and fixing heavy duty nahini trap of dia 150mm. 

Each   

15 15.00 

Providing and fixing wash basin with CI /MS brackets, 15mm CP 

brass pillar taps, metro kingston / Gem /Techo/Parko, 32mm CP 

brass waste of standard pattern, including painting of fittings and 

brackets, cuttings and making good the walls and floors wherever 

required. White vitreous china flat back wash basin size 

550x400mm with a single 15mm CP brass pillar taps. 

Each   

16 10.00 

Providing and fixing wash basin with CI /MS brackets / 15mm CP 

brass pillar taps, Metro/kingston/ Gem/ Techno/parko , 32mm CP 

brass waste of standard pattern, including painting of fittings and 

brackets , cutting and making good the walls and floors wherever 

required. White vitreous china flat back wash basin size 

450x300m or 400x350mm with a single 15mm CP brass pillar 

taps.  

Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

17 10.00 

Labour charges for removing the damaged pipes of the following 

size and re-fixing /replacing the pipe in position including packing 

and finishing the joints with CM : 1:3 etc complete 4"/3"/2" dia CI 

or AC or PVC pipe etc complete. 

Mts   

18 10.00 

Providing and fixing white vitreous china pedestal type (European 

type/ wash down type) water closet pan. Each   

19 15.00 
Providing and fixing of equivalent spindles with washer to the 

pillar cock, Bib cock long body tap etc complete. 
Each   

20 15.00 
Providing and fixing white vitreous china water closet squatting 

pan (Indian type).Orissa pattern WC pan of size 580x440 mm.  
Each   

21 10.00 

Providing and laying and jointing glazed stone ware pipes grade 

A with stiff mixture of cement mortar in the proportion of 1:1 ( 1 

cement :1 fine sand) including testing of joints etc 

complete.100mm dia 

Mts   

22 10.00 

Providing and laying and jointing glazed stone ware pipes grade 

A with stiff mixture of cement mortar in the proportion of 1:1 ( 1 

cement :1 fine sand) including testing of joints etc 

complete.150mm dia 

Mts   

23 10.00 

Providing and laying cement concrete 1:5:10 ( 1 cement :5 

coarse sand:10 graded stone aggregate 40mm nominal size) 

alround stone ware  pipes including bed concrete as per standard 

design. 100mm dia stone ware pipe 

Mts   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

24 10.00 

Providing and laying cement concrete 1:5:10 ( 1 cement :5 

coarse sand:10 graded stone aggregate 40mm nominal size) 

alround stone ware pipes including bed concrete as per standard 

design 150mm dia stone ware pipe 

Mts   

25 10.00 

Providing and fixing square mouth stone ware gully trap grade A 

complete with  brick masonry chamber and water tight CI cover 

with frame of 300x300mm / CI cover  size and 125x100mm size 

P trap etc., Complete. 

Each   

26 10.00 

Labour charges for dismantling old wash basin, urinal basin 

clamps, flush tank , brackets (both low and high level tank) old 

E.W.C/I.W.C with traps G.I pipes fittings and taps including 

required brick work and re-fixing gratings etc complete. 

Each 

toilet 
  

27 5.00 

Labour charges for dismantling the broken / cracked gully trap 

and fixing new gully trap including required brick work and re-

fixing gratings etc complete. 

Each   

28 5.00 

Labour charges for removing the broken / kitchen sink 

(Porcelain/mosaic) and re-fixing the old / fixing new sink with 

necessary G.I brackets waste coupling, waste pipe etc complete. 

Each   

29 40.00 

Providing and fixing GI pipes complete with GI fittings and 

clamps including cutting and making good the walls etc. (internal 

work) exposed on  wall.15mm dia nominal bore.  

Mts   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

30 50.00 

Providing and fixing GI pipes complete with GI fittings and 

clamps including cutting and making good the walls etc. (internal 

work) exposed  on wall.20mm dia nominal bore. 

Mts   

31 25.00 

Providing and fixing GI pipes complete with GI fittings and 

clamps including cutting and making good the walls etc. (internal 

work) exposed on wall.25mm dia nominal bore. 

Mts   

32 10.00 

Providing and fixing GI pipes complete with GI fittings and 

clamps including cutting and making good the walls etc. (internal 

work) exposed on wall.32mm dia nominal bore. 

Mts   

33 10.00 

Providing and fixing GI pipes complete with GI fittings and 

clamps including cutting and making good the walls etc. (internal 

work) exposed on wall 40mm dia nominal bore 

Mts   

34 10.00 

Providing and fixing GI pipes complete with GI fittings and 

clamps including cutting and making good the walls etc. (internal 

work) exposed on wall.50mm dia nominal bore 

Mts   

35 10.00 

Providing and fixing GI pipes complete with GI fittings and 

clamps including trenches and refilling etc., External work.  15mm 

dia nominal bore. 

Mts   

36 10.00 

Providing and fixing GI pipes complete with GI fittings and 

clamps including trenches and refilling etc., External work.20mm 

dia nominal bore. 

Mts   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

37 10.00 

Providing and fixing GI pipes complete with GI fittings and 

clamps including trenches and refilling etc., External work.25mm 

dia nominal bore. 

Mts   

38 10.00 

Providing and fixing GI pipes complete with GI fittings and 

clamps including trenches and refilling etc., External work.32mm 

dia nominal bore. 

Mts   

39 10.00 

Providing and fixing GI pipes complete with GI fittings and 

clamps including trenches and refilling etc., External work.40mm 

dia nominal bore. 

Mts   

40 10.00 

Providing and fixing GI pipes complete with GI fittings and 

clamps including trenches and refilling etc., External work.50mm 

dia nominal bore. 

Mts   

41 10.00 

Concealed pipe including painting with anti-corrosive bitumastic 

paint, cutting chases and making good the wall.                                                                           

15mm dia nominal bore. 

Mts   

42 30.00 

Concealed pipe including painting with anti-corrosive bitumastic 

paint, cutting chases and making good the wall.                                                                                                                

20mm dia nominal bore. 

Mts   

43 5.00 

Providing and fixing GI union in GI pipe including cutting and 

threading the pipe and making long screws etc. complete (New 

work).15mm nominal bore 

Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

44 10.00 

Providing and fixing GI union in GI pipe including cutting and 

threading the pipe and making long screws etc. complete (New 

work).20mm nominal bore. 

Each   

45 5.00 

Providing and fixing GI union in GI pipe including cutting and 

threading the pipe and making long screws etc. complete (New 

work).25mm nominal bore. 

Each   

46 5.00 

Providing and fixing GI union in GI pipe including cutting and 

threading the pipe and making long screws etc. complete (New 

work).32mm dia nominal bore. 

Each   

47 5.00 

Providing and fixing GI union in GI pipe including cutting and 

threading the pipe and making long screws etc. complete (New 

work).40mm dia nominal bore. 

Each   

48 5.00 

Providing and fixing GI union in GI pipe including cutting and 

threading the pipe and making long screws etc. complete (New 

work).50mm dia nominal bore. 

Each   

49 30.00 

Providing and fixing CPVC pipes complete with  fittings and 

clamps including cutting and making good the walls etc. (internal 

work) exposed on  wall.15mm dia nominal bore.  

Mts   

50 20.00 

Providing and fixing CPVC pipes complete with fittings and 

clamps including cutting and making good the walls etc. (internal 

work) exposed  on wall.20mm dia nominal bore. 

Mts   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

51 20.00 

Providing and fixing CPVC pipes complete with fittings and 

clamps including cutting and making good the walls etc. (internal 

work) exposed on wall.25mm dia nominal bore. 

Mts   

52 15.00 

Labour charges for fixing washer / spindle to bib cocks / pillar 

cock etc complete. Each   

53 10.00 

Providing and fixing toilet paper holder white vitreous china. 

Each   

54 10.00 

Providing and fixing C.P brass angle valve for basin mixer and 

geyser points of approved quality conforming to IS: 8931.15mm 

nominal bore. 

Each   

55 20.00 

Providing and fixing CP brass long body bib cock of approved 

quality conforming to IS standards and weighing not less than 

690 gms.15mm dia nominal bore. 

Each   

56 15.00 

Providing and fixing CP brass two way bib cock of approved 

quality conforming to IS:8931.15mm dia nominal bore (Tap with 

angle valve connection) 

Each   

57 15.00 

Supplying and fixing CP wall mixer of Metro or equivalent as 

approved by the Engineer in charge of 20mm dia nominal bore 

etc complete. 

Each   



Tender No:    42/2013-14/Civil – Financial bid                                                                         Page 206 

 

S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

58 6.00 

Providing and fixing salem stainless steel sink with drain board 

(Diamond make REK 4020 medium bowl of size 40"x20" and 

1mm thick with necessary fittings etc complete. 

Each   

59 6.00 

Providing and fixing salem stainless steel sink ISI 304 (18/8) 

kitchen sink as per IS  13983 (without drain board) with CI 

brackets and stainless steel plug 40mm dia including painting the 

fittings, cuttings and making good the walls wherever required 

610x510 mm and bowl depth 200mm. 

Each   

60 15.00 

Supplying and fixing CP towel rail (Metro or equivalent) of size 

20x600mm long including fixing in position etc complete. Each   

61 8.00 

Labour charges for removing the cracked EWC and replacing 

with new one with complete fittings etc complete. Each   

62 5.00 

Providing and fixing 600x450mm beveled edge mirror of superior 

glass (of approved quality) complete with 6 mm thick hard board 

ground fixed to wooden cleat with CP brass screws and washers 

etc complete. 

Each   

63 10.00 

Providing and fixing gun metal gate valve with CI wheel of 

approved quality (Screwed end):15mm nominal bore. Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

64 5.00 

Providing and fixing gun metal gate valve with CI wheel of 

approved quality (Screwed end):20mm nominal bore. Each   

65 5.00 

Providing and fixing gun metal gate valve with CI wheel of 

approved quality (Screwed end):25mm nominal bore. Each   

66 5.00 

Providing and fixing gun metal gate valve with CI wheel of 

approved quality (Screwed end):32mm nominal bore. Each   

67 5.00 

Providing and fixing gun metal gate valve with CI wheel of 

approved quality (Screwed end):40mm nominal bore. Each   

68 2.00 
Providing and fixing gun metal gate valve with CI wheel of 

approved quality (Screwed end): 50mm nominal bore. 
Each   

69 30.00 

Painting GI pipes and fittings with synthetic enamel white paint 

over a ready mixed priming coat, both of approved quality for 

new work.15mm dia nominal bore 

Mts   

70 30.00 

Painting GI pipes and fittings with synthetic enamel white paint 

over a ready mixed priming coat, both of approved quality for 

new work.20mm dia nominal bore. 

Mts   

71 100.00 

Painting GI pipes and fittings with synthetic enamel white paint 

over a ready mixed priming coat, both of approved quality for 

new work.25mm dia nominal bore. 

Mts   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

72 100.00 

Painting GI pipes and fittings with synthetic enamel white paint 

over a ready mixed priming coat, both of approved quality for 

new work.32mm dia nominal bore. 

Mts   

73 150.00 

Painting GI pipes and fittings with synthetic enamel white paint 

over a ready mixed priming coat, both of approved quality for 

new work.40mm dia nominal bore. 

Mts   

74 150.00 

Painting GI pipes and fittings with synthetic enamel white paint 

over a ready mixed priming coat, both of approved quality for 

new work.50mm dia nominal bore. 

Mts   

75 30.00 

Repainting GI pipes and fittings with synthetic enamel white paint 

of approved quality:15mm dia nominal bore. Mts   

76 30.00 

Repainting GI pipes and fittings with synthetic enamel white paint 

of approved quality:20mm dia nominal bore Mts   

77 100.00 

Repainting GI pipes and fittings with synthetic enamel white paint 

of approved quality:25mm dia nominal bore. Mts   

78 100.00 

Repainting GI pipes and fittings with synthetic enamel white paint 

of approved quality:32mm dia nominal bore.   Mts   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

79 100.00 

Repainting GI pipes and fittings with synthetic enamel white paint 

of approved quality: 40mm dia nominal bore. Mts   

80 100.00 

Repainting GI pipes and fittings with synthetic enamel white paint 

of approved quality:50mm dia nominal bore Mts   

81 5.00 

Labour charges for removing existing GI lines of dia 15mm to 

40mm Rm   

82 10.00 

Labour charges for repairing the fittings like bibcock angle cock / 

gate valve and pillar cock etc with necessary spindles and 

washers. 

Each   

83 10.00 

Labour charges for re-fixing GI lines after removing blockage. 

The rate includes necessary clamps, screws, nails, earth work 

/refilling etc complete. 15mm to 50mm dia 

Mts   

84 20.00 

Providing and fixing of CP brass health faucet in metro / kingston 

or equivalent including all necessary fittings etc complete. Each   

85 40.00 

Providing and fixing of 40mm thick CP brass waste coupling of 

approved make etc. complete. Each   

86 15.00 

Providing and fixing of 20mm dia CP brass swan neck tap 

including necessary fittings etc complete. Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

87 10.00 

Providing and fixing of super Delux metro make 15mm dia CP 

brass pillar cock with necessary flange and etc complete as per 

direction of Engineer in charge 

Each   

88 15.00 

Providing and fixing of liquid soap container with necessary 

screws etc. complete as per direction of Engineer in charge. Each   

89 10.00 

Providing and fixing of CP Brass Towel ring with CP brass 

screws etc., Complete as per direction of Engineer in charge Each   

90 10.00 

Providing and fixing of CP Brass dish with CP screws etc. 

Complete as per the direction of Engineer in charge Each   

91 10.00 

Providing and fixing of corner piece granite slab 18 mm thick with 

necessary edge mouldings in toilet including chasing of wall and 

grouting the same etc complete. 

Each   

92 2.00 

Providing and fixing white vitreous china flat back half stall urinal 

of 580x380x350mm with white PVC automatic flushing cistern 

with fittings, standard size CP brass flush pipe spreaders with 

unions and clamps (all in CP brass) with waste fitting as per 

IS:2556, CI trap with outlet grating and other couplings in CP 

brass including painting of fittings and cutting and making good 

the walls and floors wherever required: Single half stall urinal with 

5 litre PVC automatic flushing cistern. 

Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

93 30.00 

Supplying and fixing Chlorinated Polyvinyl Chloride (CPVC) 

pipes, having thermal stability for hot & cold water supply 

including all CPVC plain & brass threaded fittings i/c fixing the 

pipe with clamps at 1.00m spacing. This includes jointing of pipes 

& fittings with one step CPVC solvent cement and the cost of 

cutting chases and making good the same including testing of 

joints complete as per direction of Engineer in charge. Concealed 

work including cutting chases and making good the walls 

etc.15mm nominal outer dia. Pipes.  

Mts   

94 30.00 

Supplying and fixing Chlorinated Polyvinyl Chloride (CPVC) 

pipes, having thermal stability for hot & cold water supply 

including all CPVC plain & brass threaded fittings i/c fixing the 

pipe with clamps at 1.00m spacing. This includes jointing of pipes 

& fittings with one step CPVC solvent cement and the cost of 

cutting chases and making good the same including testing of 

joints complete as per direction of Engineer in charge. Concealed 

work including cutting chases and making good the walls 

etc.20mm nominal outer dia. Pipes. 

 

 

 

Mts   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

95 20.00 

Supplying and fixing Chlorinated Polyvinyl Chloride (CPVC) 

pipes, having thermal stability for hot & cold water supply 

including all CPVC plain & brass threaded fittings i/c fixing the 

pipe with clamps at 1.00m spacing. This includes jointing of pipes 

& fittings with one step CPVC solvent cement and the cost of 

cutting chases and making good the same including testing of 

joints complete as per direction of Engineer in charge. Concealed 

work including cutting chases and making good the walls 

etc.25mm nominal outer dia. Pipes. 

Mts   

96 10.00 

Supplying and fixing Chlorinated Polyvinyl Chloride (CPVC) 

pipes, having thermal stability for hot & cold water supply 

including all CPVC plain & brass threaded fittings i/c fixing the 

pipe with clamps at 1.00m spacing. This includes jointing of pipes 

& fittings with one step CPVC solvent cement and the cost of 

cutting chases and making good the same including testing of 

joints complete as per direction of Engineer in charge. Concealed 

work including cutting chases and making good the walls etc. 

32mm nominal outer dia. Pipes.  

 

 

 

 

Mts   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

97 10.00 

Supplying and fixing 3 layer PP-R (Poly propylene Random 

copolymer) pipes SDR 7.4 U V stabilized & anti - microbial fusion 

welded, having thermal stability for hot & cold water supply 

including all PP-R plain & brass threaded polypropylene random 

fittings i/c fixing the pipe with clamps at 1.00m spacing. This 

includes the cost of cutting chases and making good the same 

including testing of joints complete as per direction of Engineer in 

charge. Concealed work including cutting chases and making 

good the walls etc.PN -16 Pipe, 16 mm OD.  

Mts   

98 5.00 

Providing and fixing or super Delux metro make 15mm dia CP 

Brass Concealed stop cock with necessary flange and etc 

complete as per direction of Engineer In charge. 

Each   

99 5.00 

Providing and fixing or super Delux metro make 15mm dia Open 

stop cock with necessary flange and etc complete as per 

direction of Engineer In charge. 

Each   

100 50.00 

 

 

 

Providing and fixing  PVC grating prayag or equivalent - 150mm 

 

 

 

Each 
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                            Deduction items    

S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

101 50.00 

Deduct for removed old bib cock, pillar cock, stop cock, etc. 

Taken away from IIT campus as directed by Engineer in charge. 

(These item to be deducted for the replacement of new items and 

obtaining gate pass from the Engineer in charge as directed. 

Each   

102 40.00 

Deduct for removed and Two way taps, long body bib cock etc. 

Taken away from IIT campus as directed by Engineer in charge.  

(These item to be deducted for the replacement of new items and 

obtaining gate pass from the Engineer in charge as directed. 

Each   

103 10.00 

Deduct for removed of old wall mixture etc. Taken away from IIT 

campus as directed by Engineer in charge.  (These item to be 

deducted for the replacement of new items and obtaining gate 

pass from the Engineer in charge as directed. 

Each   

104 90.00 

Deduct for removed old rusted GI pipes of the following dia etc. 

Taken away from IIT campus as directed by Engineer in 

charge.(These item to be deducted for the replacement of new 

items and obtaining gate pass from the Engineer in charge as 

directed. 15mm dia 

Rm   

105 10.00 
   -  do  - 20 mm dia 

 
Rm   

106 20.00 
  -  do  - 25mm dia 

 
Rm   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

107 10.00   -  do  - 32mm dia Rm   

108 10.00  -  do  - 40mm dia Rm   

109 7.00   -  do  - 50mm dia  Rm   

110 20.00 

Deduct for removed old flush tanks . Taken away from IIT 

campus as directed by Engineer in charge. (These item to be 

deducted for the replacement of new items and obtaining gate 

pass from the Engineer in charge as directed. 

Each   

111 200.00 

Deduct for removed PVC pipes. Taken away from IIT campus as 

directed by Engineer in charge. (These item to be deducted for 

the replacement of new items and obtaining gate pass from the 

Engineer in charge as directed. 75mm dia 

Rm   

112 180.00 

Deduct for removed PVC pipes . Taken away from IIT campus as 

directed by Engineer in charge. (These item to be deducted for 

the replacement of new items and obtaining gate pass from the 

Engineer in charge as directed. 110mm dia 

Rm   

113 20.00 

Deduct for removed old seat cover. Taken away from IIT campus 

as directed by Engineer in charge.(These item to be deducted for 

the replacement of new items and obtaining gate pass from the 

Engineer in charge as directed. 

Each   

114 10.00 

Deduct for removed old Gate valve etc. Taken away from IIT 

campus as directed by Engineer in charge 15mm dia Each   
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S.No Qty Description  Unit 
Rate in Rs. (in figures and 

words) 
Amount in Rs. 

115 10.00 

Deduct for removed old Gate valve etc. Taken away from IIT 

campus as directed by Engineer in charge.(These item to be 

deducted for the replacement of new items and obtaining gate 

pass from the Engineer in charge as directed. 20mm dia 

Each   

116 5.00 

Deduct for removed old Gate valve etc. Taken away from IIT 

campus as directed by Engineer in charge.(These item to be 

deducted for the replacement of new items and obtaining gate 

pass from the Engineer in charge as directed. 25mm dia 

Each   

117 50.00 

Deduct for removed old angle cock etc. Taken away from IIT 

campus as directed by Engineer in charge.(These item to be 

deducted for the replacement of new items and obtaining gate 

pass from the Engineer in charge as directed. 15mm dia 

Each   

 

Schedule D - Plumbing Works TOTAL  Rs 

 

 

                                                                                                                               (Schedule A+B+C+D) Grand Total Amount in Rs.      

 

 

Total Amount (Rs. in words) – 

 

 

Signature of the Contractor                                                                                        Executive Engineer (Civil)  


