INDIAN INSTITUTE OF TECHNOLOGY MADRAS
ENGINEERING UNIT
CHENNAI - 600 036

Tender No: 42R /2012 — 13 / Civil.

Name of work Removing and refixing play equipments at
vanavani School in IIT Madras Campus.

Approximate Value put to Tender Rs. 1.09Lakhs.

(for reference only)

Earnest Money Deposit Rs. 2,200/-.
Cost of Tender Schedule Rs. 500.00
Vat@ 5% Rs. 25.00
Rs. 525.00
Last date and Time of Receipt Date 26 - 09 - 2012

Time  3.00 PM.

Date and Time of Opening Date 26 -09 - 2012
Time 3.10 PM.

Certified that the tender document contains 30 (Thirty pages) only and no alterations and

additions have been made by me / us in the tender document.

Signature of the Contractor Executive Engineer (Civil)
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Certified that the tender document contains 30 (Thirty pages) only and
no alterations and additions have been made by me / us in the tender

document.

Signature of the Contractor



INDIAN INSTITUTE OF TECHNOLOGY MADRAS
CHENNAI - 600 036

TENDER NOTICE NO.:-42R / 2012- 13

Sealed item rate Tenders are invited by the Executive Engineer (Civil), Indian Institute of
Technology Madras, Chennai — 600 036, from the Registered Contractors of IIT Madras
(Civil — Class: IV to V) in item rate agreement form up to 3-00 P.M on 26 - 09- 2012 for the work

of “Removing and refixing play equipments at Vanavani School at IIT Madras Campus.”

Approximate value of items put to tender is Rs. 1.09 Lakhs. This is only for general
guidance. The Tender can be downloaded from the IIT Madras web site

(http://tenders.iitm.ac.in/).

Tenders should be accompanied by two crossed Demand Drafts drawn in favour of IITM
Chennai - 600 036 for Rs. 2,200/- towards Earnest Money Deposit and Rs. 525/- (Non —
Refundable) towards cost of tender schedule. Tenders received without Earnest Money

Deposit and cost of tender schedule will be summarily rejected.
Completed Tenders received at Office of Executive Engineer (Civil) in time and will be

opened after 3.10 P.M on 26 - 09 - 2012 in the presence of Tenderers or their authorized
agents.

Executive Engineer (Civil)


http://tenders.iitm.ac.in/

INDIAN INSTITUTE OF TECHNOLOGY MADRAS
ENGINEERING UNIT

CHENNAI — 600 036

Item Rate Tender & Contract for Works

A) Tender for the work of : “Removing and refixing play equipments at Vanavani School
at lIT Madras Campus.”

(i) To be submitted by hours on
to
(ii) To be opened in presence of tenderers who may be present at hours
on in the office of
TENDER

I / We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F,
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, Clauses of Contract, Special Conditions, Schedule of Rates & other documents and
rules referred to in the conditions of contract and all other contents in the tender document for the
work.

| / We hereby tender for the execution of the work specified for the IIT within the time specified in
Schedule ‘F’, viz., and in accordance in all respects with the specifications, designs, drawings and
instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of
the Conditions of contract and with such materials as are provided for, by, and in respects in
accordance with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the due date of submission thereof
and not to make any modifications in its terms and conditions.

A sum of Rs.2,200/- has been deposited in cash / receipt treasury challan / deposit at call receipt
of a scheduled bank / fixed deposit receipt of a scheduled bank / demand draft of a scheduled
bank as earnest money. If I/We, fail to furnish the prescribed performance guarantee within
prescribed period, I/we agree that the said office shall without prejudice to any other right or
remedy, be at liberty to forfeit the said earnest money absolutely. Further, if l/we fail to
commence work as specified, I/we agree that [ITM or his successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest
money and the performance guarantee absolutely, otherwise the said earnest money shall be
retained by him towards security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out such
deviations as may be ordered, upto maximum of the percentage mentioned in Schedule ‘F’ and
those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form.

I/'we hereby declare that l/lwe shall treat the tender documents drawings and other records
connected with the work as secret / confidential documents and shall not communicate
information derived there from to any person other than a person to whom l/we am / are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Date Signature of Contractor

Postal Address

Witness:
Address:
Occupation:



ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is

accepted by me for an on behalf of the President of India for a sum of Rs.

(Rupees

The letters referred to below shall form part of this contract Agreement:

a)

b)

c)
For & on behalf of the President of India
Signature
Designation

Date




General Rules and Directions

The tender must be signed by the person / persons competent to sign as indicated in
Technical bid. Same stipulations will also apply in the case of Receipt for payments made on
account of work to the successful Contractor who has signed the Contract Agreement.

This form will state the work to be carried out, as well the date for submitting and opening
tenders and the time allowed for carrying out the work, also the amount of earnest money to
be deposited with the tender, and the amount of the security deposit to be deposited by the
successful tenderer and the percentage, if any to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in connection with the
work signed for the purpose of identifications by the officer inviting tender, shall also be open
for inspection by the contractor at the office of officer the inviting tender, during office hours.

Any person who submits a tender shall fill up the form, stating at what item rate & amount he
is willing to undertake the full work. Only one rate shall be given in words & figures for each
item. Tenders, which propose any alteration in the work specified in the said form of invitation
to tender, or in the time allowed for carrying out the work, or which contain any other condition
of any sort including conditional rebates, will be summarily rejected. Tender shall have the
name and number of the work to which they refer, written on the envelopes. Amount must be
quoted in full rupees by ignoring fifty paise and considering more than fifty paise as rupee one.

The officer inviting tender or his duly authorized assistant will open Financial Bids of those
Tenderers whose, Technical Bids have been found acceptable, in the presence, of any
intending Contractors or their authorized agents who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable form. In the
event of a tender being accepted, a receipt for the Earnest Money forwarded therewith shall
thereupon be given to the Contractor. In the event of a tender being rejected, the Earnest
Money forwarded with such unaccepted tender shall thereupon be returned to the Contractor
remitting the same, without any interest.

. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not
be bound to accept the lowest or any other tender.

. The memorandum of work tendered for and the schedule of materials to be supplied by the
institute and their issue-rates, shall be filled and completed in the office of the officer inviting
tender before the tender form is published. If a form is published to an intending tenderer
without having been so filled in and incomplete, he shall request the officer to have this done
before he completes and delivers his tender.

The tenderers shall sign a declaration under the Official Secret Act, 1923, for maintaining
secrecy of the tender documents, drawings or other records connected with the work given to
them.

. In the case of item Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected. Rates quoted by
the contractor in item rate tender in figures and words shall be accurately filled in so that there
is no discrepancy in the rates written in figures and words. However, if a discrepancy is
founds, the rates which correspond with the amount worked out by the contractor shall unless
otherwise proved be taken as correct. If the amount of an item is not worked out by the
contractor or it dose not correspond with the rates written either in figures or in words, then the
rates quoted by the contractor in words shall be taken as correct. Where the rates quoted by
the contractor in figures and in words tally but the amount is not worked out correctly, the
rates quoted be the contractor, will, unless otherwise proved, be taken as correct and not the
amount.



9.

10.

11.

12.

13.

14.

15.

In the case of any tender where unit rate of any item/items appear unrealistic, such tender will
be considered as unbalanced and in case the tendered is unable to provide satisfactory
explanation, such a tender is liable to be disqualified and rejected.

All rates shall be quoted on the tender form. The amount for each item should be worked out
and the requisite totals given. Special care should be taken to write the rates in figures as well
as in words and the amount in figures only in such a way that interpolation is not possible. The
total amount should be written both in figures and in words. In case of figures, the word ‘Rs’
should be written before the figure of ‘Rupees’ and the work ‘ P * after the decimal figures, eg.’
Rs 2.15P’ and in case of words, the word, “Rupees” should precede and the work ‘Paise’
should be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’, it should invariably be up to two decimal places. While quoting each rate in schedule of
tender, the word ‘only’ should be written closely following the rate and it should not be written
in the next line.

The contractor whose tender is accepted will be required to furnish by way of Security Deposit
for the fulfillment of his contract, an amount equal to 5 % of the tendered value of the work.
The Security deposit will be collected by deductions from the running bill of the contractor at
the rates mentioned above and the earnest money if deposited in cash at the time of tender
will be treated as a part of this Security Deposit. The SD amount will also be accepted in cash
or in the shape of Government securities. Fixed deposit receipt of a scheduled bank or State
bank of India will also be accepted for this purpose. Provided confirmatory advice is enclosed.

On acceptance of the tender, the name of the accredited representative (s) of the Contractor
who would be responsible for taking instructions from the Engineer in Charge shall be
communicated in writing to the Engineer in Charge.

Sales-tax (VAT), service tax, purchase tax, turnover tax, Service tax, works contract tax or
any other tax on material, labour and works in respect of this contract shall be payable by the
contractor and IITM will not entertain any claim whatsoever in respect of the same.

The Contractor shall give a list of both gazetted and non-gazetted IITM employees related to
him.

The tender for the work shall not be witnessed by a Contractor or Contractors who himself /
themselves has/have tendered for the same work. Failure to observe this condition would
render tenders of the Contractor tendering, as well as witnessing the tender, liable to
summary rejection.

The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and
orders issued there under from time. If he fails to do so, his failure will be a breach of the
contract and the Executive Engineer (Civil) may in his discretion, without prejudice to any
other right or remedy available in low, cancel the contract. The contractor shall also be liable
for any pecuniary liability on account of any violation by him of the provisions of the said Act.

Signature of Contractor Executive Engineer (Civil)



CONDITIONS OF CONTRACT

1. The Contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the IIT and the Contractor,
together with the documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-in-charge and all
these documents taken together, shall be deemed to form one contract and shall be
complementary to one another.

2. Inthe contract, the following expressions shall, unless context otherwise requires, have the
meanings, hereby respectively assigned to them:-

i) The expression works or work shall, unless there be something either in the subject or
context repugnant to such construction, be construed and taken to mean the works by or
by virtue of the contract contracted to be executed whether temporary or permanent, and
whether original, altered, substituted or additional.

i) The Site shall mean the land/or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which work is to
be executed under the contract or any adjacent land, path or street which may be allotted
or used for the purpose of carrying out the contract.

iii) The contractor shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personal representative of such
individual or the persons composing such firm or company, or the successors of such firm
or company and the permitted assignees of such individual, firm or company.

iv) The Engineer-in-charge means the Engineer officer who shall supervise and be in-charge
of the work and who shall sign the contract on behalf of IIT as mentioned in Schedule ‘F’
hereunder.

v) Accepting Authority shall mean the authority mentioned in Schedule ‘F'.

vi) Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil
war, rebellion revolution, insurrection, military or usurped power, any acts of IITM,
damages from aircraft, acts of God, such as earthquake, lightening and unprecedented
floods, and other causes over which the contractor has no control and accepted as such
by the Accepting Authority or causes solely due to use or occupation by IITM of the part of
the works in respect of which a certificate of completion has been issued or a caused
solely due to [ITM faulty design of works.

vii) Market Rate shall be the rate as decided by the Engineer-in-charge on the basis of the
cost of materials and labour at the site where the work is to be executed plus the
percentage mentioned in Schedule ‘F’ to cover, all overheads and profits.

viii) Schedules(s) referred to in these conditions shall mean the relevant schedule(s) annexed
to the tender papers or the standard schedule of Rates of the CPWD mentioned is
schedule ‘F’ hereunder, with the amendments thereto issued upto the date of receipt of the
tender.

ix) Department means IITM which invites tenders.

x) District specification means the specifications followed by the state of Tamil Nadu in the
area where the work is to be executed.

xi) Tendered value means the value of the entire work as stipulated in the letter of award.



3. Where the context so requires, words imparting the singular only also include the plural and
vice versa. Any reference to masculine gender shall whenever required include feminine
gender and vice versa.

4. Headings and marginal notes to these General Conditions of contract shall not be deemed to
form part thereof be taken into consideration in the interpretation or construction thereof or of
the contract.

5. The contractor shall be furnished, free of cost one certified copy of the contract documents
except standard specification, Schedule of Rates and such other printed and published
documents, together with all drawings as may be forming part of the tender papers. None of
these documents shall be used for any purpose other than that of his contract.

6. The work to be carried out under the contract shall, except as otherwise provided in these
conditions, include all labour, materials, tools, plants, equipments and transport which may be
required in preparation of and for and in the full and entire execution and completion of the
works. The descriptions given in the Schedule of quantities (Schedule-A) shall, unless
otherwise states, be held to include wastage on materials, carriage and cartage, carrying and
return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary
in and for the full ands entire execution and completion of the work as aforesaid in accordance
with good practice and recognized principles.

7. The contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted in
the schedule of Quantities, which rates and prices shall except as otherwise provided cover all
his obligation under the contract and all matters and things necessary for the proper
completion and maintenance of the works.

8. The several documents forming the contact are to be taken as mutually explanatory of one
another, detailed drawings being following in preference to small scale drawing and figured
dimensions in preference to scale and special conditions in preference to General conditions.

8.1 In the case of discrepancy between the schedule of Quantities, the specifications and/or the
Drawings, the following order of preference shall be observed.

i) Description of Schedule of Quantities.

ii) Particular Specification and special condition, if any
iii) Drawings.

iv) C.P.W.D Specifications

v) Indian Standard specifications of B.I.S.

8.2 If these are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention of
the documents and his decision shall be final and binding on the contractor.

8.3 Any error in description, quantity or rate in schedule of Quantities or any omission there from
shall not vitiate the contractor or release the contractor from the execution of the whole or any
part of the works comprised therein according to drawings and specifications or from any of
his obligations under the contract.

9. The successful tenderer/contractor, on acceptance of his tender by the Accepting Authority,

shall within 15 days from the stipulated date of start of the work sign the contract consisting
of:-



i) The notice inviting tender, all the documents including drawings, if any, forming the
tender as issued at the time invitation of tender and acceptance thereof together with any
correspondence leading thereto.

i) Standard C.P.W.D Form as mentioned in Schedule ‘F’ consisting of:-

a) Various standard clauses with corrections upto the date stipulated in schedule ‘F
along with annexure thereto.

b) C.P.W.D Safety code.

¢) Model Rules for the protection of health, sanitary arrangements for workers employed
by CPWD of its contractors.

d) CPWD contractor’'s Labour Regulations.

e) List of Acts omissions for which fines can be imposed.

ADDITIONAL SPECIFICATIONS

The additional specifications given below are not substitute to CPWD specifications or IS

specifications. These shall be read along with CPWD specifications or IS specifications.

GENERAL

1.

The work shall be carried out using metric dimensions only and shall be measured and paid in
metric dimensions. F.P.S. units, if any, mentioned in drawings etc are for guidance only.
Wherever any reference to any Indian Standard Specification occurs in the documents relating
to this contract the same shall be inclusive of all amendments issued there to or revision there
of if any, up to the date of receipt of tenders.

Unless otherwise specified in the schedule of quantities the rates for the various items are for
all heights and locations.

Unless otherwise specified in the schedule of quantities the rate for the items of the work shall
be considered as inclusive of pumping out or bailing out water, if required, for which no extra
payments will be made. This will include water encountered form any source, such as rains,
floods, sub-soil water table being high or due to any other cause whatsoever.

The tender shall study the item description, the relevant drawings and satisfy himself the item

of work to be carried

Executive Engineer (Civil)

10



PROFORMA OF SCHEDULE

SCHEDULE - ‘A’

The Bill of Quantities enclosed separately along with Tender (Financial bid)

SCHEDULE - ‘B’

NO MATERIAL SHALL BE ISSUED TO THE CONTRACTOR BY IITM.

SCHEDULE - ‘C’

Schedule of tools and plants proposed to be hired to the contractor.

NO TOOLS AND PLANTS SHALL BE HIRED TO THE CONTRATOR.

SCHEDULE - ‘D’

Extra schedules for specific requirements / documents for the work, if any.

1. No labour shall be permitted to stay in the campus
2. All debris obtained from dismantling the existing structure should be removed from site of

work before start of work.

SCHEDULE - ‘F’

Schedule of component of cement, steel other materials, labour etc for price escalation.

CLAUSE -10CC

Clause 10 CC of General Conditions of Contract is not applicable to this work.

SCHEDULE - ‘F’
Reference to General conditions of contract

Name of work

Estimated cost of work

i) Earnest Money Deposit

ii) Security Deposit

General Rules and Directions:
Officer inviting tender

Maximum percentage for quantity of items work
to be executed beyond which rates are to be

determined in accordance with clause 12.2 and 12.3.

11

“Removing and refixing play
equipments at Vanavani School in IIT
Madras Campus.”

: Rs. 1.09 Lakhs.
: Rs. 2,200/-.

: 5% of tendered value. (Inclusive of EMD)

: Executive Engineer (Civil), ITM

: See below



Definition
2 (v) Engineer in charge

2 (viii)  Accepting authority

2 (x) Percentage on cost of material and
labour to cover all overheads
and profits.

2 (xi) Standard schedule of rates
2 (xii)  Department
9 (ii) Standard CPWD contract form

Clause 1

1. Time allowed for submission of Performance
Guarantee from the date of issue of letter of
acceptance in days.

2. Maximum allowable extension beyond the
period provided above

Clause 2

Authority for fixing compensation under clause 2.
Clause 2a

Whether clause 2a shall be applicable
Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of start

[
Time allowed for execution of work

Authority to give fair and reasonable
Extension of work for completion of work

Clause 7

Gross work to be done together with net
payment/ adjustment of advances for material
collected, if any, since the last such payments
for being eligible to interim payment.

Clause 10 CC
Clause 10 CC is not applicable to this work

Clause 11
Specification to be followed for execution of work

12

Executive Engineer (Civil).

Director, lIT Madras.

15%.

CPWD 8 DSR 2012.
IIT Madras.

CPWD 8 as modified and
Corrected up to till date.

7 (Seven) Days

7 (Seven) Days.

Executive Engineer (Civil).

Yes applicable.

14 Days.

2 months

Executive Engineer (Civil)
IT™

50,000/-

Particular specifications
CPWD Specifications

IS codes

Manufacturer’s specifications
General engineering practice



Clause 12.2 & 12.3

Deviation limit beyond which clauses 50%
12.2 & 12.3 shall apply for this work

Clause 12.5
Deviation limit beyond which clauses 12.2 100%
&12.3 shall apply for foundation work

Clause 16
Competent Authority for Executive Engineer (Civil)
Deciding reduced rates. IT™M
Clause 36(i)
.. Iy Rate of
. . Minimum qualification and T
Designation . . Discipline recovery per
experience required
month
Technical Graduate (fresh candidate) or Civil
. Diploma Engineer with 5 vyears . . Rs. 15,000/-
Representatives . Engineering
experience - 1 No.

Assistant Engineers retired from Government services that are holding Diploma
will be treated at par with Graduate Engineers

Clause 42
i) (a) Schedule for determining theoretical DSR 2012
quantity of cement Published by CPWD
ii) Variations permissible on theoretical
quantities
a) Cement
i) to be brought by contractor 3% minus

For material to be brought by contractor

In case of less consumption than the above, necessary recovery shall be made as per
rates given below.

However for over consumption no additional payment shall be made.

Recovery rates for quantities beyond permissible variation

For material to be brought by contractor

Rates in figures and words at which recovery shall be made
S| No Description of from the contractor’s
item Excess beyond Less use beyond the permissible
permissible variation | variation
1 Cement No extra payment or | Market rate at the time of execution
deduction shall be | of work plus 10% as decided by the
made Engineer in Charge

13



CLAUSES OF CONTRACT
ADDENDA & CORRIGENDA (A & C)

Settlement of Disputes & Arbitration

Except where otherwise provided in the contract all question and disputes relating to the
meaning of the specifications, designs, drawings and instructions here-in before mentioned
and as to the quality of workmanship or materials used or as to any other question, claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders of these conditions or otherwise
concerning the works or the execution or failure to executes the same whether arising during
the progress of work or after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned herein after.

i) If the Contractor considers any work demanded of him to be outside the requirements of the
contract, or disputed any drawings, record or decision given in writing by the Engineer-in-
charge or any matter in connection with or arising out of the Contract or carrying out of the
work, to be unacceptable, he shall promptly within 15 days request the Executive Engineer
(Civil) in writing for written instruction or decision. Thereupon, the Executive Engineer (Civil)
shall give his written instructions or decisions within a period of one month from the receipt of
the contractor's letter.

If the Executive Engineer (Civil) fails to give his instructions or decisions in writing within the
aforesaid period or if the Contractor is dissatisfied with the instructions or decision of the
Executive Engineer (Civil), the Contractor may, within 15 days of the receipt of Executive
Engineer (Civil)'s decision appeal to the Chairman (Engineering Unit), IITM who shall afford an
opportunity to the Contractor to be heard, if the mater so desires and to offer evidence in
support of his appeal. The Chairman (Engineering Unit), IITM shall give his decision within 30
days of receipt of Contractor's appeal.

ii) If the Contractor is dissatisfied with the decision of the Chairman (Engineering Unit), the
Contractor shall within a period of 15 days of the receipt of the Chairman’s decision appeal to
the Director , IITM who shall afford an opportunity to the Contractor to be heard, if the mater
so desires and to offer evidence in support of his appeal. The Director, IITM shall give his
decision within 30 days of receipt of Contractor's appeal.

iii) If the contractor is dissatisfied with the decision of the Director IITM, he shall, with in 30
days of the receipt of the decision shall give notice to the Director IITM for appointment of an
arbitrator to adjudicate his claims, failing which the said decision of the Director, IITM shall be
final and binding on the contractor.

iv) Except where the decision has become final, binding and conclusive in terms of Sub para
(iii) above, disputes or difference shall be referred for adjudication through a sole arbitrator
appointed by the Director, IITM. If the arbitrator so appointed is unable or unwilling to act or
resigns his appointment or vacates his office due to any reason whatsoever another sole

14



arbitrator shall be appointed in the manner aforesaid. Such person shall proceed with the

reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give list of disputes with
amounts claimed in respect of each such dispute along with the notice for appointment of

arbitrator and giving reference to the rejection by the Director, IITM of the appeal.

It is also a term of this contract that no person other than a person appointed by such Director,

IITM, as aforesaid should act as arbitrator.

It is also a term of this Contract that if the Contractor does not make any demand for
appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days of
receiving the intimation from the Engineer-in-charge that the final bill is ready for payment, the
claim of the Contractor shall be deemed to have been waived and absolutely barred and IITM

shall be discharged and released of all liabilities under the Contract in respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the Arbitration and
Conciliation Act 1996 (26 of 1996) or any statutory modifications or reenactment thereof and
the rules made there under and for the time being in force shall apply to the arbitration

proceeding under this clause.

It is also term of this Contract that the arbitrator shall adjudicate on only such disputed as are
referred to him by the Director, IITM and give separate award against each dispute and claim
referred to him and in all cases where the total amount of the claims by any party exceeds

Rs.1,00,000/- the arbitrator shall give reasons for the award.

It is also a term of the Contract that if any fees are payable to the arbitrator, these shall be

paid equally by both the parties.

It is also a term of the Contract that the arbitrator shall be deemed to have entered on the
reference on the date of issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the
arbitrator shall, if required to be paid before the award is made and published, be paid half
and half by each of the parties. The cost of the reference and of the award (including the fees,
if any, of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by
whom and in what manner, such costs or any part thereof shall be paid and fix or settle the
amount of costs to be so paid.

v) Page 55 — Claus 37 "Levy / Taxes Payable by Contractor"

Para (i) shall be substituted as under
“Sales tax including VAT if any or any other tax on materials as well as on Labour and Works
in respect of this Contract shall be payable by the Contractor and [ITM shall not entertain any

claim whatsoever in this respect.”

15



FORM OF GUARANTEE BOND FOR EMD

In consideration of the Indian Institute of Technology Madras (hereinafter called
“The Institute”) Having offered to accept the terms and conditions of the proposed tender for the
WOTK OF e e e e
having agreed to production of a irrevocable bank Guarantee for
Rs..ccoevnin (Rupees.......cocvvveviiiininnnn. only) as security from the contractor (s) for compliance
of his obligations in accordance with the terms and condition in the tender.

1) We...... (Indicate the name of the Bank)............ (hereinafter referred to as “the Bank”) hereby
undertake to pay to the Institute an amount not exceeding Rs........................
(Rupees........cocooevnannnn. only) on demand by the Institute.

2)We. i do hereby undertake to pay the amounts due and payable under

this Guarantee without any demure, merely on a demand from the Institute stating that the
amount claimed is required to that recoveries due or likely to be due from the contractor (s). Any
such demand on the Bank shall be conclusive as regard the amount due and payable by the bank
under this Guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs................cooail. (Rupees........cocooviiiiiini. only)

3) We, the said bank further undertake to pay to IITM any money so demanded notwithstanding
any dispute or disputes raised by the contractor (s) in any suit or proceeding pending before any
court or Tribunal relating thereto, our liability under this present guarantee being absolute and
unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability
payment therein under and the contractor (s) shall have no claim against us for making such
payment.

4) We...... (indicate the name of the bank)........ further agree that the guarantee herein Contained
shall remain in full force during the SIX months period.

5) We...... (indicate the name of the bank)......... further agree with the Institute that the Institute
shall have the fullest liberty without our consent without effecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said agreement or to extend time of
performance by the said contractor (s) from time to time or to postpone for any time or from time
to time any of the powers exercisable by the Institute against the said contractor (s) and to
forebear or enforce any of the terms and conditions relating to the said agreement and we shall
not be relieved from our liability by reason of any such variation or extension being granted to the
said contractor (s) or for any forbearance, act of omission on the part of the Institute on any
indulgence by the Institute to the said contractor (s) or by any such matter or thing whatsoever
which under the law relating to sureties would, but for this provision, have effect of so relieving us.

6) This guarantee will not be discharged due to the change in the constitution of the bank or the
contractor (s).

7) We...... (indicate the name of the bank)......... lastly undertake not to revoke this
Guarantee except with the previous consent of the Institute in writing.

8) This guarantee shall be valid up to SIX months unless extended on demand by Institute.
Notwithstanding anything mentioned above, our liabilities under this guarantee is restricted to Rs
... (Rupees ...... ) and unless a claim of writing is lodged with us within six month of the date of
expiry or extended date of expiry of this guarantee all our liabilities under this guarantee shall
stand discharge.

Datedthe..............cceeni. dayof............... (o] S (Indicate the name of the Bank)
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ADDITIONAL CONDITIONS -1

The contractor shall make arrangement for obtaining electric connections if required and
make necessary payments for the same as per rules

Other agencies doing works related with this project will also simultaneously execute the
works and the contractor shall afford necessary facilities for the same. The contractor
shall leave such necessary holes, openings etc, for laying/burying in the work of pipes,
cable, conduits, clamps, boxes and hooks for fan clamps etc. as may be required for other
agencies. Conduits for electrical wiring/cables will be laid in a way that they leave enough
space for concreting and do not adversely affect the structural members. Nothing extra
over the agreement rates shall be paid for the same.

Some restrictions may be imposed by the security staff etc. on the working and on
movement of labour, materials etc. The contractor shall be bound to follow all such
restrictions/instructions and nothing extra hall be payable on this account. The contractor
shall comply with proper and legal orders and directions of the local or public authority or
municipality and abide by their rule and regulations and pay all fees and charge, which he
may be liable

(a) The building work will be carried out in the manner complying in all respects with the
requirements of relevant bye-laws of the local body under the jurisdiction of which the
work is to be executed or as directed by the Engineer-in-Charge and nothing extra will
be paid of this account.

(b) The work of water supply, internal sanitary installations and drainage work etc. shall be
carried out as per local Municipal Corporation or such local body-bye-laws and the
contractor shall produce necessary completion certificate from such authorities after
completion of the work, if required.

(c) Water tanks, taps sanitary, water supply an drainage pipes, fitting and accessories
should conform to bye-laws and specification of the Municipal Body/Corporation where
CPWD specifications are not available. The contractor should engage licensed
plumbers for the work and get the materials (fixtures/fittings) tested by the Municipal
Body/Corporation authorities wherever required at his own cost.

(d) The contractor shall comply with proper and legal orders and directions of the local or
public authority or municipality and abide by their rule and regulations and pay all fees
and charge, which he may be liable.

The contractor shall take instructions from the Engineer-in-Charge for stacking of materials
in any place. No excavated earth or building materials shall be stacked on areas where
other buildings, roads, services compound walls are to be constructed.

Construction labour shall not be permitted (except staff for watch and ward) to stay inside
the campus. The contractor has to arrange for necessary photo identity passes for the
labour for entry in to the campus. The labour movement should be restricted to the areas
where work is carried out.
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ADDITIONAL CONDITIONS -1

2.0 AGREEMENT
Agreement shall be drawn with the successful Tenderer as per General Conditions of
Contract for CPWD works. This document is a priced publication and interested tenderers

may purchase and study the various clauses before submitting the tender.

3.0 TIME FOR COMPLETION OF WORK
The time allowed for carrying out the work will be 2 months from the 14" day after the
date of written order to commence the work or from the first day of handing over the site,
whichever is later, in accordance with the phasing if any indicated in the Tender

documents.

4.0 AVAILABILITY OF SITE
The site for the work is available.
6.0 CLARIFICATIONS ON TENDER DOCUMENTS

A prospective Tenderer requiring any clarification on the Tender Document may notify
Executive Engineer (Civil), ITM at Chennai. The Executive Engineer (Civil) will respond to
any request for clarification which he receives earlier than 15 days prior to the deadline for
submission of Tenders. Copies of the response shall be forwarded who have attended the

meeting.

9. EARNEST MONEY
The Tender should be accompanied by Earnest Money for an amount of Rs. 2,200/-
(Rupees Two Thousand Two Hundred only). The EMD shall be paid in the form of
Demand Draft drawn in favour of ITM Chennai — 600 036 on any Scheduled Bank payable
at Chennai.
Any Tender not accompanied by Earnest Money in an acceptable form shall be rejected
by the Employer as non-responsive.
The Earnest Money of the successful Tenderer will be taken as part of the Security
Deposit as stipulated in Clause 1A of “General conditions of Contract”.
The Earnest Money will be forfeited to an extent of 50%, if during the period of Tender

Validity, the tenderer

(a) Withdraws his Tender
or
(b) Makes any modifications in the terms and conditions of the Tender which are
not acceptable to the Employer.
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The Earnest Money will be forfeited in full if the successful Tenderer.

(i) Fails to commence the work on 14" day after the date on which the
Employer issues written order to commence the work/ handing over the site which

ever is later.

10. ALTERNATIVE PROPOSALS BY THE TENDERERS

The Tenderers shall submit offers, which comply strictly with the requirements of the

Tender Document. Alternatives or any modification shall render the Tender invalid.

11. AUTHORITY TO SIGN

(a)

(b)

If the Applicant is an individual, he should sign above his full type written name and
current address.

If the Applicant is a proprietary firm, the Proprietor should sign above his full type
written name and the full name of his firm with its current address.

If the Applicant is a firm in partnership, the Documents should be signed by all the
Partners of the firm above their full type written names and current addresses.
Alternatively the Documents should be signed by a Partner holding Power of
Attorney for the firm and in this case a certified copy of the Power of Attorney
should accompany the Documents. In both cases a certified copy of the
Partnership Deed and current address of all the partners of the firms should be
furnished.

If the Applicant is a limited Company, or a Corporation, the Documents shall be
signed by a duly authorized person holding Power of Attorney for signing the
Documents, accompanied by a copy of the Power of Attorney. The Applicant
should also furnish a copy of the Memorandum of Articles of Association duly

attested by a Public Notary.

LATE TENDER
Any Tender received after the deadline prescribed will be returned unopened to the Tenderer.
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4.

NOTE ON

GENERAL CONDITION OF CONTRACT AND
SCHEDULES ATOF

The general condition of contract Clauses of Contract and Schedules A to F should be
read in conjunction with Correction Slip (C.S.) issued by the DG (Works), CPWD, New
Delhi up to till date

Wherever the expression “The President of India” or “The Government” or “The CPWD”
appears in the clauses it should be substituted by the expression “lITM” representing
“Indian Institute of Technology Madras”.

Wherever the expression “divisional Officer” appears in the Clauses, it should be
substituted by the expression “Executive Engineer (Civil)”.

“Engineer in Charge” means Executive Engineer (Civil), IITM, and the Engineer means
the officer representing the Engineer-in-Charge of the Project.

SPECIAL CONDITIONS

No plot rent shall be charged for materials stocked in the institute land during the course of
construction with the prior approval the engineer provided all such materials are removed
within one month after the works are completed.

Royalty or charges due for use of private quarries and private land shall be paid by the
Contractor.

No labour camps shall be permitted in side the IIT campus. Workers should be made to
confine themselves to the work areas and should not wander in to the near by areas /
buildings/ forests.

If night work is required to be carried out to fulfill the agreed rate of progress all
arrangement shall be made by the Contractor inclusive of lighting the area without any
claim for extra rate. To the extent possible engaging women labour in the night shift should
be avoided.

The works shall be carried as per C.P.W.D specifications with Addenda and Corrigenda
issued up o the date of receipt of tender and as per best Engineering practice.

No variations from, additions to and omissions from in the items of work shall vitiate the
contract. All such variations, additions, substitutions etc shall be decided as per the terms
of the contract agreement.

Child Labour is strictly prohibited.

8. Water will be supplied by I.I.T Madras and the contractors will be charged @ 1.5% of the

10.

total value of work done.

Holes and chasis for water supply and drainage, etc, shall be provided as directed during
progress of work without any claim for extra for finishing.

The work shall be carried out with least hindrance to the adjoining building and offices and
the contractors will be responsible for any damages, caused to the existing fixtures,
electric fitting, etc. in the course of execution and the contractor shall make good any
such, damages without any claim for extra.
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DEMOLITION OF MASONRY / CONCRETE WORK

1.

Masonry work existing at site and as decided by the Engineer in charge shall be
demolished under this item.

No additional payment shall be made for masonry constructed using higher class
designation bricks or brick work with richer mortar etc

Concrete work / RCC work mentioned in the schedule is for all types and grades of
concrete. No additional payment shall be made on account of rich mix or higher dia of steel
reinforcement etc.

The waste material including scrap steel generated from the demolition should be disposed
off as per the direction of the Engineer in Charge.

All precautions should be taken while carrying out the demolition work. In case of RCC
members it should be ensured that stability problems do not occur due to partial demolition
of part of a structure. In all such instances temporary supporting arrangement should be
designed, got approved and provided at no extra cost.

The work men should invariably wear Personal Protections Equipments like helmets, safety
shoes, safety belts, hand gloves etc while engaged in the work.

Reinforcement bars encountered during demolition of RCC members should not be cut
without the approval of the Engineer in charge as the same may be needed to be lapped in
to the proposed structure.

Wherever reinforcement bars are to be cut the same should be cut using saws and shears.
No welding apparatus to be used for cutting the bars.

SPECIAL CONDTION FOR SAFETY AT THE SITE

The contractor must appoint a qualified person (full time) for taking care of implementation of Safety
systems

The Contractor shall submit the Project Safety Plan stating the methodology of implementation of
systems to ensure the safe and environment friendly work place.

The Safety Plan must include the following:

Organization Chart

Reporting relationship of the safety function in a flow chart

Safety Committee

Structure — Chairman, secretary and committee members — Roles & Responsibilities
Applicable Statutory requirements, standards and codes related to safety and its adherence

General safety rules and regulations concerning

Use of personal protective equipment and safety devices relevant to site activities
e Awareness and Training Programs

e Motivational schemes and programs

e Access, Egress and workstation safety

e Safe use of construction power supply and upkeep / maintenance of installations
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o  Work permit systems

e Use, maintenance and inspection of Plant & machinery
e Scaffold & formwork norms

e Use, maintenance and inspection of Lifting Tools

e Fire Protection and prevention

e Emergency preparedness

Status of Safety implementation at site will be discussed in the Weekly Review meeting. Contractor must
submit the safety statistics every month in the enclosed format.

The General Guidelines governing the safety implementation shall include the following Rules while
preparing the safety plan.

1.

2.

10.

11.

12.

13.

14.

15.

16.

No workmen below 18 years and above 58 years of age shall be engaged for a job.

All the workmen shall undergo Safety Induction, screening before engaging them on the job.
Physical fitness of the person to certain critical jobs like working at height or other dangerous
locations to be ensured before engaging the person on work.

Smoking is strictly prohibited at workplace.

Sub-contractors shall ensure adequate supervision at workplace. They shall ensure that all
persons working under them shall not create any hazard to self or to co-workers.

Nobody is allowed to work without wearing safety helmet. Chinstrap of safety helmet shall be
always on. Drivers, helpers and operators are no exception.

No one is allowed to work at or more than three meters height without wearing safety belt and
anchoring the lanyard of safety belt to firm support preferably at shoulder level.

No one is allowed to enter into workplace and work at site without adequate foot protection.
Usage of eye protection equipment shall be ensured when workmen are engaged for demolition,
grinding, chipping, welding and gas-cutting. For other jobs as and when site safety co-coordinator

insists eye protection has to be provided.

All PPE like Safety shoes, Safety helmet, Safety belt, Safety goggles etc. shall be arranged
before starting the job.

All excavated pits shall be barricaded & barricading to be maintained till the backfilling is done.
Safe approach to be ensured into every excavation.

Adequate illumination at workplace shall be ensured before starting the job at night.

All the dangerous moving parts of the portable / fixed machinery being used shall be adequately
guarded.

Ladders being used at site shall be adequately secured at bottom and top. Ladders shall not be
used as work platforms.

Dismantling zone shall be barricaded and nobody will be allowed to stand under suspended
loads.

Contractors should spray water using Water browser periodically in the site to reduce the dust
rising due to wind.

Horseplay is completely prohibited at workplace. Running at the site is completely prohibited,
except in the case of emergency.
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17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

Material shall not be thrown from the height. If required, the area shall be barricaded and one
person shall be posted outside the barricading for preventing the tre-passers from entering the
area.

Other than electricians with red helmet no one is allowed to carry out electrical connections,
repairs on electrical equipment or other jobs related thereto.

All electrical connections shall be made using 3 or 4 core cables, having a earth wire.

Proper Earthling pits at site to be constructed. And the sensitivity must be maintained less than 1
ohm

Main panel boards should have MCB’s and RCCB / ELCB’s ( 30 mA sensitivity).
Inserting of bare wires for tapping the power from electrical sockets is completely prohibited.

All major, minor accidents and near misses to be recorded and reported to the IITM and the
management must take necessary steps to avoid the recurrence.

Scaffoldings used should be of proper construction. No Casuarina pole / bamboo scaffolding is
permitted. It should be inspected by competent person(s) before use

All tools and tackles shall be inspected before use. Defects to be rectified immediately. No lifting
tackle to be used unless it is certified by the competent authority.

All tools and tackles shall be tested and have a ldentification no., SWL and date of next test
marked on them.

A tools and tackles inspection register must be maintained and updated regularly.

Good housekeeping to be maintained. Passages shall not be blocked with materials. Materials
like bricks shall not be stacked to the dangerous height at workplace.

Must have a reverse horn on all the Earth moving vehicles and Equipments used at site.

Debris, scrap and other materials to be cleared from time to time from the workplace and at the
time of closing of work every day.

Adequate firefighting equipment shall be made available at workplace and persons are to be
trained in fire fighting techniques with the co-ordination of site safety co-ordinator.

All the unsafe conditions, unsafe acts identified by contractors, reported by site supervisors and
or safety personnel to be corrected on priority basis.

No children shall be allowed to enter the workplace.

Other than the Driver / operator, no one shall travel in a tractor / tough rider etc.

All the lifting tools and tackles shall be stored properly when not in use.

Clamps shall be used on Return cables to ensure proper earthling for welding works.
Return cables shall be used for earthling.

All the pressure gauges used in gas cutting apparatus shall be in good working condition.
Proper eye washing facilities shall be made in areas where chemicals are handled.
Connectors and hose clamps are used for making welding hose connections.

Proper warning boards and caution notices to be displayed at required areas inside the site.
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42. All cranes must have a trained signal man for signaling.
43. All underground cables for supplying construction power shall be routed using conduit pipes.
44, Spill trays shall be used to contain the oil spills while transferring / storing them.

44. Tapping of power by cutting electric cables in between must be avoided. Proper junction boxes
must be used.

MONTHLY SITE SAFETY STATISTICS

TOTAL MANHOURS WORKED DURING THE MONTH

Sl. Description Number Man-hours | OT Total
No. worked Performed
1 Company Staff
2 Subcontractor's Workmen
(including security personnel
GRAND TOTAL OF MANHOURS WORKED DURING THE MONTH

Total Man-hours worked since inception :
Safe man hours from last reportable Lost time injury :

Details of Reportable Lost Time Injury

Man days lost

SI . Date of Resumed Up to last | This Total | Claim
No Name of Injured Accident | duty on month (1) | month Status
(2) (1+2)

Man days Lost during the month (Cumulative of 2)

Number of Dangerous Occurrences
No of Near Miss Cases

Routed through Site In charge Site Safety Co-ordinator/Time Keeper
Signature: Signature:
Date: Date:
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Special condition for Protection for Environment

1.

The debris / construction waste and other waste generated from the work spot should
not be thrown inside the campus. All waste material should be taken out of the
campus or should be dumped at a place earmarked by the Engineer in charge.

All construction material should be stored only at places earmarked by the engineer in
charge. Material like cement, aggregate, steel etc should not be stored in buildings
that are in use. If any material stored in unauthorized location the same shall got
removed at the cost of contractor and necessary rent shall be levied for the area used
for storage.

For Intercarting of various materials animal drawn vehicles are strictly prohibited.
Preparation of concrete, mortars in the roads, pavements, under the building bare
floors is strictly prohibited.

While transporting the materials along the road, spillage of material should be avoided.
If any spillage occurs the same should be got cleaned immediately.

No vegetation inside the campus should be damaged.

Drinking water requirement of the labour should be arranged by the contractor and
they should be instruct no to misuse the facilities available in the various buildings.

All labour should be dressed properly attending to work wearing dhotis, lungies should
be avoided to the extend possible.

The workmen shall wear suitable protection devices like mask, gloves, shows etc,

Any violation of above will attract levy of compensation by the engineer in charge on the

contractor.
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INSURANCE TO BE TAKEN BY THE CONTRACTOR AND EMPLOYER TO BE INDEMNIFIED
Third Party Insurance

Before commencing the execution of the Works, the contractor shall insure against the
liability for any material or physical damage, loss or injury which may occur to any property or life
including that of the Employer or to any person, including any employee of the Employer, by or
arising out of the execution of the works or in the carrying out of the Contract. The cum insured
will be for Rs. 5 lakhs,

Such insurance shall be effected with an insurer and in terms approved by the Employer.
The Contractor shall, whenever required, produce before the Engineer-in-charge the policy or
policies of insurance and the receipts of payment of the current premiums.

Workmen's Insurance

The Employer's shall not be liable for any payment in respect of any damages or
compensation payable according to law in respect or in consequence of any accident or injury or
loss of life to any workman or other person in the employment of the Contractor or any sub-
contractor, except an accident or injury resulting from any act or default of the Employer, his
agents or servants. The Contractor shall insure against such liability with an insurer approved by
the Employer for sum of the established norms during the entire period till completion of Period of
Maintenance.

Recovery from the Contractor

Without prejudice for the other rights of the Employer against the Contractor in respect of
such default, the Employer shall be entitled to deduct from any sums payable to the Contractor
the amount of any damages, compensation costs, charges and other expenses paid by the
Employer and which are payable by the Contractor under this clause.

Period of Policies

All the insurance covers mentioned above shall be kept alive during the complete period of
the contract. Remedy on Contractor’'s Failure to Insure. If the Contractor shall fail to effect and
keep in force the insurance referred to above, or any other insurance which he may be required to
effect under the terms of the Contract, then and in any such case the Employer on advice of the
Engineer-in-Charge may effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to time deduct the amount so paid
by the Employer as aforesaid from any moneys due or which may become due to the Contractor,
or recover the same as debt due from the Contractor.

Damage to Persons and Property — Employer to be Indemnify

The Contractor shall indemnify the Employer against all losses and claims in respect of
injuries or damages to any person or material or physical damage to any property whatsoever
which may arise out of or in consequence of the execution and maintenance of the works and
against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect of
or in relation thereto, except any compensation or damages for or with respect to:

(a) The permanent use or occupation of land by the works or any part thereof.

(b) The right of the Employer to execute the works or any part thereof on, over, under,
in or through any land.

(c) Injuries or damage to persons or property resulting from any act or neglect of the
Employer, his agents, servants or other contractors, not being employed by the Contractor or for
or in respect of any claims, proceedings, damages, costs, charges and expenses in respect
thereof or in relation thereto or where the injury or damage was contributed to by the contractor,
his servants or agents, such part of the compensations as may be just and equitable having
regard to the extent of the responsibility of the Employer, his servant or agent or other
Contractors, for the damage or injury.

Signature of Contractor Executive Engineer (Civil)
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CONDITIONS FOR CEMENT AND STEEL BROUGHT BY THE CONTRACTOR FOR USE IN THE WORK

1.

The contractor shall procure 43grade (conforming to IS 8112)ordinary Portland cement or PPC as
decided by the Engineer in Charge from reputed manufactures of cement having a production
capacity of one million tones per annum or more ,such as ACC, Ultratech (L & T), Ramco,
Chettinadu, Birla Cement Corporation of India, etc or any approved by the Ministry of Industry,
Government of India and holding license to use ISI Certification mark for their product whose
name shall be got approved from the Engineer-in —Charge. The tenderer may submite a list of
names of cement manufactures whose product they propose to use. The Engineer incharge has
right to accept or reject the names of the manufactures which the tenderer propose to use in the
work. No change in tendered rates will be accepted if the tendered accepting authority does not
accepting the list of cement manufactures given by the tenderer with fully or partly. Supply of
cement shall be taken in 50 kg bags bearing manufacture’s name and ISI marking Samples of
cement arranged by the contractor shall be got tested in accordance with provisions of relevant
BIS codes. In case test results indicate that the cement arranged by the contractor do not confirm
to the relevant BIS codes, the same shall stand rejected and shall be removed from the site by the
contractor at his own cost with in a week’s time of written order form the Engineer-in-charge to do
SO.

The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided by
the Engineer- in- charge The cement go-down of the capacity to store a maximum of 2000 bags of
cement shall be constructed by the contractor at site or work for which no extra payment shall be
more. Double lock provision shall be made in the door of the cement go-down, the keys of one
lock shall remain with the engineer-in-charge or his authorized representative and the key of the
other lock shall remain with the contractor. The contractor shall be responsible for the watch and
ward and safety of the cement go-down. The contractor shall facilitate the inspection of the
cement go-down by the Engineer-in-Charge or his authorized representative at any time

The contractor shall supply free of charge the cement required for testing, at the frequency and

the details of the test shall be decided by the Engineer-in-Charge depending on the quantum of

supply in each batch. The cost of tests shall be born by the contractor/Institute in the manner

indicated below

3.1. by the contractor, if the results show that the cement does not conform to the relevant BIS
Codes.

3.2. by the Institute, if the results show that the cement conforms to relevant BIS Codes

The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in the contract. The theoretical consumption of cement shall be worked
out as per procedure prescribed in the contract and shall be governed by conditions laid there in.
Items for which standard coefficients of cement consumption are not available in DSR 2002,the
same shall be decided by the Engineer-in-charge.

Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

The cement bags shall be stacked on proper floors consisting of two layers of dry bricks laid on
well consolidated earth at a level of at least one foot above ground level. The stacks shall be in
rows of two and 10 bags high with a minimum of 0.6 m clear space all round. The bags should be
placed horizontally continuous in each line. actual size/shape of go-down shall be as per site
requirements and nothing shall be paid on this account. The decision of Engineer-in-charge
regarding the capacity of the godown shall be final.

Cement register for the cement shall be maintained at site. The account of daily receipt and issue

of cement shall be maintained in register in the proforma prescribed and signed daily by the
contractor or this authorized agent.
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MEASUREMENT & PREPARATION OF BILL

14.1 Computerized Bill to be submitted by the Contractor

Conventional measurement book shall be replaced by a bound volume of computerized
measurements to be furnished by the contractor, duly machine numbered for the pages, and with MB
number given by the Institute. The pages of these measurements books shall be of A4 size. All
these measurements books shall be serially numbered and a record of these computerized
measurements book shall be maintained in a separate register. The same format as in existing
measurement books shall be used for the computerized measurement books. The measurements
shall be carried forward from the previous recorded measurement as per the existing procedure.

14.2 Mode of measurements

The measurements shall be recorded and entered in the computerized format in the first instance by
the contractor and a hard copy shall be submitted to the Institute. All entries shall be made as per
the existing procedure. This measurements shall then be 100% checked by the Junior Engineer/
Assistant Engineer, and test checked by the Asst. Executive Engineer and Executive Engineer/
Executive Engineer (Civil) as per the existing procedure. If Junior Engineer is not available, then the
Asst Executive Engineer shall perform 100% check of the measurements.

The contractor shall incorporate all such changes or corrections, as may be done during the checks /
test checks, to his draft computerized measurements and submit the final computerized
measurements in the form of a book, duly hard bound in red colour on the lines of the conventional
measurements books now in use with its pages machine numbered.

The Junior Engineer / Asst. Engineer, Assistant Executive Engineer, Executive Engineer/ Executive
Engineer (Civil) shall check the computerized measurements to ensure that all the changes or
corrections made by them earlier in the draft measurements are correctly incorporated in the final
measurements. This book shall be treated as computerized measurement.

The Junior Engineer/ Asst. Engineer, Assistant Executive Engineer and Executive Engineer shall
record the necessary certificate for their checks and test checks as per the existing procedure in this
computerized measurement books. The computerized measurements book shall be allotted a serial
number as per the register of computerized measurement books maintained by [ITM.

14.3 Cuttings / over writing/ insertions in the computerized measurements books are not
allowed.

The computerized measurements books given by the contractor, duly bound, with its pages
numbered, shall have no cutting or over writing.In case of any error, computerized misprints shall be
canceled and the contractor shall re submit a fresh computerized measurements books.

This should be done before submission of corresponding computerized billing. The contractor shall
submit as many copies of computerized measurement books as may be required and as specified in
the NIT / contract for the purpose of reference and recording the various office of the department.

14.4 Computerized bill to be submitted by the contractor

The contractor shall submit his running and final bill in a computerized form in the same format as the
existing conventional bills with all the pages machine numbered and hard bound made and with all
the entries as per the existing procedure. The contractor shall submit as many copies of the
computerized bills as may be required for the purpose of reference and record. The bill shall be
carried forward from the previous running account bill as per the existing procedure. The
computerized bill may be processed as per the existing procedure.

Computerized bill to be submitted by the contractor

The contractor shall submit his running and final bill in a computerized form in the same format as the
existing conventional bills with all the pages machine numbered and hard bound made and with all
the entries as per the existing procedure. The contractor shall submit as many copies of the
computerized bills as may required for the purpose of reference and record. The bill shall be carried
forward from the previous running account bill as per the existing procedure.

The computerized bill as may be processed as per the existing procedure.

Signature of the Contractor Executive Engineer (Civil)
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INDIAN INSTITUTE OF TECHNOLOGY MADRAS

Bill of Quantities

Name of the work: “Removing and refixing play equipments at Vanavani School in IIT Madras Campus .”
:42R /2012 - 13/ Civil.

Tender No

S. No

Qty

Description of Item

Unit

Rate Rs in words & figures

Amount

1

300.00

Earth work in surface excavation not exceeding 30cm in depth
but exceeding 1.5m in width as well as 10sgm on plan including
disposal of excavated earth up to 50m and lift up to 1.5m,
disposal soil to be leveled and neatly dressed all kinds of soil.

Sgm

17.00

Earth work in excavation by mechanical means (Hydraulic
excavator) / manual means over areas (exceeding 30cm in
depth 1.5m in width as well as 10sgm on plan) including disposal
of excavated earth, lead up to 50m and lift 1.5m, disposed earth
to be leveled and neatly dressed all kinds of soil.

Cum

55.00

Supplying and filling in plinth with river sand under floors,
including watering, ramming, consolidating and dressing
complete.

Cum

2.00

Providing and laying in position cement concrete of specified
grade excluding the cost of centering and shuttering - All work
up to plinth level : 1:4:8 (1 Cement : 4 coarse sand : 8 graded
stone aggregate 40 mm nominal size)

Cum

5.00

Providing and laying in position cement concrete of specified
grade excluding the cost of centering and shuttering - All work
up to plinth level : 1:2:4 (1 cement : 2 coarse sand : 4 graded
stone aggregate 20 mm nominal size)

Cum

35.00

Centering and shuttering including strutting, propping etc. and
removal of form work for : Foundations, footings, bases for
columns.

Sgm

2.00

Brick work with fly ash brick block of class designation M10 in
foundation and plinth in : Cement mortar 1:6 (1 cement : 6
coarse sand)

Cum

15.00

12 mm cement plaster of mix:1:6 (1 cement: 6 fine sand)

Sgm

29




bricks and preparing the surface complete : With fly ash brick
block of class designation M10 including pointing with cement
motor 1:4 (1 cement : 4 coarse sand) etc complete.

S. No Qty Description of Item Unit Rate Rs in words & figures Amount
9 15.00 | White washing with lime to give an even shade : New work | Sgm
(three or more coats)
10 5.00 | Demolishing cement concrete manually/ by mechanical means | Cum
including disposal of material within 50 metres lead as per
direction of Engineer - in - charge : Nominal concrete 1:3:6 or
richer mix (i/c equivalent design mix) including safety removing
the existing play equipments.
11 25.00 | Dry brick pitching half brick thick in drains including supply of | Sgm

Total Amount in Rs

Total Amount in Rs. (In words)

Signature of the Contractor

30

Executive Engineer (Civil)




