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INDIAN INSTITUTE OF TECHNOLOGY MADRAS 

ENGINEERING UNIT 

CHENNAI – 600 036 

Tender No: 54 / 2012 – 13 / Civil. 
 

FINANCIAL BID: COVER – 2  

 
Name of work                                                 

Renovation and minor repair works at 
kitchen, bath and toilet, Repair to floors and 
painting work in Residential buildings from 
‘A’ type to ‘C2’ type quarters and non-
Residential buildings such as Guest house, 
Shopping centre, Banks, etc  at Residential 
zone for the year 2012 - 2013. 

 

Approximate Value put to Tender Rs.   49.25 Lakhs. 

(for reference only)   

Earnest Money Deposit 
 

Rs. 1,00,000/- 
 

Cost of Tender Schedule Rs.  500.00 

Vat @ 5%   Rs.      25.00 

 Rs.   525.00 

Last date and Time of Receipt Date 03 - 10 - 2012  

Time   3.00 PM.  

Date and Time of Opening 
(Eligibility Document - Cover I) 

Date  03 - 10 - 2012  

Time  3.10 PM. 
 

 

Date and Time of Opening  
(Financial bid - Cover II) 

Will be intimated separately for those who have 
technically qualified based on eligibility criteria 
specified in the tender document 

Certified that the tender document down loaded is exact replica of the document published by 
the IITM and no alteration and addition have been made by me / us in the tender document. 
The tender document consists of 167 (One Hundred and Sixty Seven) Pages only.  

 

      

Signature of the Contractor                   Executive Engineer (Civil)  
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Certified that the tender document contains 167 (One Hundred and Sixty 

Seven pages) only and no alterations and additions have been made by 

me / us in the tender document. 

  
 

Signature of the Contractor 
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INDIAN INSTITUTE OF TECHNOLOGY MADRAS 

ENGINEERING UNIT 

CHENNAI – 600 036 
 

Notice inviting Tender  

 

 

Executive Engineer (Civil) , Engineering Unit, IITM, on behalf of the Indian Institute of 

Technology Madras, Chennai, invites Eligibility documents and Item rate tenders, in two cover 

system {Eligibility document and Financial bid (Tender)}, for the work of Renovation and minor 

repair works at kitchen, bath and toilet, Repair to floors and painting work in Residential 

buildings from „A‟ type to „C2‟ type quarters and non-Residential buildings such as Guest house, 

Shopping centre, Banks, etc  at Residential zone for the year 2012 - 2013 from eligible 

contractors.  

 

 The work is estimated to cost Rupees 49.25 Lakhs. 

 

 This estimate, however, is given merely for a general guidance. 

 

The Eligibility document of the tenderers shall be evaluated considering the various 

criteria detailed in Qualification documents  

 

The tenders (Financial bids) of only those tenderers, who are found to satisfy the 

requirements spelt out in Eligibility document (Technical Bid), shall be opened.   

  

Agreement shall be drawn with successful tenderer on prescribed form of CPWD which 

is available as Govt. of India priced publication.   

Tenderer shall quote his rate as per various terms and conditions of the said form which 

shall be form part of the agreement. 

 

The time allowed for carrying out the work is 12 Months from the 14th day after the date 

of written order to commence the work or from the first date of handing over of the site 

whichever is later in accordance with the phasing, if any, indicated in the tender document. 
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The Tender documents consisting Technical bid (Eligibility document) and Tender 

(Financial bid) including schedule of quantities, special conditions etc may be down loaded from 

the web site of IITM (http://tenders.iitm.ac.in/) on or after 12  – 09  – 2012. 

 

At the time of submission of the tender an amount of Rs. 525 /- (non-refundable) shall be 

paid in the form of a crossed demand draft, drawn in favour of IITM Chennai – 600 036 and 

payable at Chennai, covering the cost of the documents.  

 

The Eligibility document and Tender should also be accompanied by Earnest Money 

Deposit (EMD) of Rs. 1,00,000/- in the form of Demand draft of a schedule bank issued in 

favour of Indian Institute of Technology and payable at Chennai 

 

The Eligibility document (Technical bid) in the prescribed form, with all the details filled 

shall be put in a cover marked as – “COVER – 1 – Eligibility Document” (Technical Bid).  The 

two drafts, one for the cost of tender documents and another for the EMD shall also be 

enclosed in this cover.    

 
The tender (Financial bid) after filling the scheduled of quantities etc should be put in 

second cover and marked as – “COVER – 2 – TENDER”   (Financial bid) 

 
Both cover 1 and 2 shall be placed in a third cover and shall be marked with the name of 

work and date of opening.  

  
Completed tender documents shall be received up to 03:00 PM on 03 – 10 – 2012 at the 

office of the Executive Engineer (Civil), Administrative building, IIT Campus and the cover 

containing the (Technical Bid) Eligibility document shall be opened at 03:10 PM on the same 

date.  

 
If cost of tender document and EMD are not enclosed then the Eligibility document shall 

not be evaluated and the tender (Financial bid) shall be returned unopened. 

  
The contractor whose tender is accepted shall be required to deposit an amount equal to 

5% of the tendered value of the work as performance guarantee in the form of an irrevocable 

bank guarantee bond of any scheduled bank or state bank of India in accordance with the form 

prescribed. 

 Description of work is as detailed in Bill of Quantities 

 



5 

 

Copies of tender drawings and other documents pertaining to the work will be open for 

inspection by the tenderers at the office of the Executive Engineer (Civil). 

 
Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the ground and sub soil (so far as 

is practicable), the form and nature of the site and in general shall themselves obtain all 

necessary information as to risks, contingencies and other circumstances which may influence 

or affect their tender.   A tenderer shall be deemed to have full knowledge of the site whether he 

inspects or not and no extra charges consequent on any misunderstanding of or otherwise shall 

be allowed. The tenderer shall be responsible for arranging and maintaining at his own cost all 

materials, tools, water, electricity, access facilities for workers and all other services required for 

executing the work otherwise specifically provided for in the contract documents.  Submission of 

a tender by a tenderer implies that he has read this notice and all other contract documents and 

has made himself aware of the conditions, specification of the work to be done and of conditions 

and rates at which stores, tools and plants etc will be issued to him by the Institute and local 

conditions and other factors having a bearing on the execution of work. 

  

The competent authority does not bind itself to accept the lowest or any other tender and 

reserve itself the authority to reject any or all the tenders received without the assignment of any 

reason. Tenders in which any of the prescribed conditions is not full filled or any conditions 

including that of conditional rebate put forth by the tender shall be summarily rejected. 

  

The competent authority also reserves its right to allow to the central / public sector 

venture holding 51 % equity or more, purchase preference with reference to the lowest price bid 

where the quoted price is within 10% of such lowest price in the tender, other things being 

equal.  

 

Canvassing whether directly or indirectly, in connection with tender is strictly prohibited 

and the tenders of the contractors who resort to canvassing will be liable to rejection. 

 

The competent authority reserves to himself the right of accepting part or whole of the 

tender and the tenderer shall be bound to perform the same at the rate quoted. 

 

The contractor shall not be permitted to tender for works in IIT in which his near relative 

is posted as divisional accountant, Asst. Registrar or as an officer in any capacity from the 

grades of Executive Engineer (Civil) to Junior  Engineer (All inclusive).  He shall also intimate 

the names of persons who are working with him in any capacity or are subsequently employed 
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by him and who are near relatives to any office in IITM. Any violation by the contractor would 

render him liable to be removed from the approved list of contractor and the tender is liable to 

be rejected. 

 

Tender for the work shall remain open for acceptance for a period of 60 days from the 

date of opening of tender. Any tenderer withdraws his tender before the said period or issue of 

acceptance, whichever is earlier or makes any modification in the terms and conditions of the 

tender which are not acceptable to the institute, then the IIT Madras shall without prejudice to 

any other right or remedy, be at liberty to forfeit 50 % of the said earnest money aforesaid.  

 

 This notice inviting tender shall form a part of the contract document.  The successful 

contractor on acceptance of his tender, shall within 15 days from the stipulated date of start of 

the work, sign the contract consisting of Notice inviting tender, all the document including 

additional conditions,  

  

Specifications and drawings, if any, forming the tender as issued at the time of invitation 

and acceptance there of together with any correspondence there   to and General Conditions of 

contract for CPWD works 2010 (Standard CPWD form 8) 

 

Even though the tenderer has furnished the name of an associate for carrying out the 

Electrical works, contractually it is the tenderer who is responsible for completion of the work as 

per contract.  No agreement is created between the agency furnished by the tenderer and IITM 

in this regard.   

 

 

 

Executive Engineer (Civil) 
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Form - 8 

INDIAN INSTITUTE OF TECHNOLOGY MADRAS 

ENGINEERING UNIT 

CHENNAI – 600 036 
 
 

Item Rate Tender & Contract for Works 
 
 

(A) Tender for the work of: 
 
 

 
 

 
 

(i) To be submitted by _____________________________ hours on 
______________________ to 
 

 
 ______________________________________________________________________ 
 
(ii) To be opened in presence of tenderers who may be present at ___________________ 
hours  
 
       on _____________________ in the office of ____________________________________ 
 
 

T E N D E R  
 

I / We have read and examined the notice inviting tender, schedules A & B, specifications 
applicable, drawings, Conditions of contract and other documents and rules referred to in the 
conditions of contract and all other contents in the tender documents for the work.  
 
I / We hereby tender for the execution of the work specified for the Indian Institute of 
Technology Madras, within the time specified in Schedule – „F‟ and in accordance in all respects 
with the specifications, designs, drawings and instructions in writing referred to in General Rules 
and Directions and in Clause 11 of form 8 (General conditions of contract) and with such 
materials as are provided for, by, and in all respects in accordance with such conditions so far 
as applicable. 
 
We agree to keep the tender open for Ninety (90) days from the date of opening thereof and not 
to make any modifications in its terms and conditions  
 
A sum of Rs. 1, 00,000 is enclosed in the form of demand draft towards EMD. 
 

or  
 

A sum of Rs.50,000/- should be enclosed in the form of demand draft of a scheduled bank 
towards 50% of the Earnest Money and for the balance sum of Rs. 50,000/- of the Earnest 
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Money by a Bank Guarantee issued by a schedule bank should be enclosed.  If I / We, fail to 
furnish the prescribed performance guarantee as mentioned elsewhere within prescribed period, 
I / we agree that IITM shall, without prejudice to any other right or remedy, be at liberty to forfeit 
the said earnest money absolutely.   
 
 
 
Further, if I/we fail to commence work as specified, I/we agree that IITM shall without prejudice 
to any other right or remedy available in law, be at liberty to forfeit the said earnest money and 
the performance guarantee absolutely, otherwise the said earnest money shall be retained by 
IITM towards Security Deposit to execute all the works referred to in the tender documents upon 
the terms and conditions contained or referred to therein and to carry out such deviations as 
may be ordered, upto a maximum of the percentage mentioned in Schedule „F‟ and those in 
excess of that limit at the rates to be determined in accordance with the provision contained in 
Clause 12.2 and 12.3 of the tender form. Further I / we agree that in case of forfeiture of earnest 
money and performance guarantee as aforesaid, I / we shall be debarred from participation in 
the re-tendering process of the work.    
 
I/we hereby declare that I/we shall treat the tender documents, drawings and other records 
connected with the work as secret / confidential documents and shall not communicate the 
information derived there from to any person other than a person to whom I/we am / are 
authoried to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 
 
Dated        Signature of the Tenderer 
       Postal Address 
Witness 
Signature 
Name 
Postal Address 
Occupation 
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A C C E P T A N C E 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for an on behalf of the President of India for a sum of Rs. 

__________________ 

(Rupees_____________________________________________________________________

____________________________________________________________________________

_____________) 

 
The letters referred to below shall form part of this contract Agreement: 

a)  

b) 

c) 

 
For & on behalf of the President of India 

Signature ________________________ 

Designation ______________________ 
Date ______________________ 
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INDIAN INSTITUTE OF TECHNOLOGY MADRAS 
3.0 General Rules and Directions 

 

1. The tender must be signed by the person / persons competent to sign as indicated in 

Technical bid.  Same stipulations will also apply in the case of Receipt for payments 

made on account of work to the successful Contractor who has signed the Contract 

Agreement. 

 

2. This form will state the work to be carried out, as well the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 

earnest money to be deposited with the tender, and the amount of the security deposit to 

be deposited by the successful tenderer and the percentage, if any to be deducted from 

bills. Copies of the specifications, designs and drawings and any other documents 

required in connection with the work signed for the purpose of identifications by the 

officer inviting tender, shall also be open for inspection by the contractor at the office of 

officer the inviting tender, during office hours. 

 

     3. Any person who submits a tender shall fill up the form, stating at what item rate & 

amount he is willing to undertake the full work. Only one rate shall be given in words & 

figures for each item. Tenders, which propose any alteration in the work specified in the 

said form of invitation to tender, or in the time allowed for carrying out the work, or which 

contain any other condition of any sort including conditional rebates, will be summarily 

rejected.  Tender shall have the name and number of the work to which they refer, 

written on the envelopes.  Amount must be quoted in full rupees by ignoring fifty paise 

and considering more than fifty paise as rupee one. 

 

      4.  The officer inviting tender or his duly authorized assistant will open Financial Bids of 

those Tenderers whose, Technical Bids have been found acceptable, in the presence, of 

any intending Contractors or their authorized agents who may be present at the time, 

and will enter the amounts of the several tenders in a comparative statement in a 

suitable form.  In the event of a tender being accepted, a receipt for the Earnest Money 

forwarded therewith shall thereupon be given to the Contractor. In the event of a tender 

being rejected, the Earnest Money forwarded with such unaccepted tender shall 

thereupon be returned to the Contractor remitting the same, without any interest. 

 

5.    The officer inviting tenders shall have the right of rejecting all or any of the tenders and 

will not be bound to accept the lowest or any other tender. 

 

6.    The memorandum of work tendered for and the schedule of materials to be supplied by 

the institute and their issue-rates, shall be filled and completed in the office of the officer 

inviting tender before the tender form is published.  If a form is published without having 

been so filled in and incomplete, the intending tenderer shall request the officer to have 

this done before he completes and delivers his tender. 
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      7  The tenderers shall sign a declaration under the Official Secret Act, 1923, for 

maintaining   secrecy of the tender documents, drawings or other records connected 

with the work given to them. 

 

     8.   In the case of item Rate Tenders, only rates quoted shall be considered.  Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates 

quoted by the contractor in item rate tender in figures and words shall be accurately filled 

in so that there is no discrepancy in the rates written in figures and words.  However, if a 

discrepancy is found, the rates which correspond with the amount worked out by the 

contractor shall unless otherwise proved, be taken as correct.  If the amount of an item is 

not worked out by the contractor or it dose not correspond with the rates written either in 

figures or in words, then the rates quoted by the contractor in words shall be taken as 

correct.  Where the rates quoted by the contractor in figures and in words tally but the 

amount is not worked out correctly, the rates quoted be the contractor, will, unless 

otherwise proved, be taken as correct and not the amount. In event no rate has been 

quoted for any item(s), leaving space both in figure(s), words(s) and amount blank, it will 

be presumed that the contractor has included the cost of this / these item(s) in other 

items and rate for such items(s) will be considered as zero and work will be required to 

be executed accordingly. 

 

9.       In the case of any tender where unit rate of any item/items appear unrealistic, such 

tender will be considered as unbalanced and in case the tendered is unable to provide 

satisfactory explanation, such a tender is liable to be disqualified and rejected. 

 

10. All rates shall be quoted on the tender form.  The amount for each item should be 

worked out and the requisite totals given. Special care should be taken to write the rates 

in figures as well as in words and the amount in figures only in such a way that             

interpolation is not possible. The total amount should be written both in figures and in 

words.  In case of figures, the word „Rs‟  should be written before the figure of „Rupees‟ 

and the word „ P „ after the decimal figures, eg.‟ Rs 2.15P‟ and in case of words the 

word, “Rupees” should precede and the work „Paise‟ should be written at the end.  

Unless the rate is in whole rupees and followed by the word „only‟, it should invariably be 

up to two decimal places.  While quoting each rate in schedule of tender, the word „only‟ 

should be written closely following the rate and it should not be written in the next line. 

 

  11.    a. The Contractor, whose tender is accepted, will be required to furnish performance 

guarantee of 5% (five percent) of the tendered amount within specified period.  This 

guarantee shall be in the form of Government Securities or fixed deposit receipt of any 

scheduled bank, guarantee bonds of any scheduled bank or state bank of India. 

 b. The contractor whose tender is accepted will be required to furnish by way of Security 

Deposit for the fulfillment of his contract, an amount equal to 5 % of the tendered value 

of the work.  The Security deposit will be collected by deductions from the running bill of 

the contractor at the rates mentioned above and the earnest money if deposited in cash 

at the time of tender will be treated as a part of this Security Deposit.  The SD amount 

will also be accepted in cash or in the shape of Government securities.  Fixed deposit 

receipt of a scheduled bank or State bank of India will also be accepted for this purpose.  

Provided confirmatory advice is enclosed. 
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 12. On acceptance of the tender, the name of the accredited representative(s) of the 

Contractor who would be responsible for taking instructions from the Engineer in Charge 

shall be communicated in writing to the Engineer in Charge. 

 

13. Sales-tax (VAT), service tax, purchase tax, turnover tax, works contract tax  or any other 

tax on material, labour and works in respect of this contract shall be payable by the 

contractor and IITM will not entertain any claim whatsoever in respect of the same. 

 

14. The Contractor shall give a list of both gazetted and non-gazetted IITM employees 

related to him. 

 

15. The tender for the work shall not be witnessed by a Contractor or Contractors who 

himself / themselves has/have tendered for the same work.  Failure to observe this 

condition would render tenders of the Contractor tendering, as well as witnessing the 

tender, liable to summary rejection. 

  

16. The contractor shall submit list of works which are in hand (progress) in the following 

form:- 

 

Name of      Name and particulars of Division   Value of work        Position of                Remarks                 

  Work           Where work is being executed                            works in progress                

    1.    2.   3.      4.   5.     

 

 

 

 

17. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 

and orders issued there under from time of time.  If he fails to do so, his failure will be a 

breach of the contract and the Engineer-in-charge may in his discretion, without prejudice to 

any other right or remedy available in law, cancel the contract.  The contractor shall also be 

liable for any pecuniary liability on account of any violation by him of the provisions of the 

said Act.  

 

 

 

 

 Signature of Contractor                            Executive Engineer (Civil)  
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4.0 CONDITIONS OF CONTRACT 
 

 
1. The Contract means the documents forming the tender and acceptance thereof 

and the formal agreement executed between the competent authority on behalf 
of the IIT and the Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the Engineer-in-charge and all these documents 
taken together, shall be deemed to  form one contract and shall be 
complementary to one another. 

 
2. In the contract, the following expressions shall, unless context otherwise 

requires, have the meanings, hereby respectively assigned to them:- 
 
i) The expression works or work shall, unless there be something either in 

the subject or context repugnant to such construction, be construed and 
taken to mean the works by or by virtue of the contract contracted to be 
executed whether temporary or permanent, and whether original, altered, 
substituted or additional. 

 
ii) The Site shall mean the land/or other places on, into or through which 

work is to be executed under the contract or any adjacent land, path or 
street through which work is to be executed under the contract or any 
adjacent land, path or street which may be allotted or used for the 
purpose of carrying out the contract. 

 
iii) The contractor shall mean the individual, firm or company, whether 

incorporated or not, undertaking the works and shall include the legal 
personal representative of such individual or the persons composing such 
firm or company, or the successors of such firm or company and the 
permitted assignees of such individual, firm or company. 

 
iv) The Engineer-in-charge means the Engineer officer who shall supervise 

and be in-charge of the work and who shall sign the contract on behalf of 
IIT as mentioned in Schedule „F‟ hereunder. 

 
 

v) Accepting Authority shall mean the authority mentioned in Schedule „F‟. 
 

vi) Excepted Risk are risks due to riots (other than those on account of 
contractor‟s employees), war (whether declared or not) invasion, act of 
foreign enemies, hostilities, civil war, rebellion revolution, insurrection, 
military or usurped power,  IITM, damages from aircraft, acts of God, such 
as earthquake, lightening and unprecedented floods, and other causes 
over which the contractor has no control and accepted as such by the 
Accepting Authority or causes solely due to use or occupation by IITM of 
the part of the works in respect of which a certificate of completion has 
been issued or a caused solely due to IITM faulty design of works.  

 
vii) Market Rate shall be the rate as decided by the Engineer-in-charge on 

the basis of the cost of materials and labour at the site where the work is  
to be executed plus the percentage mentioned in Schedule „F‟ to cover, 
all overheads and profits. 
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viii) Schedules(s) referred to in these conditions shall mean the relevant 
schedule(s) annexed to the tender papers or the standard schedule of 
Rates of the  CPWD mentioned is schedule „F‟ hereunder, with the 
amendments thereto issued up to the date of receipt of the tender. 

 
ix) Department means IITM which invites tenders. 

 
x) District specification means the specifications followed by the state of 

TamilNadu in the area where the work is to be executed. 
 

xi) Tendered value means the value of the entire work as stipulated in the 
letter of award. 

 
3. Where the context so requires, words imparting the singular only also include the 

plural and vice versa. Any reference to masculine gender shall whenever 
required include feminine gender and vice versa. 
 

4. Headings and marginal notes to the General Conditions of contract shall not be 
deemed to form part thereof be taken into consideration in the interpretation or 
construction thereof of the contract. 
 

5. The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specification, Schedule of Rates and such other 
printed and published documents, together with all drawings as may be forming 
part of the tender papers. None of these documents shall be used for any 
purpose other than that of his contract.  
 

      6. The work to be carried out under the contract shall, except as otherwise provided 
in these conditions, include all labour, materials, tools, plants, equipments and 
transport which may be required in preparation of and for and in the full and 
entire execution and completion of the works. The descriptions given in the 
Schedule of quantities (Schedule-A) shall, unless otherwise states, be held to 
include wastage on materials, carriage and cartage, carrying and return of 
empties, hoisting, setting, fitting and fixing in position and all other labours 
necessary in and for the full ands entire execution and completion of the work as 
aforesaid in accordance with good practice and recognized principles. 
 

7. The contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted  in the schedule of Quantities, which rates and prices shall except 
as otherwise provided cover all his obligation under the contract and all matters 
and things necessary for the proper completion and maintenance of the works. 
 

8. The several documents forming the contact are to be taken as mutually 
explanatory of one another, detailed drawings being following in preference to 
small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General conditions. 

 
8.1 In the case of discrepancy between the schedule of Quantities, the specifications 

and/or  the Drawings, the following order of preference shall be observed.   
 
i) Description of Schedule of Quantities. 

 
ii) Particular Specification and special condition, if any 
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iii) Drawings. 

 
iv) C.P.W.D Specifications 

 
v) Indian Standard specifications of B.I.S.   

 
8.2 If these are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the documents and his decision shall be final and 
binding on the contractor. 

 
8.3 Any error in description, quantity or rate in schedule of Quantities or any 

omission there from shall not vitiate the contractor or release the contractor from 
the execution of the  whole or any part of the works comprised therein according 
to drawings and specifications or from any of his obligations under the contract. 
 

9. The successful tenderer/contractor, on acceptance of his tender by the Accepting 
Authority, shall within 15 days from the stipulated date of start of the work sign 
the contract consisting of:-  
 
i) The notice inviting tender, all the documents including drawings, if any, 

forming the tender as issued at the time invitation of tender and 
acceptance thereof together with any correspondence leading thereto. 

  
ii) Standard C.P.W.D Form as mentioned in Schedule „F‟ consisting of:- 

 
a) Various standard clauses with corrections upto the date stipulated 

in schedule „F‟ along with annexure thereto.   
 

b) C.P.W.D Safety code. 
 

c) Model Rules for the protection of health, sanitary arrangements for 
workers employed by CPWD of its contractors. 

 
d) CPWD contractor‟s Labour Regulations. 

 
e) List of Acts omissions for which fines can be imposed.  
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5.0 ADDITIONAL CONDITIONS 

 
5.1 The Electrical power shall be made available at a near by location of the proposed site. 

Contractor shall make arrangement for laying cables etc to the site of work and make 
necessary payments for the electrical consumptions at the rate of Rs.10.50/- per unit.  

 
5.2 Other agencies doing works related with this project will also simultaneously execute 

works and the contractor shall afford necessary facilities for the same.  The contractor 
shall leave such necessary holes, openings etc, for laying / burying of pipes, cable, 
conduits, clamps, boxes and hooks for fans etc. as may be required for other agencies.  
Conduits for electrical wiring will be laid in a way that they leave enough space for 
concreting and do not adversely affect the structural members.  Nothing extra over the 
agreement rates shall be paid for the same.  

 
5.3 Some restrictions may be imposed by the security staff etc., on the working and on 

movement of labour, materials etc. The contractor shall be bound to follow all such 
restrictions / instructions and nothing extra shall be payable on this account. Necessary 
photo identity entry passes have to be obtained from IIT Madras security section for 
entry of labour and materials. Contractor should take advance action for obtaining such 
passes and no claim on this account shall be entrained.  

 
5.4.1 The building work will be carried out in the manner complying in all respects with the 

requirements of relevant bye-laws of the local body  under the jurisdiction of which the 
work is to be executed or as directed by the Engineer-in-Charge and nothing extra will 
be paid of this account. 

 
5.4.2 The work of water supply, internal sanitary installations and drainage work etc. shall be 

carried out as per local Municipal Corporation or such local body bye-laws and the 
contractor shall produce necessary completion certificate from such authorities after 
completion of the work, if required. 
 

5.4.3 Where CPWD specifications are not  available water tanks, taps, sanitary, water supply 
and drainage pipes, fitting and accessories should conform to bye-laws and specification 
of the Municipal Body / Corporation. The contractor should engage licensed plumbers for 
the work and get the materials (fixtures / fittings) tested by the Municipal Body / 
Corporation authorities, wherever required, at his own cost.   
 

5.4.4 The contractor shall comply with proper and legal orders and directions of the local or 
public authority or municipality and abide by their rule and regulations and pay all fees 
and charge, which he  may be liable.  
 

5.5 The contractor shall give a performance test of the installation(s) as per standing 
specifications before the work is finally accepted and nothing extra whatsoever shall be 
payable to the contractor for the test.   

 
5.6 Any cement slurry added over base surface (or) for continuation of concreting to obtain 

better bond between old and new concrete is deemed to have been in built in the items 
and nothing extra shall be payable or extra cement considered in consumption on this 
account. 

 
 
5.7 The contractor shall furnish along with the tender his proposed methodology and 

programme of construction in a comprehensive manner of executing and completing the 
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work with in the stipulated period. The programme shall consists of the various 
components for each part of the work stipulated to be completed and a bar chart may be 
submitted in this connection.   

 
5.8 The contractor shall take instructions from the Engineer-in-Charge for stacking of 

materials.  No excavated earth or building materials shall be stacked on areas where 
other buildings, roads, services compound walls are to be constructed. 

 
5.9 Construction labour shall not be permitted (except staff for watch and ward) to stay 

inside the campus. The contractor has to arrange for necessary photo identity passes for 
the labour for entry in to the campus. The labour movement should be restricted to the 
areas where work is carried out.    

 
5.10 Royalty at the prevalent rates shall have to be paid by the contractor on all the boulders, 

metals, shingles, sand, bajri etc., collected by him for the execution of the work direct to 
the Revenue authority or authorized agent of the State Government concerned or 
Central Government. 

 
5.11 The Rate for RCC works include cost of concreting in sloped & curved roof, chajjas & 

beams and  no extra rate shall be payable.  
 
5.12 The rate for Centering & shuttering under concrete items include cost of Centering & 

shuttering in curves & arches unless specified either in the BOQ. 
 
5.13 The contractor should construct proper mortar bands of lean mix with adequate depth & 

smaller size over the curved roof for flooding with water & proper curing.  In case of 
Arches, wet gunny bags shall be used for a period of two weeks. 

 
5.14 A complete set of Architectural Drawings are available with the Executive Engineer 

(Civil), Engineering Unit. Tenderers are advised to study the drawing before tendering.  
 
5.15 Samples of various materials, finishes, etc are available in the office of the Executive 

Engineer (Civil). The same may be seen by the tenderers before submission of the 
tender.   

 
5.16 Sample of all materials, fixtures, fittings like flooring tiles, wall tiles, doors, windows, 

sanitary fittings, roofing sheets electrical fittings etc, shall be got approved in advance  
from the Engineer-in-Charge before taking up the work. 

 
 The contractor shall produce all the materials in advance so that there is sufficient time 

for testing and approving the material and clearance of the same before use in work. 
 
 
 
 

         Executive Engineer (Civil)  
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PROFORMA OF SCHEDULE 

 
SCHEDULE – ‘A’ 
  
The Bill of Quantities enclosed in this document. 
 
SCHEDULE – ‘B’ 

 
Schedule of materials proposed to be issued to the tenderer 
 
                    NO MATERIAL SHALL BE ISSUED TO THE TENDERER BY IITM 

 
SCHEDULE – ‘C’ 
 
Schedule of tools and plants proposed to be hired to the tenderer 
 

NO TOOLS AND PLANTS SHALL BE HIRED TO THE CONTRATOR BY IITM 
 
 

SCHEDULE – ‘D’ 
 
Extra schedules for specific requirements / documents for the work, if any. 
 

1. No labour shall be permitted to stay in the campus 
2. The construction activities should be restricted within the area earmarked around the 

proposed building, which shall be barricaded with G.I sheets as approved by IITM for 
which no additional payment shall be made.      

 
SCHEDULE – ‘E’                       Not applicable. 
 
 
SCHEDULE – ‘F’ 
 

Reference to CPWD General Conditions of contract 2010 
 

Name of work: Renovation and minor repair works at kitchen, bath and toilet, Repair 

to floors and painting work in Residential buildings from ‘A’ type to ‘C2’ type quarters 
and non-Residential buildings such as Guest house, Shopping centre, Banks, etc  at 
Residential zone for the year 2012 - 2013. 

 
Estimated cost of work  : Rs.  49.25 Lakhs (For general guidance only) 
 
i). Earnest money    Rs. 1,00,000 
ii). Performance Guarantee:   5% of tendered value 
iii). Security Deposit    5% of tendered value 
 
General Rules and Directions:  
 

Officer inviting tender      Executive Engineer (Civil) , IITM 
 
Maximum percentage for quantity of items work  
to be executed beyond which rates are to be    See below 
determined in accordance with clause 12.2 and 12.3. 
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Definition  
 

2 (v)  Engineer-in-charge     Executive Engineer (Civil) 
 
 

2(viii)  Accepting authority    Director, IIT Madras 
 
 

2 (x) Percentage on cost of material and  
 labour to cover all overheads   15%  
 and profits.  
 
    
2 (xi)  Standard schedule of rates   CPWD DSR 2007 
 
 

2 (xii)  Department     IIT Madras 
 
 

9(ii) Standard CPWD contract form   CPWD form 8 with  
       Modification and correction  
                   Up to till date. 
 
Clause 1 
 
1. Time allowed for submission of Performance  
 Guarantee from the date of issue of letter of   7 (seven) Days 
 Acceptance in days.  
 
2. Maximum allowable extension beyond the  
 Period provided above      7 (Seven) Days. 
 
 
Clause 2 
 
Authority for fixing compensation under clause 2.   Executive Engineer (Civil). 
 
 
Clause 2a 
Whether clause 2a shall be applicable  - Yes applicable. 
 
Clause 5  
Number of days from the date of issue of  
letter of acceptance for reckoning date of start - 14 Days 
  
 
Time allowed for execution of work   - 12 months  
 
 
Authority to give fair and reasonable   - Executive Engineer (Civil) 
Extension of work for completion of work    IITM 
 
Clause 6, 6A 
  
 Clause 6A shall be applicable. 
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Clause 7 
 
 Gross work to be done together with net  
 Payment / adjustment of advances for material  
 Collected, if any, since the last such payments -  Rs. 10.00 Lakhs 
 for being eligible to interim payment. 

Clause 10A Not applicable. 
 
Clause 10 CA and 10C   Not applicable. 

Clause 10CC     Not applicable. 

 
Clause 11  
 
 Specification to be followed for execution of work Particular specifications 
        CPWD Specifications /  
        IS codes Manufacturer‟s  
        Specifications  General 
                   Engineering practice 
 
Clause 12 
  Deviation limit beyond which clauses    50% 
12.2 & 12.3 12.2 & 12.3   shall apply for building work 
  (Excluding foundation) 
 
12.5   Deviation limit beyond which  
  Clauses 12.2 & 12.3   shall apply for    100% 
            Foundation work. 
 
 
Clause 16                   
  Competent Authority for    Executive Engineer (Civil) 
  Deciding reduced rates.               IITM 
 

 Clause 36(i)   
           

Designation 
Minimum qualification and 

experience required 
Discipline 

Rate of 
recovery per 

month 

Principal 
Technical 
Representatives  

Diploma Engineer with 5 years 
(minimum) experience - 1 No. 

Civil 
Engineering 

Rs. 20,000/- 

 
Assistant Engineers retired from Government services that are holding Diploma will be treated 
at par with Graduate Engineers  
 
Clause 42                           Not applicable.  
 
 

 

  
7.0 ADDITIONAL SPECIFICATIONS 
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The additional specification given below is not substitute to CPWD specifications or IS 
specifications.  These shall be read along with CPWD specifications or IS specifications. 
 
7.1 GENERAL 
 
7.1.1 The work shall be carried out using metric dimensions only and shall be measured and 

paid in metric dimensions. F.P.S. units, if any, mentioned in drawings etc are for 
guidance only. 

7.1.2 Wherever any reference to any Indian Standard Specification occurs in the documents 
relating to this contract the same shall be inclusive of all amendments issued there to or 
revision there of if any, up to the date of receipt of tenders. 

7.1.3 Unless otherwise specified in the schedule of quantities the rates for the various items 
are for all heights, levels and locations. 

7.1.4 Unless otherwise specified in the schedule of quantities the rate for the items of the work 
shall be considered as inclusive of pumping out or bailing out water, if required, for which 
no extra payments will be made.  This will include water encountered form any source, 
such as rains, floods, sub-soil water table being high or due to any other cause 
whatsoever. 

7.1.5 The tender shall study the item description, the relevant drawings and satisfy himself the 
item of work to be carried. 

 
 
7.2 WOOD WORK 
 
7.2.1 The timber to be used in the work should be best quality specified. 
7.2.2 All glass panes used for doors and windows shall be single sheet. The make of the glass 

shall be got approved from the Engineer-in-charge 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

8.0 MEASUREMENT & PREPARATION OF BILL 
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8.1 Computerized Bill to be submitted by the Contractor 

 
Conventional measurement book shall be replaced by a bound volume of computerized 
measurements to be furnished by the contractor, duly machine numbered for the pages, and 
with MB number given by the Institute.  The pages of these measurements books shall be of 
A4 size.  All these measurements books shall be serially numbered and a record of these 
computerized measurements book shall be maintained in a separate register.  The same 
format as in existing measurement books shall be used for the computerized measurement 
books.   The measurements shall be carried forward from the previous recorded 
measurement as per the existing procedure.  

 
8.2 Mode of measurements  
 
The measurements shall be recorded and entered in the computerized format in the first 
instance by the contractor and a hard copy shall be submitted to the Institute.   All entries 
shall be made as per the existing procedure. 
 
This measurements shall then be 100% checked by the Junior Engineer/ Assistant 
Engineer, and test checked by the Asst. Executive Engineer and Executive Engineer (Civil) 
as per the existing procedure.  If Junior Engineer is not available, then the Asst Executive 
Engineer shall perform 100% check of the measurements.   
 
The contractor shall incorporate all such changes or corrections, as may be done during the 
checks / test checks, to his draft computerized measurements and submit the final 
computerized measurements in the form of a book, duly hard bound in red colour on the 
lines of the conventional measurements books now in use with its pages machine 
numbered.   

 
The Junior Engineer / Asst. Engineer, Assistant Executive Engineer, Executive Engineer 
(Civil) shall check the computerized measurements to ensure that all the changes or 
corrections made by them earlier in the draft measurements are correctly incorporated in the 
final measurements.  This book shall be treated as computerized measurement. 
 
The Junior Engineer/ Asst. Engineer, Assistant Executive Engineer and Executive Engineer 
shall record the necessary certificate for their checks and test checks as per the existing 
procedure in this computerized measurement books.  
 
The computerized measurements book shall be allotted a serial number as per the register 
of computerized measurement books maintained by IITM. 

 
8.3 Cuttings / over writing/ insertions in the computerized measurements books are 
not allowed. 
 
The computerized measurements books given by the contractor, duly bound, with its pages 
numbered, shall have no cutting or over writing. 
 
In case of any error, computerized misprints shall be canceled and the contractor shall re 
submit a fresh computerized measurements books.   
 
 
 
This should be done before submission of corresponding computerized billing  
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The contractor shall submit as many copies of computerized measurement books as may be 
required and as specified in the NIT / contract for the purpose of reference and recording the 
various office of the department. 

 
 
 

8.4 Computerized bill to be submitted by the contractor 
 
The contractor shall submit his running and final bill in a computerized form in the same 
format as the existing conventional bills with all the pages machine numbered and hard 
bound made and with all the entries  as per the existing procedure.  The contractor shall 
submit as many copies of the computerized bills as may be required for the purpose of 
reference and record. The bill shall be carried forward from the previous running account bill 
as per the existing procedure. 
 
The computerized bill may be processed as per the existing procedure. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

9.0 ADDENDA & CORRIGENDA TO CLAUSES OF CONTRACT 
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9.1 Clause 25 "Settlement of Disputes & Arbitration" 

 Shall be substituted by the following. 

  
9.1.1Settlement of Disputes & Arbitration 
 
 Except where otherwise provided in the contract all question and disputes relating to the 

meaning of the specifications, designs, drawings and instructions here-in before 
mentioned and as to the quality of workmanship or materials used or as to any other 
question, claim,  right, matter or thing whatsoever in any way arising out of or relating to 
the contract, designs, drawings, specifications, estimates, instructions, orders of these 
conditions or otherwise concerning the works or the execution or failure to executes the 
same whether arising during the progress of work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned herein after. 

 
9.1.1.1 If the contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputed any drawings, record or decision given in writing by the 
Engineer-in-charge or any matter in connection with or arising out of the Contract or 
carrying out of the work, to be unacceptable, he shall promptly within 15 days request 
the Executive Engineer (Civil) in writing for written instruction or decision. Thereupon, 
the Executive Engineer (Civil) shall give his written instructions or decisions within a 
period of one month from the receipt of the contractor's letter. 

 
 If the Executive Engineer (Civil) fails to give his instructions or decisions in writing within 

the aforesaid period or if the contractor is dissatisfied with the instructions or decision of 
the Executive Engineer (Civil), the contractor may, within 15 days of the receipt of 
Executive Engineer (Civil)'s decision appeal to the Chairman (Engineering Unit), IITM 
who shall afford an opportunity to the contractor to be heard, if the matter so desires and 
to offer evidence in support of his appeal. The Chairman (Engineering Unit), IITM shall 
give his decision within 30 days of receipt of contractor's appeal.  

 
9.1.1.2 If the contractor is dissatisfied with the decision of the Chairman (Engineering Unit), he 

may within a period of 15 days of the receipt of  the Chairman‟s decision appeal to the 
Director , IITM who shall afford an opportunity to the contractor to be heard, if the matter 
so desires and to offer evidence in support of his appeal. The Director,  IITM shall give 
his decision within 30 days of receipt of contractor's appeal. 

 
9.1.1.3 If the contractor is dissatisfied with the decision of the Director IITM, he shall within 30 

days of the receipt of the decision shall give notice to the Director, IITM for appointment 
of an arbitrator to adjudicate his claims, failing which the said decision of the Director, 
IITM shall be final and binding on the contractor.  

  
9.1.1.4 Except where the decision has become final, binding and conclusive in terms of Sub 

para (iii) above, disputes or difference shall be referred for adjudication through a sole 
arbitrator appointed by the Director, IITM. If the arbitrator so appointed is unable or 
unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever, another sole arbitrator shall be appointed in the manner aforesaid. Such                      
person shall proceed with the reference from the stage at which it was left by his 
predecessor. 

 
 It is a term of this contract that the party invoking arbitration shall give list of disputes 

with amounts claimed in respect of each such dispute along with the notice for 
appointment of arbitrator and giving reference to the rejection by the Director, IITM of the 
appeal. 
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 It is also a term of this contract that no person other than a person appointed by such 

Director, IITM, as aforesaid should act as arbitrator. 
 
 It is also a term of this Contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days 
of receiving the intimation from the Engineer-in-charge that the final bill is ready for 
payment, the claim of the contractor shall be deemed to have been waived and 
absolutely barred and IITM shall be discharged and released of all liabilities under the 
Contract in respect of these claims. 

 
 The arbitration shall be conducted in accordance with the provisions of the Arbitration 

and Conciliation Act 1996 (26 of 1996) or any statutory modifications or re-enactment 
thereof and the rules made there under and for the time being in force shall apply to the 
arbitration proceeding under this clause. 

 
 It is also term of this Contract that the arbitrator shall adjudicate on only such disputed 

as are referred to him by the Director, IITM and give separate award against each 
dispute and claim referred to him and in all cases where the total amount of the claims 
by any party exceeds Rs.1,00,000/- the arbitrator shall give reasons for the award. 

 
 
 It is also a term of the Contract that if any fees are payable to the arbitrator, these shall 

be paid equally by both the parties. 
 
 It is also a term of the  Contract that the arbitrator shall be deemed to have entered on 

the reference on the date of issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall 
be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of 
the arbitrator shall, if required to be paid before the award is made and published, be 
paid half and half by each of the parties. The cost of the reference and of the award 
(including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who 
may direct to any by whom and in what manner, such costs or any part thereof shall be 
paid and fix or settle the amount of costs to be so paid. 

 
9.2 Clause 10 CA and 10C  
 

  Clause 10 CA and 10C are not applicable in this work. 
 
9.3 Clause 37 "Levy / Taxes Payable by Contractor" 
 

 Para (i) shall be substituted as under 
 

 “Sales tax including VAT if any or any other tax on materials as well as on Labour and 
Works in respect of this Contract shall be payable by the Contractor and IITM shall not 
entertain any claim whatsoever in this respect." 

 
 
 
 
 
 
 

GUARANTEE BOND 
FORM OF PERFORMANCE SECURITY (GUARANTEE) 
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BANK GUARANTEE BOND 
 

           In consideration of the Indian Institute of Technology Madras (hereinafter called “The 
Institute”) Having offered to accept the terms and conditions of the proposed agreement 
between ………………and……………………………(hereinafter called “the said contractor (s))for 
the work…………………………………………... 
(hereinafter called “the said agreement”) having agreed to production of a irrevocable bank 
Guarantee for Rs………….(Rupees……………………….only) as security / guarantee from the 
contractor (s) for compliance of his obligations in accordance with the terms and condition in the 
said agreement. 
 
 
 
1) We………………………………(hereinafter referred to as “the Bank”) hereby 
  (Indicate the name of the Bank) 
Undertake to pay to the Institute an amount not exceeding Rs…………………… 
(Rupees…………………..only) on demand by the Institute. 
 
 
 
2) We………………………………do hereby undertake to pay the amounts due and payable 
under this Guarantee without any demure, merely on a demand from the Institute stating that 
the amount claimed is required to that recoveries due or likely to be due from the contractor (s).  
Any such demand on the Bank shall be conclusive as regard the amount due and payable by 
the bank under this Guarantee. However, our liability under this guarantee shall be restricted to 
an amount not exceeding Rs………. 
(Rupees…………………….only) 
 
 
 
3) We, the said bank further undertake to pay to IITM any money so demanded 
notwithstanding any dispute or disputes raised by the contractor (s) in any suit or proceeding 
pending before any court or Tribunal relating thereto, our liability under this present guarantee 
being absolute and unequivocal.  
 The payment so made by us under this bond shall be a valid discharge of our liability 
payment therein under and the contractor (s) shall have no claim against us for making such 
payment. 
 
 
 
4) We…………………………………..further agree that the guarantee herein 
  (indicate the name of the bank) 
Contained shall remain in full force and effect during the period that would be taken for the said 
performance of the said  agreement and that it shall continue to be enforceable till all the dues 
of the Institute under or by virtue of the said agreement have been fully paid and claims satisfied 
or discharged or till Engineer-in-charge on behalf of the Institute certifies that the terms and 
conditions of the said agreement have been fully and properly carried out by the said contractor 
(s) and accordingly discharges this guarantee. 
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5) We………………………further agree with the Institute that  
  (Indicate the name of the Bank) 
the Institute  shall have the fullest liberty without our consent without effecting in 
any manner our obligations hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said contractor (s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the Institute  
against the said contractor (s) and to forebear or enforce any of the terms and conditions 
relating to the said agreement and we shall not be relieved from our liability by reason of any 
such variation or extension being granted to the said contractor (s) or for any forbearance, act of 
omission on the part of the Institute on any indulgence by the Institute  to the said contractor (s) 
or by any such matter or thing whatsoever which under the law relating to sureties would, but for 
this provision, have effect of so relieving us. 
 
 
 
6) This guarantee will not be discharged due to the change in the constitution of the bank 
or the contractor (s). 
 
 
 
7) We………………………………………lastly undertake not to revoke this            
    (Indicate the name of the Bank) 
Guarantee except with the previous consent of the Institute in writing. 
 
 
 
8) This guarantee shall be valid up to………………unless extended on demand by Institute.  
Notwithstanding anything mentioned above, our liabilities under this guarantee is restricted to 
Rs … (Rupees ……) and unless a claim of writing is lodged with us within six month of the date 
of expiry or extended date  of expiry of this  guarantee all our  liabilities under this guarantee 
shall stand discharge. 
 
Dated the…………………..day of……………for……………….. (Indicate the name of the Bank) 
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FORM OF GUARANTEE BOND FOR EMD 
 

                      In consideration of the Indian Institute of Technology Madras (hereinafter called 
“The Institute”) Having offered to accept the terms and conditions of the proposed tender for the 
work of …………..………………………………………….……………………………………… 
having agreed to production of a irrevocable bank Guarantee for 
Rs………….(Rupees……………………….only) as security from the contractor (s) for 
compliance of his obligations in accordance with the terms and condition in the  tender. 
 
 
 
1) We……………………………… (hereinafter referred to as “the Bank”) hereby 
  (Indicate the name of the Bank ) 
Undertake to pay to the Institute an amount not exceeding Rs…………………… 
(Rupees…………………..only) on demand by the Institute. 
 
 
2) We………………………………do hereby undertake to pay the amounts due and payable 
under this Guarantee without any demure, merely on a demand from the Institute stating that 
the amount claimed is required to that recoveries due or likely to be due from the contractor (s).  
Any such demand on the Bank shall be conclusive as regard the amount due and payable by 
the bank under this Guarantee. However, our liability under this guarantee shall be restricted to 
an amount not exceeding Rs……………………………………………………………….. 
(Rupees…………………….only) 
 
 
3) We, the said bank further undertake to pay to IITM any money so demanded 
notwithstanding any dispute or disputes raised by the contractor (s) in any suit or proceeding 
pending before any court or Tribunal relating thereto, our liability under this present guarantee 
being absolute and unequivocal.  
  

The payment so made by us under this bond shall be a valid discharge of our liability 
payment therein under and the contractor (s) shall have no claim against us for making such 
payment. 
 
 
4) We…………………………………..further agree that the guarantee herein 
  (indicate the name of the bank) 
Contained shall remain in full force during the SIX months period.  
 
 
5) We………………………further agree with the Institute that  
  (Indicate the name of the Bank) 
the Institute  shall have the fullest liberty without our consent without effecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said agreement or to 
extend time of performance by the said contractor (s) from time to time or to postpone for any 
time or from time to time any of the powers exercisable by the Institute  against the said 
contractor (s) and to forebear or enforce any of the terms and conditions relating to the said 
agreement and we shall not be relieved from our liability by reason of any such variation or 
extension being granted to the said contractor (s) or for any forbearance, act of omission on the 
part of the Institute on any indulgence by the Institute  to the said contractor (s) or by any such 
matter or thing whatsoever which under the law relating to sureties would, but for this provision, 
have effect of so relieving us. 
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6) This guarantee will not be discharged due to the change in the constitution of the bank 
or the contractor (s). 
 
 
7) We………………………………………lastly undertake not to revoke this            
    (Indicate the name of the Bank) 
Guarantee except with the previous consent of the Institute in writing. 
 
 
8) This guarantee shall be valid up to SIX months unless extended on demand by Institute.  
Notwithstanding anything mentioned above, our liabilities under this guarantee is restricted to 
Rs … (Rupees ……) and unless a claim of writing is lodged with us within six month of the date 
of expiry or extended date  of expiry of this  guarantee all our  liabilities under this guarantee 
shall stand discharge. 
 
Dated the…………………..day of……………for………………..(Indicate the name          of the Bank) 
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GUARANTEE TO BE EXECUTED BY TENDERERS FOR REMOVAL OF DEFECTS   AFTER 

COMPLETION IN RESPECT OF WATER PROOFING WORKS 
 

         The Agreement made this……….. day of ………….. Two thousand and …………between 

………………. Son of ………………….………………… hereinafter called the guarantor of the 

one part and the Indian Institute of Technology (hereinafter called Institute) of the other part 

dated ………………and made between the GUARANTOR OF THE ONE part and the Institute of 

the other part, whereby the contractor, inter alia, undertook to render the buildings and 

structures in the said contract recited completely water and leak-proof. 
 

 AND WHEREAS GUARANTOR agreed to give a guarantee to effect that the said structures 

will remain water and leak-proof for ten years from the date of giving of water proofing 

treatment. 

    

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him 

will render the structures completely leak-proof and the minimum life of such water proofing 

treatment shall be ten years to be reckoned from the date after the maintenance period 

prescribed in the contract. 

 

 Provided that the guarantor will not be responsible for leakage caused by earthquake or 

structural defects or misuse of roof or alteration and for such purpose: 

 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, 

like chopping of firewood and things of the same nature which might cause 

damaged to the roof. 

(b) Alteration shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof where by water proofing treatment is 

removed in parts. 

(c ) The decision of the Engineer-in-charge with regard to cause of leakage shall be 

final. 
 

During this period of guarantee the guarantor shall make good all defects and in case of 

any defect being found, render the building waterproof to the satisfaction of the  Engineer-in-

charge at his cost ad shall  commence the work for such rectification with in 7 days from the 

date of issue of the notice by the Engineer-in-charge calling upon him to rectify the defects 

failing which the work shall be got done by the Institute by some other contractor at the 

GUARANTOR‟S cost and risk, and the decision of  Engineer-in-charge as to the cost, payable 

by  the guarantor shall be final and binding. 
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That if the guarantor fails to execute the water proofing or commits breach there under 

then the guarantor will indemnify the Institute and his successors against all loss, damage, cost, 

expense or otherwise which may be incurred by him by reason of any default on the part the 

GUARANTOR in form and observance of this supplementary agreement. As the amount of loss 

and or charge and / or cost incurred by the Institute the decision of the Engineer-in-charge will 

be final and binding on the parties. 

 

IN WITNESS WHEREOF those present have been executed by the …………………and 

by……………………and for and on behalf of the Indian Institute of Technology Madras on the 

day, month and year first above written.  

 

SIGNED SEALED and delivered by OBLIGOR in the presence of- 

 

1. 

 

2. 

 

SIGNED For and on behalf of the Indian Institute of Technology Madras 

by………………………..in the presence of- 

  1. 

 

  2. 
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10.0 ADDITIONAL CONDITIONS II 

 

10.1 CONTENTS OF TENDER (BID) DOCUMENT 

 Each set of Tender or Bidding Document will comprise the Documents listed below: 

(a.) Cover 1 – Eligibility document and forms (Technical bid)   

(b). Cover 2 – Tender (Financial bid) 

10.2 AGREEMENT 

 

 Agreement shall be drawn with the successful Tenderer as per General Conditions of 

Contract for CPWD works. This document is a priced publications and interested 

tenderers may purchase the and study the various clauses before submitting the tender.  

 

10.3 TIME FOR COMPLETION OF WORK 

 The time allowed for carrying out the work will be 12 months   from the 14th day after the 

date of written order to commence the work or from the first day of handing over the site, 

whichever is later, in accordance with the phasing if any indicated in the Tender 

documents. 

 

10.4 AVAILABILITY Of SITE 

 The site for the work is available. 

 

10.5 ISSUE OF TENDER DOCUMENTS 

 

 Tender Document with each set comprising of one copy each of eligibility document and 

item rate tender may be downloaded from iitm web site from 12 - 09 - 2012. The cost of 

tender document amounting to Rs. 525/- shall be paid in the form of Demand Draft 

drawn in favour of IITM Chennai – 600 036 on any Scheduled Bank payable at Chennai 

and should be enclosed in cover – 1 (Eligibility document – Technical bid) 

 

 A complete set of Tender Document (Eligibility document (technical bid) and Tender 

(financial bid)) can be seen in the Office of the Executive Engineer (Civil), IITM between 

hours of 11.00 A.M. and 04.00 P.M. everyday except on Saturdays, Sundays and Public 

Holidays. 

 

10.6 CLARIFICATIONS ON TENDER DOCUMENTS 

 A prospective Tenderer requiring any clarification on the Tender Document may notify 

Executive Engineer (Civil), IITM at Chennai.  The Executive Engineer (Civil) will respond 

to any request for clarification, which he receives earlier than 8 days prior to the deadline 

for submission of Tenders.  Copies of the response shall be forwarded who have 

attended the meeting. 

 

10.7 PRE-BID MEETING  

 The Tenderer or his authorized official representative is invited to attend a Pre-bid 

Meeting & which will take place at III Floor, Admin. Block IITM, Engineering Unit Chennai 

on 25 - 09 - 2012 at 10:30 AM. The purpose of the Meeting will be to clarify issues and 

to answer questions on any matter that may be raised at that stage. The Tenderers are 

required to submit any question in writing so as to reach the Executive Engineer (Civil), 
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IITM before the pre bid meeting. Minutes of the Meeting, including the text of the 

questions raised (without identifying the source of enquiry) and the responses given will 

be transmitted without delay to all who have attended the Pre bid meeting. Any 

modification of the Tender Documents which may become necessary as a result of the 

Pre-bid meeting shall be made exclusively through the issue of an Addendum Non-

attendance at the Pre-bid Meeting will not be a cause for disqualification of a Tenderer. 

 

10.8 AMENDMENT OF TENDER DOCUMENTS 

 Before the deadline for submission of tenders, the tender document may be modified by 

issue of addenda. Any Addendum issued shall be part of the Tender Documents and 

shall be communicated in writing to all who have attended the pre-bid meeting. The 

prospective Tenderers shall acknowledge receipt of each Addendum in writing to the 

Executive Engineer (Civil)/IITM. To give prospective Tenderers reasonable time in which 

to take the Addenda into account in preparing their tenders, extension of the deadline for 

submission of Tenders may be given as necessary. 

 

10.9  EARNEST MONEY 

Tenders should be accompanied by an EMD for an amount of Rs.1,00,000 in the form of 

demand draft drawn in the name of Indian Institute of Technology Madras, Chennai on 

any scheduled bank and payable at Chennai. 

 

The tenderer, if he so wishes, may pay 50 % of the above amount in the form a demand 

draft drawn in the name of Indian Institute of Technology Madras, Chennai on any 

scheduled bank and payable at Chennai and for the balance amount furnish a bank 

guarantee of a scheduled bank. Any Tender not accompanied by Earnest Money in an 

acceptable form shall be rejected by the Employer as non-responsive. 

 

 The Earnest Money of the Tenderers whose Technical Bid is found not acceptable will 

be returned as soon as scrutiny of Technical Bid has been completed by the Employer.  

After evaluation of the Financial Bids, the Earnest Money of unsuccessful Tenders will 

be returned within 28 days of the end of Tender Validity period. 

 

 The Earnest Money of the successful Tenderer will be taken as part of the Security 

Deposit as stipulated in Clause 1A of “General conditions of Contract”. 

 

 The Earnest Money will be forfeited to an extent of 50%, if during the period of Tender 

Validity, the tenderer 

  (a) Withdraws his Tender  

Or 

             (b) Makes any modifications in the terms and conditions of the Tender which 

are not acceptable to the Employer. 

 

 The Earnest Money will be forfeited in full if the successful Tenderer. 

             (i) Fails to furnish the Performance Guarantee within the period specified 

under Clause 1 of “General Conditions of Contract”  

Or 
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             (ii) Fails to commence the work on 10th day after the date on which the 

Employer issues written order to commence the work/ handing over the 

site which ever is later. . 

 

10.10 ALTERNATIVE PROPOSALS BY THE TENDERERS 

 The Tenderers shall submit offers, which comply strictly with the requirements of the 

Tender Document.  Alternatives or any modification shall render the Tender invalid. 

 

10.11  SUBMISSION OF TENDER 

 

 The tender shall be submitted in two covers  

 

 Cover 1 (Named as Technical Bid) shall contain the Eligibility document with all the 

prescribed forms duly filled in. The cost of tender document, EMD and authority to sign 

shall be enclosed to this cover.  

 

 Cover 2 – The Tender for the work (Named as Financial bid or Price bid) shall 

contain the rates for the various items of the work in the prescribed in Bill of quantities. 

Other special conditions, specifications, drawings etc enclosed shall also be submitted 

after signing each page.  

 

 Both Cover 1 and Cover 2 shall be put in a third cover and sealed. The name of 

work and date of opening shall be written on the cover.  

   

10.12  AUTHORITY TO SIGN    

 (a) If the Applicant is an individual, he should sign above his full type written name 

and current address. 

 

 (b) If the Applicant is a proprietary firm, the Proprietor should sign above his full type 

written name and the full name of his firm with its current address. 

 

 (c) If the Applicant is a firm in partnership, the Documents should be signed by all 

the Partners of the firm above their full type written names and current 

addresses.  Alternatively the Documents should be signed by a Partner holding 

Power of Attorney for the firm and in this case a certified copy of the Power of 

Attorney should accompany the Documents.  In both cases a certified copy of the 

Partnership Deed and current address of all the partners of the firms should be 

furnished. 

 

 (d) If the Applicant is a limited Company, or a Corporation, the Documents shall be 

signed by a duly authorized person holding Power of Attorney for signing the  

                         

                        Documents, accompanied by a copy of the Power of Attorney.  The Applicant 

should also furnish a copy of the Memorandum of Articles of Association duly 

attested by a Public Notary. 
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10.13  POINTS  TO BE KEPT IN MIND WHILE FURNISHING DETAILS 

  While filling the Qualification Information Documents and the Tender (Financial 

Bid), the following should be kept in mind: 

 (i) Details should be typed or written in indelible ink. 

 (ii) All corrections or writing shall be initialed by the person or persons 

signing the document. 

 (iii) There shall be no additions or alterations except those to comply with the 

instructions issued by the Employer or as necessary to correct errors, if 

any, made by the Tenderers. 

 

10.14   DEADLINE FOR SUBMISSION OF TENDER 

 Tenders must be received by the Employer at the following address not later than 3.00 

PM of the receipt date mentioned.  In the event of the specified date for the submission 

of the Tender being declared a holiday by the Employer, the Tenders will be received up 

to the appointed time on the next working day. 

 Address for Submission of Tender 

 The Executive Engineer (Civil) 

 Engineering Unit, Administrative Building, 3rd floor, 

 Indian Institute of Technology Madras 

 Chennai – 600 036. 

 The Employer may extend the deadline for submission of Tenders by issuing an 

amendment in writing in accordance with para 7.3 in which case all rights and 

obligations of the Employer and the Tenderer previously subject to the original deadline 

will be subject to new deadline. 

 

 LATE TENDER 

 Late tender will not be entertained. 
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10.5 NOTE ON 
GENERAL CONDITION OF CONTRACT AND  

SCHEDULES A TO F 
 

1. The general condition of contract for CPWD works 2010 comprising of general rules and 
directions, conditions of contract, and the contact clauses in Form 8 should be read in 
conjunction with all Correction Slip (C.S.) issued by the DG (Works), CPWD, New Delhi 
up to till date 

  
2. Wherever the expression “The President of India” or “The Government” or “The CPWD” 

appears in the clauses it should be substituted by the expression “IITM” representing 
“Indian Institute of Technology Madras”. 

 
3. Wherever the expression “divisional Officer” appears in the Clauses, it should be 

substituted by the expression “Executive Engineer (Civil)”. 
 
4. “Engineer in Charge” means Executive Engineer (Civil), IITM, and the Engineer means 

the officer representing the Engineer-in-Charge of the Project.  
 

 
10.6 SPECIAL CONDITIONS 

  

1. No plot rent shall be charged for materials stocked in the institute land during the course 
of construction with the prior approval the engineer provided all such materials are 
removed within one month after the works are completed. 

2. Royalty or charges due for use of private quarries and private land shall be paid by the 
Contractor. 

3. No labour camps shall be permitted in side the IIT campus. Workers should be made to 
confine themselves to the work areas and should not wander in to the near by areas / 
buildings/ forests.  

4. If night work is required to be carried out to fulfill the agreed rate of progress all 
arrangement shall be made by the Contractor inclusive of lighting the area without any 
claim for extra rate. To the extent possible engaging women labour in the night shift 
should be avoided.  

 5. The works shall be carried as per   C.P.W.D specifications with Addenda and Corrigenda 
issued up to till date and as per best Engineering practice. 

6 No variations from, additions to and omissions from    in the items of work shall vitiate 
the contract. All such variations, additions, substitutions etc shall be decided as per the 
terms of the contract agreement.  

7.   Child Labour is strictly prohibited. 

8. Water will not be supplied by I.I.T Madras and the contractors themselves will arrange 
water suitable for construction work.  

9. Holes and chasis for water supply and drainage, etc, shall be provided as directed 
during progress of work without any claim for extra for finishing. 

10. The work shall be carried out with least hindrance to the adjoining building and offices 
and the contractors will be responsible for any damages, caused to the existing fixtures, 
electric fitting, etc. in the course of execution and the contractor shall make good any 
such, damages without any claim for extra. 

11. Access should be from the external side of the building using temporary stairs etc. 
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12. The contractor should arrange water supply for the construction work. 

13. Contractor should provide adequate safety measures like safety nets, barricades etc as 
per the NIT conditions. 

14. Since the work is to be carried out in the occupied building, efforts should be taken to 
minimize inconveniences to the students. 

15. Contractor has to make necessary arrangements to cover the existing flooring with 
tarpaulin during the execution of work. 

16. No additional payment will be made towards lifting of material. The contractor has to 
make their own arrangement for the same 

17. Any dispute arises out in the agreement, the legal jurisdiction will be at Chennai only. 
 

Special condition for Protection for Environment  
 

1. The debris / construction waste and other waste generated from the work spot 
should not be thrown inside the campus.  All waste material should be taken out of 
the campus or should be dumped at a place earmarked by the Engineer in charge. 

 
2. All construction material should be stored only at places earmarked by the engineer 

in charge.  Material like cement, aggregate, steel etc should not be stored in 
buildings that are in use. If any material stored in unauthorized location the same 
shall got removed at the cost of contractor and necessary rent shall be levied for the 
area used for storage. 

 
3. Necessary display boards indicating the following shall be displayed in a 

conspicuous place near the work spot. 
a) Name of the work 
b) Name of the contractor and Contact Number 
c) Tendered cost 
d) Date of start and stipulated date of completion 
e) AEE  and JE in charge for the work  and Contact number 
 

4. A Suggestion box should be kept near the above said board. 

5. For Inter-carting of various materials animal drawn vehicles are strictly prohibited. 

6. Preparation of concrete, mortars in the roads, pavements, under the building bare 
floors is strictly prohibited. 

 

7. While transporting the materials along the road, spillage of material should be 
avoided. If any spillage occurs the same should be got cleaned immediately. 

 

8. No vegetation inside the campus should be damaged. 

9. Drinking water requirement of the labour should be arranged by the contractor and 
they should be instruct no to misuse the facilities available in the various buildings. 

 

10. All labour should be dressed properly attending to work wearing dhotis, lungies 
should be avoided to the extend possible. 

 

11. The workmen shall wear suitable protection devices like mask, gloves, shows etc, 

Any violation of above will attract levy of compensation by the engineer in charge on the 
contractor. 
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10.8 Special condition for Safety at the Site  
 
 The contractor must appoint a qualified person (full time) for taking care of 

implementation of Safety systems 

 

 The Contractor shall submit the Project Safety Plan stating the methodology of 

implementation of systems to ensure the safe and environment friendly work place.  

The Safety Plan must include the following:  

 
 Organization Chart  

 

 Reporting relationship of the safety function in a flow chart 
 

 Safety Committee 
 
 

 Structure – Chairman, secretary and committee members – Roles & 
Responsibilities 

 
 

 Applicable Statutory requirements, standards and codes related to safety and its 
adherence  

 
 

 General safety rules and regulations concerning  
 

 Use of personal protective equipment and safety devices relevant to site 
activities 

 

 Awareness and Training Programs 
 

 Motivational schemes and programs 
 

 Access, Egress and workstation safety 
 

 Safe use of construction power supply and upkeep / maintenance of installations 
 

 Work permit systems 
 

 Use, maintenance and inspection of Plant & machinery 
 

 Scaffold & formwork norms 
 

 Use, maintenance and inspection of Lifting Tools 
 

 Fire Protection and prevention 
 

 Emergency preparedness 
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Status of Safety implementation at site will be discussed in the Weekly Review meeting. 

Contractor must submit the safety statistics every month in the enclosed format. Merit Certificate 

will be issued for the achievement of safety mile stones like 0.5 million safe man hours, one 

million safe man hours,1.5 million safe man hours and so on. 

 

The General Guidelines governing the safety implementation shall include the following Rules., 

while preparing the safety plan. 

 

1. No workmen below 18 years and above 58 years of age shall be engaged for a job. 
 

2. All the workmen shall undergo Safety Induction, screening before engaging them on 
the job. Physical fitness of the person to certain critical jobs like working at height or 
other dangerous locations to be ensured before engaging the person on work. 

 
3. Smoking is strictly prohibited at workplace. 

 
4. Sub-contractors shall ensure adequate supervision at workplace. They shall ensure 

that all persons working under them shall not create any hazard to self or to co-
workers. 

 
5. Nobody is allowed to work without wearing safety helmet. Chinstrap of safety helmet 

shall be always on. Drivers, helpers and operators are no exception. 
 

6. No one is allowed to work at or more than three meters height without wearing safety 
belt and anchoring the lanyard of safety belt to firm support preferably at shoulder 
level. 

 
7. No one is allowed to enter into workplace and work at site without adequate foot 

protection. 
 

8. Usage of eye protection equipment shall be ensured when workmen are engaged for 
grinding, chipping, welding and gas-cutting. For other jobs as and when site safety co-
coordinator insists eye protection has to be provided. 

 
9. All PPE like Safety shoes, Safety helmet, Safety belt, Safety goggles etc. shall be 

arranged before starting the job. 
 

10. All excavated pits shall be barricaded & barricading to be maintained till the backfilling 
is done. Safe approach to be ensured into every excavation. 

 
11. Adequate illumination at workplace shall be ensured before starting the job at night. 

 
12. All the dangerous moving parts of the portable / fixed machinery being used shall be 

adequately guarded. 
 

13. Ladders being used at site shall be adequately secured at bottom and top. Ladders 
shall not be used as work platforms.  
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14. Erection zone and dismantling zone shall be barricaded and nobody will be allowed to 
stand under suspended loads. 

 
15. Contractors should spray water using Water browser periodically in the site to reduce 

the dust rising due to wind. 
 

16. Horseplay is completely prohibited at workplace. Running at the site is completely 
prohibited, except in the case of emergency. 

 
17. Material shall not be thrown from the height. If required, the area shall be barricaded 

and one person shall be posted outside the barricading for preventing the tre-passers 
from entering the area. 

 
18. Other than electricians with red helmet no one is allowed to carry out electrical 

connections, repairs on electrical equipment or other jobs related thereto. 
 

19. All electrical connections shall be made using 3 or 4 core cables, having a earth wire. 
 

20. Proper Earthling pits at site to be constructed. And the sensitivity must be maintained 
less than 1 ohm 

 
21. Main panel boards should have MCB‟s and RCCB / ELCB‟s ( 30 mA sensitivity). 

 
22. Inserting of bare wires for tapping the power from electrical sockets is completely 

prohibited. 
 

23. All major, minor accidents and near misses to be recorded and reported to the IITM 
and the management must take necessary steps to avoid the recurrence. 

 
24. Scaffoldings used should be of proper construction. No Casuarina pole / bamboo 

scaffolding is permitted. It should be inspected by competent person(s) before use 
 

25. All tools and tackles shall be inspected before use. Defects to be rectified immediately. 
No lifting tackle to be used unless it is certified by the competent authority. 

 
26. All tools and tackles shall be tested and have a Identification no., SWL and date of 

next test marked on them. 
 

27. A tools and tackles inspection register must be maintained and updated regularly. 
 

28. Good housekeeping to be maintained. Passages shall not be blocked with materials. 
Materials like bricks shall not be stacked to the dangerous height at workplace. 

 
29. Must have a reverse horn on all the Earth moving vehicles and Equipments used at 

site. 
 

30. Debris, scrap and other materials to be cleared from time to time from the workplace 
and at the time of closing of work everyday. 

 
31. Adequate fire fighting equipment shall be made available at workplace and persons 

are to be trained in fire fighting techniques with the co-ordination of site safety               
co-coordinator. 
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32. All the unsafe conditions, unsafe acts identified by contractors, reported by site 

supervisors and / or safety personnel to be corrected on priority basis. 
 

33. No children shall be allowed to enter the workplace. 
 

34. Other than the Driver / operator, no one shall travel in a tractor / tough rider etc. 
 

35. All the lifting tools and tackles shall be stored properly when not in use. 
 

36. Clamps shall be used on Return cables to ensure proper earthling for welding works. 
 

37. Return cables shall be used for earthling. 
 

38. All the pressure gauges used in gas cutting apparatus shall be in good working 
condition. 

 
39. Proper eye washing facilities shall be made in areas where chemicals are handled. 

 
40. Connectors and hose clamps are used for making welding hose connections. 

 
41. Proper warning boards and caution notices to be displayed at required areas inside the 

site. 

42. All cranes must have a trained signal man for signaling. 

43. All underground cables for supplying construction power shall be routed using conduit 

pipes.  

44. Spill trays shall be used to contain the oil spills while transferring / storing them. 
 

44. Tapping of power by cutting electric cables in between must be avoided. Proper  
Junction boxes must be used. 
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11.0 INSURANCE TO BE TAKEN BY THE CONTRACTOR AND EMPLOYER TO BE 
INDEMNIFIED 
 
11.1 Insurance of Works 
 
 The Contractor shall effect Contractor‟s all risk insurance polity (CAR policy) in the joint 
names of the Employer and the Contractor, the name of the former being placed first in the 
policy, covering the following: 
 (a) The Works at the contract price together with the materials for incorporation in 
the works at their replacement value. 
 (b) All plants and equipment and other things brought to the site by the Contractor at 
their replacement value. 
 
 The insurance shall be against all losses or damages from whatever causes, other than 
excepted risks, as defined in Clause 2 of Conditions of Contract, for which the Contractor is 
responsible under the Contract. The insurance cover shall be for the period of contract and also 
for the period of maintenance, for loss or damage arising from a cause prior to commencement 
of the period of maintenance, and for any loss or damage, occasioned by the Contractor in the 
course of any operations carried out for the purpose complying with his course of any 
operations carried out for the purpose of complying with his obligations during maintenance 
period under Clause 17 of Clauses of Contract. 
 
  Such insurance shall be effected with an insurer and with terms approved by the 
Employer. The Contractor shall, whenever required, produce the policy or policies and the 
receipts for payment of the current premiums. 
      
11.2 Third Party Insurance 
 Before commencing the execution of the Works, the contractor shall insure against the 
liability for any material or physical damage, loss or injury which may occur to any property or 
life including that of the Employer or to any person, including any employee of the Employer, by 
or arising out of the execution of the works or in the carrying out of the Contract. The cum 
insured will be for Rs.5 lakhs, 
 
 Such insurance shall be effected with an insurer and in terms approved by the Employer. 
The Contractor shall, whenever required, produce before the Engineer-in-charge the policy or 
policies of insurance and the receipts of payment of the current premiums. 
 
11.3 Workmen’s Insurance 
 
 The Employer's shall not be liable for any payment in respect of any damages or 
compensation payable according to law in respect or in consequence of any accident or injury 
or loss of life to any workman or other person in the employment of the Contractor or any sub-
contractor, except an accident or injury resulting from any act or default of the Employer, his 
agents or servants. The Contractor shall insure against such liability with an insurer approved by 
the Employer for sum of the established norms during the entire period till completion of Period 
of Maintenance. 
 
11.4 Recovery from the Contractor 
 
 Without prejudice for the other rights of the Employer against the Contractor in respect of 
such default, the Employer shall be entitled to deduct from any sums payable to the Contractor 
the amount of any damages, compensation costs, charges and other expenses paid by the 
Employer and which are payable by the Contractor under this clause. 
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11.5 Extension of time. 
  

The Contractor, in case of rebuilding or reinstatement, shall be entitled to such extension 
of time for completion as the Engineer-in-charge may deem fit, but shall, however not be entitled 
to reimbursement by the Employer of any shortfall or deficiency in the amount finally paid by the 
insurer in settlement of any claim arising as set out herein. 
 
11.6 Insurance by Sub-Contractors 
 Without prejudice to his liability under this clause the Contractor shall also cause all Sub-
Contractors to effect, for their respective portions of the works, similar policies of insurance in 
accordance with the provisions of this clause and shall produce or cause to produce to the 
Employer such policies.  The Contractor shall not permit a Sub-Contractor to commence work at 
the site unless the said insurance policies are submitted.  In the event of failure of the Sub-
Contractor to take out such a policy of insurance before commencing the works at the site, the 
Contractor shall be responsible for any claim or damage attributable to the said Sub-Contractor. 
 
11.7 Period of Policies 
 
 All the insurance covers mentioned above shall be kept alive during the complete period 
of the contract. 
 
 Remedy on Contractor‟s Failure to Insure 
 
 If the Contractor shall fail to effect and keep in force the insurance referred to above, or 
any other insurance which he may be required to effect under the terms of the Contract, then 
and in any such case the Employer on advice of the Engineer-in-Charge may effect and keep in 
force any such insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the Employer as aforesaid from 
any moneys due or which may become due to the Contractor, or recover the same as debt due 
from the Contractor. 
 
11.8 Damage to Persons and Property – Employer to be Indemnify 
 The Contractor shall indemnify the Employer against all losses and claims in respect of 
injuries or damages to any person or material or physical damage to any property whatsoever 
which may arise out of or in consequence of the execution and maintenance of the works and 
against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect 
of or in relation thereto, except any compensation or damages for or with respect to: 
 
 (a) The permanent use or occupation of land by the works or any part thereof. 
 (b) The right of the Employer to execute the works or any part thereof on, over, 
under, in or through any land. 
  
          (c)  Injuries or damage to persons or property resulting from any act or neglect of the 
Employer, his agents, servants or other contractors, not being employed by the Contractor or for 
or in respect of any claims, proceedings, damages, costs, charges and expenses in respect 
thereof or in relation thereto or where the injury or damage was contributed to by the contractor, 
his servants or agents, such part of the compensations as may be just and equitable having 
regard to the extent of the responsibility of the Employer, his servant or agent or other 
Contractors, for the damage or injury. 
 
 
Signature of Contractor                                     Executive Engineer (Civil) 
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12.0 MONTHLY SITE SAFETY STATISTICS 
TOTAL MANHOURS WORKED DURING THE MONTH 

 

Sl. 
No. 

Description Number 
Man-hours 

worked 
OT 

Performed 
Total 

1 Company Staff     

2 
Subcontractor's Workmen 
(including security 
personnel 

    

 
GRAND TOTAL OF MANHOURS WORKED DURING THE 

MONTH 
 

 
         Total Man-hours worked since inception            :  ______________ 
         Safe man hours from last reportable Lost time injury :   ______________ 
 
          Details of Reportable Lost Time Injury 
 

Sl 
No 

Name of Injured 
Date of 
Accident 

Resumed 
duty on 

Man days lost 

Claim 
Status 

Up to 
last 
month 
(1) 

This 
month 
(2) 

Total 
 
(1+2) 

        

  
Man days Lost during the month (Cumulative of 2) 

   

 
       Number of Dangerous Occurrences : __________________ 
       No of Near Miss Cases              : __________________ 
 
       Routed through 
       Site In charge      Site Safety Coordinator/Time Keeper  
       Signature: ____________    Signature: _____________ 
       Date: ____________    Date:              _______  
 
13.0  Progress Reports to be submitted by the contractor 
 
The contractor shall submit monthly progress report of the work in a computerized form.  The 

progress report shall contain the following. 

13.1 Project information giving the broad features of the contract. 

13.2 Introduction, giving a brief scope of the work under the contract and the broad 

structural or other details. 

13.3 Construction schedule of the various components of the work through bar chart for 

the next 3 quarters, showing the milestones, targeted tasks and up to date 

progress. 

13.4 Progress chart of the various components of the work that are planned and 

achieved for the month as well as cumulative up to the month with reasons for 

deviations, if any, in a tabular format. 
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13.5 Plant and machinery statement, indicating those deployed in the work, and their 

working status. 

13.6 Man power statement, indicating the labour and staff employed in the work and the 

details of work carried out. 

13.7 Financial statement, indicating the broad details of all the running account 

payments received up to date, such as gross value of work done. Advances taken, 

recoveries effected, amounts withheld, net payments, details of cheque payments 

received, etc. 

13.8 A statement showing the extra and substituted items submitted by the contractor 

and the payments received against them, items pending for sanctions / decisions 

by the Institute , broad details of the bank guarantees, indicating their validity 

period, board details of the insurance policies taken by the contractor, if any, 

advances received and adjusted from the department etc. 

13.9 Progress photographs in colour of the various items / components of the work done 

up to date to indicate visually the actual progress of the work. 

13.10 Quality assurance and quality control tests conducted during the month with results 

thereof.    

13.11 Other details asked for by the engineer-in-charge. 

The contractor has to furnish monthly progress report, both physical and financial, as per 
proforma given below; 

 
13.12 PHYSICAL 

 
13.13 FINANCIAL 
 

Total tendered 
amount 

Amount of work 
done during the 
month 

Total amount of 
work done up to 
date 

Anticipated amount 
of balance work 

 
The contractor has to submit the progress report to the Assistant Executive Engineer in 
triplicate by 10th day of every month as per the above proforma along with photographs 
of the work done during that month.  The contractor shall be charged @ Rs.5000 
(Rupees five thousand only) in the event of non-receipt of monthly progress report on 
due date (i.e. on 10th of every month) in the manner prescribed above.  In case 10th day 
happens to be a closed holiday then the progress report will be submitted on the next 
working day. 

13.14  A videography of the work should be undertaken at various stages of construction right 
from the day of start of work to date of completion / occupation covering all major events 
inspections etc. The videography shall be reviewed time to time by the Engineer in charge. 

Name of Item Quantity as per 
Agreement 

Quantity 
executed 
during the 
month 

Total up to date 
quantity 
executed 

Anticipated 
balance 
quantity 
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CPWD                        FORM - 8 
14.0 CLAUSES OF CONTRACT 

CLAUSE 1 
 
i. The contractor shall submit an irrevocable performance guarantee of 5 % (Five 

percent) of the tendered amount in addition to other deposits mentioned 

elsewhere in the contract for his proper performance of the contract agreement, 

(not withstanding and / or without prejudice to any other provisions in the 

contract) within the period specified in schedule „F‟ from the date of issue of letter 

of acceptance.  This period can be further extended by the Engineer-in-charge 

upto a maximum as specified in schedule „F‟ on written request of contractor 

stating the reason for delays in procuring the performance guarantee, to the 

satisfaction of the Engineer-in-charge.  This guarantee shall be in the form of 

cash (in case guarantee amount is less than Rs.10,000/-) or Deposit at call 

receipt of any scheduled bank / Banker‟s Cheque of any scheduled bank / 

Demand Draft of any scheduled / Pay order of any scheduled bank (in case 

guarantee amount is less than Rs.1,00,000/-)  or Government securities or fixed 

deposit receipts or guarantee bonds of any scheduled bank or the State Bank of 

India in accordance with the form annexed hereto.  In case of fixed deposit 

receipt of any Bank is furnished by the contractor to the Institute as part of the 

performance Bank guarantee and the Bank is unable to make payment against 

said fixed deposit receipt, the loss caused thereby shall fall on the contractor and 

the contractor shall forthwith on demand furnish additional security to the Institute 

to make good the deficit. 

ii. The performance guarantee shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that.  In case the time for completion of work 

gets enlarged, the contractor shall get the validity of performance guarantee 

extended to cover such enlarged time for completion of work.  After recording of 

the completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any interest. 

iii. The Engineer-in-charge shall not make a claim under the performance guarantee 

except for amounts to which the Institute is entitled under the contract (not 

withstanding and / or without prejudice to any other provisions in the contract 

agreement).  In the event of: 

a. Failure by the contractor to extend the validity of the Performance guarantee 

as described herein above, in which event the Engineer-in-charge may claim 

the full amount of the performance guarantee. 
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b. Failure by the contractor to pay the Institute any amount due, either as 

agreed by the Contractor or determined under any of the clauses / conditions 

of the agreement, within 30 days of the service of the notice to this effect by 

Engineer-in-charge. 

iv. In the event of contract being determined or rescinded under provision of any of 

the Clause / Condition of the agreement, the performance guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Institute. 

CLAUSE 1 A 
 

The person/persons whose tender(s) may be accepted (herein after called the 

contractor) shall permit Institute at the time of making any payment to him for work done 

under the contract to deduct a sum at the rate of 5 % of the gross amount of each 

running bill till the sum along with the sum already deposited as earnest money, will 

amount to security deposit of 5 % of the tendered value of the work.  Such deductions 

will be made and held by Institute by way of Security Deposit unless he/ they has / have 

deposited the amount of Security at the rate mentioned above in cash or in the form of 

Government Securities or fixed deposit receipts.  In case a fixed deposit receipt of any 

bank is furnished by the contractor to the Institute as part of Security Deposit and the 

bank is unable to make payment against the fixed deposit receipt, the loss caused 

thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 

additional security to the Institute to make good the deficit. 

 

All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part of his 

security deposit or from the interest arising there from, or from any sums which may be 

due to or may become due to the contractor by the Institute on any account whatsoever 

and in the event of his Security Deposit being reduced by reason of any such deductions 

or sale as aforesaid, the contractor shall within 10 days make good in cash or fixed 

deposit receipt tendered by the State Bank of India or by the scheduled banks or 

Government securities (if deposited for more than 12 months) endorsed in favour of the 

Engineer-in-charge, any sum or sums which may have been deducted from, or raised by 

sale of his security deposit or any part thereof.  The security deposit shall be collected 

from the running bill of the contractor at the rates mentioned above and the earnest 

money deposited at the time of tenders will be treated a part of security deposit. 

 

The Security deposit as deducted above can be released against bank guarantee issued 

by a scheduled bank, on its accumulations to a minimum of Rs 5 Lakhs subject to the 
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condition that amount of such bank guarantee, except last one shall not be less than Rs 

5 Lakhs.  

 

Note : 1. Government papers tendered as security will be taken at 5 % (Five percent) 

below its market price or at its face value, whichever is less.  The market price of 

Government paper would be ascertained by the Engineer-in-charge at the time of 

collection of interest and the amount of interest to the extent of deficiency in value of 

paper will be withheld, if necessary. 

Note : 2. Government securities will include all forms of securities mentioned in Rule 

274 of the GF Rules except fidelity bond.  This will be subject to the observance of the 

conditions mentioned under the rules against each form of security. 

Note : 3. Note 1 and Note 2 above shall be applicable for both clause 1 and clause 1 A. 

 

CLAUSE 2 
 

If the contractor fails to maintain the required progress in terms of clause 5 or fails to 

complete the work and clear the site on or before the contract or extended date of 

completion, he shall, without prejudice to any other right or remedy available under the 

law to the Institute on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below by the authority specified in schedule „F‟ (whose 

decision in writing shall be final and binding) may decided on the amount of tendered 

value of the work for every completed day / month (as applicable) that the progress 

remains below the specified in clause 5 or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completions 

has been specified.  

 
i. Compensation for delay of work.  @ 1.5 % per month of delay to be  

      computed on per day basis 

 
Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10 % of the tendered value of work or of the tendered value of 

the item or group of items of work for which a separate period of completion is originally 

given. 

 
The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Institute.  In case, the contractor 

does not achieve a particular milestones mentioned in schedule „F‟, or the re-scheduled 

milestone(s) in terms of clause 5.4, the amount shown against that milestone shall be 



49 

 

with held, to be adjusted against the compensation levied at the final grant of Extension 

of Time. 

With-holding of this amount on failure to achieve a milestone, shall be automatic without 

any notice to the contractor.  However, if the contractor catches up with the progress of 

work on the subsequent milestone(s), the withheld amount shall be released.  In case 

the contractor fails to make up for the delay in subsequent milestones, amount 

mentioned against each milestone missed subsequently also shall be withheld.  

However, no interest, whatsoever, shall be payable on such withheld amount. 

 
CLAUSE 2A 
 

In case, the contractor completes the work ahead of scheduled completion time, a bonus 

@ 1 % (one percent) of the tendered value per month, computed on per day basis shall 

be payable to the contractor, subject to a maximum limit of 5 % (five percent) of the 

tendered value.  The amount of bonus, if payable, shall be paid along with final bill after 

completion of work.  Provided always that provision of the clause 2 A shall be applicable 

only when so provided in schedule „F‟. 

 

CLAUSE 3 
 

Subject to other provisions contained in this clause, the Engineer-in-charge may, without 

prejudice to his any other rights remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and / or any other provisions of contract 

or otherwise, and whether the date of completion has or has not elapsed, by notice in 

writing absolutely determine to contract in any of the following cases: 

i. If the contractor having been given by the Engineer-in-charge a notice in writing to 

rectify, reconstruct or replace any defective work or that work is being performed in 

an inefficient or otherwise improper or unworkman like manner shall omit to comply 

with tht requirement of such notice for a period of 7 days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work 

or has failed to proceed with the work with due diligence so that in the opinion of the 

Engineer-in-charge (which shall be final and binding) he will be unable to secure 

completion of the work by the date for completion and continues to do so after a 

notice in writing of seven days from the Engineer-in-charge. 

iii. If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completions and does not complete them within the period specified in a notice given 

in writing in that behalf by the Engineer-in-charge. 
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iv. If the contractor persistently neglects to carry out his obligations under the contract 

and / or commits default complying with any of the terms and conditions of the 

contract and does not a remedy it or takes effective steps to remedy it within 7 days 

after a notice in writing is given to him in that behalf by the Engineer-in-charge. 

v. If the contractor shall offer to give or agree to give to any person in Government 

service or to any other person on his behalf any gift or consideration of any kind as 

an inducement or reward for doing or for bearing to do or for having done or forborne 

to do any act in relation to the obtaining or execution of this or any other contract for 

Government. 

vi. If the contractor shall enter into a contract with the Institute in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless 

the particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer – in – Charge.    

vii. If the contractor shall obtain a contract with the Institute as a result of wrong 

tendering or other non – bonafide methods or competitive tendering.  

viii. If the contractor being an individual or if a firm any partner thereof shall at any time 

be adjudged insolvent or have a receiving order or order for administration of his 

estate made against him or shall take any proceedings for liquidation or composition 

(other than a voluntary liquidation for the purpose of amalgamation or reconstruction) 

under any insolvency Act of the time being in force or make any conveyance or 

assignment of his effects or composition or arrangement for the benefit of his creditor 

or purport so to do, or if any application be made under insolvency act for the time 

being in force for the sequestration of his estate or if a trust deed be executed by him 

for benefit of his creditors.  

ix. If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receive or a manager on behalf of a 

creditor shall be appointed or if the circumstances shall arise which entitle the court 

or the creditor to appoint a receiver or a manager or which entitle the court to make a 

winding up order.  

x. If the contractor shall suffer an execution being levied on his good and allow it to be 

continued for a period of 21 days. 

xi. If the contractor assigns transfers, sublets (engagement of labour on piece – work 

basis or of labour with materials not to be incorporated in the work, shall not be 

deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 

sublet or otherwise parts with the entire works or any portion thereof with out the 

prior written approval of the Engineer – in – charge.  
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xii. If the work is not started by the contractor within 1/8th of the stipulated time.When the 

contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-charge on behalf of the Institute shall have powers. 

 
a. To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-charge shall be conclusive evidence).  

Upon such determination, the Earnest Money Deposit, Security Deposit already 

recovered and performance guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the Institute. 

b. After giving notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part there of, as shall be un-executed out of his 

hands and to give it to another contractor to complete the work.  The contractor, 

whose contract is determined or rescind as above, shall not be allowed to participate 

in the tendering process for the balance work.   

 
In the event of above courses being adopted by the Engineer-in-charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any material or entered into any engagements or made 

any advance on account or with a view to the execution of the work or the performance 

of the contract.  And in case action is taken under any of the provision aforesaid, the 

contractor shall not be entitled to recover or be paid any sum for any work thereof 

actually performed under this contract unless and until the Engineer-in-charge has 

certified in writing the performance of such work and value payable in respect thereof 

and he shall only be entitled to be paid the value so certified. 

 
 
CLAUSE 3 A 
 

In case, the work cannot be started due to reason not within the control of the contractor 

within 1/8th of the stipulated time for the completion of the work, either party may close 

the contract. In such an eventuality, the earnest money deposit and performance 

guarantee of the contractor shall be refunded, but no payment on account of interest, 

loss of profit or damages etc.  shall be payable at all. 
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CLAUSE 4 
 

In any case in which any of the powers conferred upon Engineer-in-charge by clause 3 

thereof, shall have become exercisable and the same are not exercised, the non 

exercise thereof shall not constitute a waiver of any of the conditions hereof and such 

powers shall notwithstanding be exercisable in the event of any future case of default by 

the contractor and the liability of the contractor for compensations shall remain 

unaffected.  In the event of Engineer-in-charge putting in force all or any of the powers 

vested in him under the preceding clause he may, if he so desires after giving a notice in 

writing to the contractor, take positions of (or at the sole discretion of the Engineer-in-

charge which shall be final and binding on the contractor) use as on hire, (the amount of 

the hire money being also in the final determination of the Engineer-in-charge) all or any 

tools, plants, materials and stores in or upon the works, or the site thereof belonging to 

the contractor, or procured by the contractor and intended to be used for the execution 

of the work / or any part thereof, paying or allowing for the same in account at the 

contract rates, or, in the case of this not being applicable, at current market rates to be 

certified by the Engineer-in-charge, whose certificate thereof shall be final, and binding 

on the contractor, clerk of the works, foreman or other authorized agent to remove such 

tools, plant, materials, or stores from the premises (within a time to be specified in such 

notice) in the event of the contactor failing to comply with any such requisition, the 

Engineer-in-charge may remove them at the contractor‟s expense or sell them by 

auction or private sale on account of the contractor on his risk in all respects and 

certificate of the Engineer-in-charge as to the expenses of any such removal and the 

amount of the proceeds and expenses of any such sale shall be final and conclusive 

against the contractor. 

 
CLAUSE 5 
 

The time allowed for execution of the works as specified in schedule „F‟ or the extended 

time in accordance with these conditions shall be the essence of the contract.  The 

execution of the work shall commence from such time period as mentioned in schedule 

„F‟ or from the date of handing over of the site whichever is later.  If the contractor 

commits default in commencing the execution of the work as aforesaid,  Institute shall 

without prejudice to any other right to remedy available in law, be at the liberty to forfeit 

the earnest money & performance guarantee absolutely. 

 
5.1  As soon as possible after the contract is concluded the contractor shall submit a time and 

progress chart for each mile stone and get it approved by the Engineer-in-charge.  The 
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chart shall be prepared in direct relation to the time slated in the contract documents for 

completion of items of the works.  It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be 

amended as necessary by agreement between the Engineer-in-charge and the 

contractor within the limitations of time imposed in the contract documents, and further to 

ensure good progress during the execution of the work, the contractor shall in all cases 

in which the time allowed for any work, exceeds one month (save for special jobs for 

which a separate programme has been agreed upon) complete the work as per mile 

stones given in Schedule 'F‟. 

 

5.2   If the work(s) be delayed by : 

i.  force majeure, or 

ii.  abnormally bad weather, or 

iii.  serious loss or damage by fire, or 

iv.  civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or 

v. delay on the part of other contractors or tradesmen engaged by Engineer-in-

charge in executing work not forming part of the contract, or  

vi. non-availability of stores, which are the responsibility of Institute to supply or 

vii. non-availability or break down of tools and plant to be supplied or supplied by 

Institute or  

viii. any other cause which, in the absolute discretion of the Engineer in charge  is 

beyond the Contractor‟s control. 

 

then upon the happening of any such event causing delay, the contractor shall 

immediately give notice thereof in writing to the Engineer-in-charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge 

to proceed with the works. 

 

5.3  Request for rescheduling of milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form.  The contractor may also, 

if practicable, indicate in such a request the period for which extension is desired. 

 

5.4  If any such case the Engineer in Charge  may give a fair and reasonable extension of 

time and reschedule the mile stone for completion of work.  Such extension shall be 

communicated to the contractor by the Engineer-in-charge in writing, within 3 months of 

the date of receipt of such request. Non-application by the contractor for extension of 
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time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-

charge and this shall be binding on the contractor. 

CLAUSE 6 
 

Deleted – Substitute Sl no: 8.0 / page 23   in this tender document  

 

CLAUSE 6A 
 
Engineer – in – charge shall, except as otherwise provided ascertain and determine 

measurement the value of work done in accordance with the contract. 

 

All measurements of all items having financial value shall be entered by the contractor 

complied in the shape of the Computerized Measurement Book having pages of A-4 size 

as per the format of the Institute so that a complete record is obtained of all the items of 

work performed under the contract.  

All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got checked 

by the contractor from the Engineer - in - charge or his authorized representative as per 

interval or program fixed in consultation with the Engineer – in – Charge or his 

authorized representative. After the necessary corrections made by the Engineer – in – 

charge the measurement sheets shall be returned to the contractor for incorporating the 

corrections and for resubmission to the Engineer – in – charge for the dated signatures 

by the Engineer – in – charge and the contractor or their representatives in token of their 

acceptance.  

 

Whenever bill is due for payment, the contractor would initially submit draft computerized 

measurement sheets and these measurements would be  got checked / test checked 

from the Engineer – in – charge and / or his authorized representative . The contractor 

will thereafter incorporate such changes as may be done during these checks / test 

checks in his draft computerized measurements and submit to the Institute a 

computerized measurement book duly bound, and with its pages machine numbered. 

The Engineer – in – Charge and / or his authorized representative would there after 

check this MB and record the necessary certificates for their checks / test checks.  

 

The final, fair, computerized measurement book given by the contractor duly bound, with 

its page machine numbered should be 100% correct, and no cutting or over writing in the 

measurements would thereafter be allowed. If at all any error is noticed, the contractor 

shall have to submit a fresh computerized MB with its pages duly machine numbered 
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and bound, after getting the earlier MB cancelled by the Institute. There after the MB 

shall be taken in the Division Office records and allotted a number as per the Register of 

Computerized MBs . This should be done before the corresponding bill is submitted to 

the Engineering Unit for payment. The contractor shall submit two separate copies of 

such computerized MB‟s for the purpose of reference and record by the various officers 

of the Engineering Unit.  

 

The contractor shall also submit to the Engineering Unit separately his computerized 

Abstract of cost and the bill based on these measurements, duly bound and its pages 

machine numbered along with two spare copies of the „bill‟. Thereafter this bill will be 

processed by the Engineering Unit and allotted a number as per computerized record in 

the same way as done for the measurement book meant for measurements.   

 

The contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for checking of measurements / levels by the 

Engineer – in – Charge or his representative.  

 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with procedure set forth in the 

specifications not with standing any provision in the relevant standard methods of 

measurements or any general or local custom.  In the case of items which are not 

covered by specifications, measurement shall be taken in accordance with the relevant 

standard method of measurement issued by Bureau of Indian Standards and if for any 

item no such standard is available then a mutually agreed method shall be followed.   

 

The contractor shall give not less than 7 days notice to the Engineer-in-charge or his 

authorized representative in charge of the work before covering up or otherwise placing 

beyond the reach of checking and / or test checking the measurement of any work in 

order that the same may be checked and / or test checked and correct dimensions   

thereof be taken before the same is covered up or placed beyond the reach of checking 

measurement and / or test checking measurement and shall not cover up and place 

beyond reach of measurement of any work without consent in writing of the Engineer-in-

charge or his authorized representative in-charge of the work who shall within the 

aforesaid period of 7 days inspect of the work, and if any work shall be covered up or 

placed beyond the reach of checking and / or test checking measurements  without such 

notice having been given or the Engineer-in-charge‟s consent being obtained in writing 
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the same shall be uncovered at the contractor expenses or in default thereof no payment 

or allowance shall be made for such work or the material with which the same was 

executed 

 

Engineer – in - charge or his authorized representative in may cause either themselves 

or through another officer of the department to check the measurements recorded by the 

contactor and all provisions stipulated herein above shall be applicable to such checking 

of measurement or levels.  

 

It is also a term of this contract that checking and / or test checking the measurements of 

any item of work in the measurement book and / or it payment in the interim, on account 

of final bill shall not be considered as conclusive evidence as to the sufficiency of any 

work or material to which it relates nor shall it relieve the contractor from liabilities from 

any over measurement or defects noticed till completion of the defects liability period     

 

CLAUSE 7 
 

No payment shall be made for work, estimated to cost Rs.25 Lakhs/- or less till after the 

whole of the work shall have been completed and certificate of completion given.  For 

works estimated to cost over Rs.25 Lakhs/- the interim of running account bill shall be 

submitted by the contractor for the work executed on the basis of such recorded 

measurements on the format of the Institute in triplicate on or before the date of every 

month fixed for the same by the Engineer-in-charge.  The contractor shall not be entitled 

to be paid any such interim payment if the gross work done together with net payment / 

adjustment of advances for material collected, if any, since the last such payment is less 

than the amount specified in schedule „F‟ in which case the interim bill shall be prepared 

on the appointed date of the month after the requisite progress is achieved.  Engineer-in-

charge shall arrange to have the bill verified by the taking or causing to be taken, where 

necessary, the requisite measurement of the work.  In the event of the failure of the 

contractor to submit the bills Engineer-in-charge shall prepare or cause to be prepared 

such bills in which the events no claims whatsoever due to delays on payment including 

that of interest shall be payable to the contractor.  Payment on account of amount 

admissible shall be made by the Engineer-in-charge certifying the sum to which the 

contractor is considered entitled by way of interim payment of such rates as decided by 

the Engineer-in-charge.  The amount admissible shall be paid by 15th working day after 

the day of presentation of the bill by the contractor to the Engineer-in-charge or his Asst. 
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Engineer together with the account of the material issued by the Institute or dismantled 

materials, if any.  

 
All such interim payments shall be recorded as payment of advance against final 

payment.  Only and shall not preclude the recurring of bad, unsound and imperfect or 

unskilled work to be rejected, removed, taken away and reconstructed or re-erected.  

Any certificate given by the Engineer-in-charge relating to the work done or materials 

delivered forming part of such payments, may be modified or corrected by any 

subsequent such certificate(s) or by the final certificate and shall not by itself be 

conclusive evidence that any work or materials to which it relates is / are in accordance 

with the contract and specifications.  Any such interim payment, or any part thereof shall 

not be in any respect conclude determine or affect in any way powers of Engineer-in-

charge under the contract or any of such payments be treated as final settlement and 

adjustments of accounts or in any way vary or affect the contract. 

 
Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the department 

to take action under the terms of this contract for delay in the completion of the work, if 

the extension of date of completion is not granted by the competent authority. 

 
The Engineer-in-charge in his sole discretion on the basis of a certificate from the 

Assistant Executive Engineer to the effect that work has been completed up to the level 

in question make interim advance payments without detailed measurement for work 

done (other than foundation, item, to be covered under finishing items) upto lintel level 

(including sunshade etc) and slab level for each floor working out at 75 % of the 

assessed value.  The advance payment so allowed shall be adjusted in the subsequent 

interim bill by taking detailed measurement thereof. 

 

CLAUSE 8 
 

Within 10 days of the completion of the work the contractor shall give notice of such 

completion to the Engineer-in-charge and within 30 days of the receipt of such notice the 

Engineer-in-charge shall inspect the work and if there is no defect in the work shall 

furnish the contractor a final certificate of completion, otherwise a provisional certificate 

of physical completion indicating defects (a) to be rectified by the Contractor and / or (b) 

for which payment will be made at reduced rates, shall be issued.  But no final certificate 

of the completion shall be issued, nor shall the work be considered to be completed until 

the contractor shall have removed from the permission on which the work shall be 
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executed all scaffolding, surplus materials, rubbish, all huts and sanitary arrangements 

required his / their work people on the site in connection with the execution of the works 

as shall have been erected or constructed by the contractor(s) and clean of the dirt from 

all wood work, doors, windows, walls, floor, other part of the buildings, in, upon, or above 

which the work is to be executed or which he may have had positions for the purpose of 

the execution thereof, and not until the work shall have been measured by the Engineer-

in-charge. If the contractor shall fail to comply with the requirement of this clause as to 

removal of scaffoldings, surplus materials and rubbish and all huts and sanitary 

arrangements as aforesaid and cleaning of dirt on or before the date fixed for the 

completion of the work.  The Engineer-in-charge may at the expense of the contractor 

remove such scaffoldings, surplus materials and rubbish etc. and dispose of the same 

as he thinks fit and clean of such dirty as aforesaid and the contractor shall have no 

claim in respect of scaffolding surplus materials as aforesaid except for any some 

actually realized by the sale thereof. 

 
CLAUSE 8A 
 

Deleted   

 

CLAUSE 8 B 
 

Deleted   

 

CLAUSE 9 
 
The final bill shall be submitted by the contractor in the same manner as specified in 

interim bills within three months of physical completion of the work or within one month 

of the date of the final certificate of completion furnished by the Engineer-in-charge 

whichever is earlier.  No further claim shall be made by the contractor after submission 

of the final bill and these shall be deemed to have been waived and extinguished.  

Payments of those items of this bill in respect of which there is no dispute and of items in 

dispute, for quantities and rates as approved by Engineer-in-charge, will, as far as 

possible be made within the period specified herein under, the period being reckoned 

from the date of receipt of the bill by the Engineer-in-charge or his authorized Assistant 

Executive Engineer, complete with account of materials issued by the Department and 

dismantled materials. 

i. if the tendered value of work is upto Rs.15 Lakhs  : 3 months. 

ii. if the tendered value of work exceeds Rs.15 Lakhs : 6 months. 
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CLAUSE 9 A 
 

Payments due to the contractor may, if so desired by him, be made to his bank 

registered financial co-operative or thrift societies or recognized financial institutions 

instead of direct to him provide that the contractor furnish the Engineer-in-charge (1) an 

authorization in the form of a legally valid document such as a power of attorney 

conferring authority on the bank. Registered, Financial, Co-operative or Thrift Societies 

or recognized financial institutions to receive payments and (2) his own acceptance of 

the correctness of the amount made out as being due to him by Institute or his signature 

on the bill or other claim performed against Institute before settlement by the Engineer-

in-charge of the account of claim by payment to the Bank, registered, financial, co-

operative or thrift society, recognized financial institutions.  While the receipt given by 

such banks, registered, financial, co-operative or thrift societies or recognized financial 

institutions shall constitute a full and sufficient discharge for the payment the contractor 

shall whenever possible present his bills duly receipted and discharged through his 

bank, registered financial, co-operative or thrift society, recognized financial institutions. 

 
Nothing herein contained shall operate to create in favour of the bank; registered 

financial   co-operative or thrift society, recognized financial institutions any rights or 

equities vis-à-vis the Institute. 

 
CLAUSE 10  
 

Deleted 

 
CLAUSE 10 A 
 

The contractor shall at his own expense, provide materials, required for the works other 

than those, which are stipulated, to be supplied by the Institute. 

 

The contractor shall, at his own expense and without delay, supply to the Engineer-in-

charge samples of materials to be used on the work and shall get his approval in 

advance. All such materials to be provided by the contractor shall be in conformity with 

specifications laid down or referred to in the contract.  The contractor shall, if requested 

by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-charge that 

the materials so comply. The Engineer-in-charge shall within 30 days of supply of 

samples or within such further period as he may require intimate to the contractor in 

writing whether samples are approved by him or not.  If samples or not approved the 

contractor shall forthwith arrange to supply to the Engineer-in-charge for his approval 
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fresh samples complying with the specifications laid down in the contract.  When 

materials are required to be tested in accordance with the specifications, approval of the 

Engineer-in-charge shall be issued after the test results are received. 

 
The contractor shall at his risk and cost submit the sample of materials to be tested or 

analysed and shall not make use of or incorporate in the work any materials represented 

by the samples until the required tests are analysis have been made and materials 

finally accepted by the Engineer-in-charge.  The contractor shall not be eligible for any 

claim or compensation either arising out of any delay in the work or due to any corrective 

measures required to be taken on account of and as a result of testing of materials. 

 
The contractor shall, at his risk and cost make all arrangements and shall provide all 

facilities as the Engineer-in-charge may required for collecting and preparing the 

required number of samples for each tests at such time and to such place or places as 

may be directed by the Engineer-in-charge and bear all charges and cost of testing 

unless specifically provided for otherwise elsewhere in the contract or specifications.  

The Engineer-in-charge or his authorized representatives shall at all times have access 

to the work and to all workshop and places where work is being prepared or from their 

materials, manufactured articles or machinery are being obtained for the work and the 

contractor shall afford every facility and every assistance in obtaining the rights to the 

such access. 

 
The Engineer-in-charge shall have full powers to require the removal from premises of 

all materials which in this opinion or not in accordance with the specifications and in 

case of default, the Engineer-in-charge shall be at liberty to employ at the expense of the 

contractor, other persons to remove the same without being answerable or accountable 

for a loss or damage that may happen or arise to such materials the Engineer-in-charge 

shall also have full powers require other proper materials to be substituted thereof and in 

case of default, the Engineer-in-charge may cause the same to be supplied and all cost 

which may attend such removal and substitutions shall be borne by the contractor. 

The contractor shall at his own expense provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped at least with testing equipments 

as specified in schedule – „F‟  

 

CLAUSE 10 B 

Deleted 
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CLAUSE 10 C 
 

If after submission of the tender, the price of any material incorporated in the works (not 

being a material supplied from the Engineer-in-Charge‟s stores in accordance with 

Clause 10 thereof) and / or wages of labour increases as a direct result of the coming 

into force of any fresh law, or statutory rule or order (but not due to any changes in sales 

tax) and such increase in the price and / or wages prevailing at the time of the last 

stipulated date for receipt of the tenders including extensions if any for the work, and the 

contractor thereupon necessarily and properly pays in respect of that material 

(incorporated in the works) such increased price and / or in respect of labour engaged 

on the execution of the work such increased wages, then the amount of the contract 

shall accordingly be varied and provided further that any such increase shall not be 

payable if such increase has become operative after the stipulated date of completion of 

the wok in question. 

If after submission of the tender, the price of any material incorporated in the works (not 

being a material supplied from the Engineer-in-Charge‟s stores in accordance with 

Clause 10 thereof) and / or wages of labour is decreased as a direct result of the coming 

into force of any fresh law or statutory rules or order (but not due to any changes in sales 

tax) and such decrease in the prices and / or wages prevailing at the time of receipt of 

the tender for the work.  Institute shall in respect of materials incorporated in the works 

(not being materials supplied from the Engineer-in-Charge‟s stores in accordance with 

Clause-10 hereof) and / or labour engaged on the execution of the work after the date of 

coming into force of such law statutory rule or order be entitled to deduct from the dues 

of the contractor, such amount as shall be equivalent to the difference between the 

prices of the materials and / or wages as prevailed at the time of the last stipulated date 

for receipt of tenders including extensions if any for the work and the prices of materials 

and / or wages of labour on the coming into force of such law, statutory rule or order. 

The contractor shall, for the purpose of this condition, keep such books of account and 

other documents as are necessary to show the amount of any increase claimed or 

reduction available and shall allow inspection of the same by a duly authorized 

representative of the Institute, and further shall, at the request of the Engineer-in-Charge 

may require any documents so kept and such other information as the Engineer-in-

Charge may require. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in 

the price of any such materials and / or wages of labour, give notice thereof to the 

Engineer-in-Charge stating that the same is given pursuant to this condition together 

with all information relating thereto which he may be in position to supply. 
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Clause 10 CA  

 
Deleted 

 

CLAUSE 10 CC 
 
Deleted 

 

CLAUSE 10 D 
 
The contractor shall treat all materials obtained during dismantling of a structure, excavation of 

the site for a work, etc.  as Institute‟s property and such materials shall be disposed off to the 

best advantage of Institute  according to the instructions in writing issued by the Engineer-in-

charge. 

 

CLAUSE 11 
 
The contractor shall execute the whole and every part of the work in the most substantial and 

work manlike manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications.  The contractor shall also confirm exactly, fully and faithfully 

to the design, drawings and instructions in writing in respect of the work signed by the Engineer-

in-charge and the contractor shall be furnished free of charge one copy of the contract 

documents together with specifications, designs, drawings and instructions as are not included 

in the standard specification of Central Public Works Department specified in Schedule „F‟ or in 

any Bureau of Indian Standard or any other, published standard or code or, schedule of rates or 

any other printed publication referred to elsewhere in the contract. 

 
The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants including 

for measurements and supervisions of all works, structural plans and other things of temporary 

or permanent nature required for such execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the contract.  The contractor shall 

take full responsibility for adequacy, suitability and safety of all the works and methods of 

construction. 

 

CLAUSE 12 
 
The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to, 

or substitutions for the original specifications, drawings, designs and instructions that may 
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appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 

part of the works in case of non-availability of a portion of the site or for any other reasons and 

the contractor shall be bound to carry out the works in accordance with nay instructions given to 

him in writing signed by the Engineer-in-charge and such alterations, omissions, additions or 

substitutions shall form part of the contract as if originally provided therein any in any altered, 

additional or substituted work which the contractor may be directed to do in the manner 

specified above as part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work except as 

hereafter provided. 

 
12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by the 

contractor, as follows : 

i) In the proportion which the additional cost of the altered, additional or substituted work, bears 

to the original tendered value plus. 

ii) 25 % of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-charge. 

 
12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 

Engineer-in-charge shall within one month of the receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates submitted by the contractor, determine the 

rates on the basis of the market rates and the contractor shall be paid in accordance with the 

rates so determined. 

 
In the case of substituted items, the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the aforesaid para. 

a) If the market rate for the substituted item so determined is more than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so increased 

to the extent of the difference between the market rates of substituted item and the 

agreement item (to be substituted). 

b) If the market rate for the substituted item so determined is less than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 
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In the case of contract items, substituted items, contract cum substituted items, which exceed 

the limits laid down in schedule „F‟, the contractor may within fifteen days of receipt of order or 

occurrence of the excess, claim revision of the rates, supported by proper analysis, for the work 

in excess of the above mentioned limits, provided that if the rates so claimed are in excess of 

the rates specified in the schedule of quantities the Engineer-in-charge shall within one month of 

receipt of the claim supported by analysis, after giving consideration to the analysis of the rates 

submitted by the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates to be determined. 

 
12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid down in Schedule „F‟, and the Engineer-in-charge 

shall after giving notice to the contractor within one month of occurrence of the excess and after 

taking into consideration any reply received from him within fifteen days of the receipt of the 

notice, revise the rates for the work in question within one month of the expiry of the said period 

of fifteen days having regard to the market rates. 

 
12.4 The contractor shall send to the Engineer-in-charge once every three months an upto date 

account giving complete details of all claims for additional payments to which the contractor may 

consider himself entitled and of all additional work ordered by the Engineer-in-charge which he 

has executed during the preceding quarter failing which the contractor shall be deemed to have 

waived his right.  However, the Executive Engineer (Civil) may authorize consideration of such 

claims on merits. 

12.5 For the purpose of operation of Schedule „F‟, the following works shall be treated as works 

relating to foundation: 

i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level whichever 

is lower excluding items of flooring and D.P.C. but including base concrete below the floors. 

ii) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs the bed 

of floor level. 

iii) For retaining walls where floor level is not determinate 1.2 meters above the average ground 

level or bed level. 

iv) For roads all items of excavation and filling including treatment of sub-base. 

 
12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while filing 

tender, or necessary for proper execution of the item included in the Schedule of quantities or in 

the schedule of rates mentioned above, whether or not, specifically indicated in the description 

of the item and the relevant specifications, shall be deemed to be included in the rates quoted 
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by the tenderer or the rate given in the said schedule of rates, as the case may be.  Nothing 

extra shall be admissible for such operations. 

 

CLAUSE 13 

 
If at any time after acceptance of the tender, the Institute shall decide to abandon or reduce the 

scope of the works for any reason whatsoever and hence not require the whole or any part of 

the works to be carried out, the Engineer-in-charge shall give notice in writing to that effect to 

the contractor and the contractor shall act accordingly in the matter.  The contractor shall have 

no claim to any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works in full but which he did 

not derive in consequence of the foreclosure of the whole or part of the works. 

 
The contractor shall be paid at contract rates full amount for works executed at site and, in 

addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent in view of the foreclosure: 

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and 

water storage tanks. 

ii) Institute shall have the option to take over contractor‟s materials or any part thereof 

either brought to site or of which the contractor is legally bound to accept delivery 

from suppliers (for incorporation in or incidental to the work) provided, however, 

Institute shall be bound to take over the materials or such portions thereof as the 

contractor does not desire to retain.  For materials taken over or to be taken over by 

Institute, cost of such materials as detailed by Engineer-in-charge shall be paid.  The 

cost shall, however, take into account purchase price, cost of transportation and 

deterioration or damage which may have been caused to materials whilst in the 

custody of the contractor. 

iii) If any materials supplied by Institute are rendered surplus, the same except normal 

wastage shall be returned by the contractor to Institute at rates not exceeding those 

at which these were originally issued less allowance for any deterioration or damage 

which may have been caused whilst the materials were in the custody of the 

contractor.  In addition, cost of transporting such materials from site to Institute 

stores, if so required by Institute, shall be paid. 

iv) Reasonable compensation for transfer of T & P from site to contractor‟s permanent 

stores or to his other works, whichever is less.  If T & P are not transported to either 

of the said places, no cost of transportation shall be payable. 
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v) Reasonable compensation for repatriation of contractor‟s site staff and imported 

labour to the extent necessary. 

 
The contractor shall, if required by the Engineer-in-charge furnish to him books of account, 

wage books, time sheets and other relevant documents and evidence as may be necessary to 

enable him to certify the reasonable amount payable under this condition. 

 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2 % of the 

cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 

work as per accepted tender less the cost of work actually executed under the contract and less 

the cost of contractor‟s materials at site taken over by the Institute as per item (ii) above.  

Provided always that against any payments due to the contractor this account or otherwise the 

Engineer-in-charge shall be entitled to recover or be credited with any outstanding balances due 

from the contractor for advance paid in respect of any tool, plants and materials and any other 

sums which at the date of termination were recoverable by the Institute from the contractor 

under the terms of the contract. 

 

CLAUSE 14 
 
Deleted (Merged with clause 3) 
 
 
CLAUSE 15 
 

i) The contractor shall, on receipt of the order in writing of the Engineer-in-charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 

the works or any part thereof for such time and in such manner as the Engineer-in-

charge may consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following reasons : 

a) on account of any default on the part of the contractor or; 

b) for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 

c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf 

by the Engineer-in-charge. 
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ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above; 

a) the contractor shall be entitled to an extension of time equal to the period of 

every such suspension PLUS 25 % for completion of the item or group of items 

of work for which a separate period of completion  is  specified in the contract 

and of which the suspended work forms a part, and ; 

b) If the total period of all such suspensions in respect of an item or group of items 

or work for which a separate period of completion is specified in the contract 

exceeds thirty days, the contractor shall, in addition, be entitled to such 

compensation as the Engineer-in-charge may consider reasonable in respect of 

salaries and / or wages paid by the contractor to his employees and labour at 

site, remaining idle during the period of suspension, adding thereto 2 % to cover 

indirect expenses of the contractor.  Provided the contractor submits his claim 

supported by details to the Engineer-in-charge within fifteen days of the expiry of 

the period of 30 days. 

iii) If the works or part thereof is suspended on the orders of the Engineer-in-charge for 

more than three months at a time, except when suspension is ordered for reason (a) 

in sub-para (i) above, the contractor may after receipt of such order serve a written 

notice on the Engineer-in-charge requiring permission within fifteen days from receipt 

by the Engineer-in-charge of the said notice, to proceed with the work or part thereof 

in regard to which progress has been suspended and if such permission is not 

granted within that time, the contractor, if he intends to treat the suspension,  where 

it affects only a part of the works as an omission of such part by Institute or where it 

affects whole of the works, as an abandonment of the works by Institute shall with in 

10days of expiry of such period of 15 days give notice in writing of his intention to the 

Engineer-in-charge.  In the event of the contractor treating the suspension as an 

abandonment of the contract by Institute, he shall have no claim to payment of any 

compensation on account of any profit or advantage which he might have derived 

from the execution of the work in full but which he could not derive in consequence of 

the abandonment.  He shall, however, be entitled to such compensation, as the 

Engineer-in-charge may consider reasonable, in respect of salaries and / or wages 

paid by him to his employees and labour at site, remaining idle in consequence 

adding to the total thereof 2 % to cover indirect expenses of the contractor provided 

the contractor submits his claim supported by details to the Engineer-in-charge within 

30 days of the expiry of the period of 3 months. 
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Provided, further, that the contractor shall not be entitled to claim any compensation 

from Institute for the loss suffered by him on account of delay by Institute in the 

supply of materials in schedule „B‟ where such delay is covered by difficulties relating 

to the supply of wagons, force majeure including non-allotment of such materials by 

controlling authorities, acts of God, acts of enemies of the state / country or any 

reasonable cause beyond the control of the Institute. 

 

CLAUSE 16 

All works under or in course of execution or executed in pursuance of the contract shall at all 

times be open and accessible to the inspection and supervision of the Engineer-in-charge, his 

authorized subordinates in charge of the work and all the superior officers, officer of the Quality 

Assurance unit of the Institute or any organization engaged by the Institute for Quality 

Assurance  and of the Chief Technical Examiner‟s Office , and the contractor shall, at all times, 

during the usual working hours and all at other time at which reasonable notice of the visit of 

such officers has been  given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for that purpose.  

Orders given to the Contractor‟s agent shall be considered to have the same force as if they had 

been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of the work 

or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or officers of 

the organization engaged by the Institute for quality assurance to the Chief Technical Examiner 

or his subordinate officers, that any work has been executed with unsound, imperfect, or 

unskillful workmanship, or with materials or articles provided by him for the execution of the 

work which are unsound or of a quality inferior to that contracted or otherwise not in accordance 

with the contract, the contractor shall, on demand in writing which shall be made with in twelve 

months (six months in case of work costing Rs. 10 Lac and below except road work) of the 

completion of the work from the Engineer-in-charge specifying the work, materials or articles 

complained of notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case 

may require or as the case may be, remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own charge and cost.  In the event of the 

failing to do so within a period specified by the Engineer-in-charge in his demand aforesaid, 

then the contractor shall be liable to pay compensation at the same rate as under clause 2 of 

the contract (for non-completion of the work in time) for this default. 
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In such case the Engineer-in-charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the competent authority may 

consider reasonable during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the structure or he may 

reject the work outright without any payment and / or get it and other connected and incidental 

items rectified, or removed and re-executed at the risk and cost of the contractor.  Decision of 

the Engineer-in-charge to be conveyed in writing in respect of the same will be final and binding 

on the contractor. 

 
CLAUSE 17 
 
If the contractor or his working people or servants shall break, deface, injure or destroy any part 

of building in which they may be working, or any building, road, road kerb, fence, enclosure, 

water pipe, cables, drains, electric or telephone post or wires, trees, grass or grass land, or 

cultivated grand contiguous to the premises on which the work or   any part is being executed, 

or if any damage shall happen to the work while in progress, from any cause whatever or if any 

defect, shrinkage or other faults appear in the work within twelve months (six months in the case 

of work costing Rupees Ten lakhs and below except road work) after a certificate final or 

otherwise of its completion shall have been given by the Engineer-in-charge as aforesaid arising 

out of defect or improper materials or workmanship the contractor shall upon receipt of a notice 

in writing on that behalf make the same good at his own expense or in default the Engineer-in-

charge as cause the same to be made good by other workmen and deduct the expense from 

any sums that may be due or at any time thereafter may become due to the contractor, or  from 

his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security 

deposit of the contractor shall not be refunded before the expiry of twelve months (six months in 

the case of work costing Rupees Ten lakhs and below except road work) after the issue of the 

certificate final or otherwise of completion of work or till the final bill has been prepared and 

passed whichever is later. Provided that incase of road work, in the opinion of the Engineer in 

charge, half of the security deposit is sufficient, to meet al liabilities of the contractor under this 

contract, half of the security will be refundable after six months and the remaining half after 

twelve months of the issue of the said certificate of completion or till the final bill has been 

prepared and passed whichever is later.    

 
In case of Maintenance and Operation works of E & M services, the security deposit deducted 

from contractors shall be refunded within one month from the date of final payment or within one 

month from the date of final payment or within one month from the date of completion of the 

maintenance contract whichever is earlier. 
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 CLAUSE 18  

 

The contractor shall provide at his own cost all materials (except such special materials if any as 

may in accordance with the contract be supplied form the Engineer – in – Charge stores), 

machinery, tools & Plants as specified in schedule „F‟. In addition to this  appliances, implements, 

ladders, cordage, tackle, scaffolding and temporary works required for the proper execution of 

the work, whether original, altered or substituted and whether included in the specifications or 

other documents forming part of the contract or referred to in these conditions or not, or which 

may be necessary for the purpose of satisfying or complying with the requirements of the 

Engineer-in-charge as to any matter as to which under these conditions he is entitled to be 

satisfied, or which he is entitled to require together with carriage therefore to and from the work.  

The contractor shall also supply without charge the requisite number of persons with the means 

and materials, necessary for the purpose of setting out works, and counting, weighing and 

assisting the measurement for examination at any time and from time to time of the work or 

materials. Failing his so doing the same may be provided by the Engineer-in-charge at the 

expense of the contractor and the expenses may be deducted0, from any money due to the 

contractor, under this contract or otherwise and/or from his security deposit or the proceeds of 

sale thereof, or of a sufficient portions thereof.  

 

 CLAUSE 18 A 

 

In every case in which by virtue of the provision sub-section (1) of Section 12, of the Workmen‟s 

Compensation Act, 1923, Institute is obliged to pay compensation to a workman employed by the 

contractor, in execution of the works, Institute will recover from the contractor, the amount of the 

compensation so paid; and without prejudice to the rights of the Institute under sub-section (2) of 

section 12, of the said Act, Institute shall be at liberty to recover such amount or any part there 

by deducting it from the security deposit or from any sum due by Institute  to the contractor 

whether under this contract or otherwise.  Institute shall not be bound to contest any claim made 

against it under sub-section (1) Section 12, of the said Act, except on the written request of the 

contractor and upon his giving to Institute full security for all costs for which Institute might 

become liable in consequence of contesting such claim. 

 

 CLAUSE 18 B 

In every case in which by virtue of the provisions Contract Labour (Regulation and Abolition) Act 

1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Institute is 
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obliged to pay nay amount of wages to a workman employed by the contractor in execution of 

the works, or to incur any expenditure in providing welfare and health amenities required to be 

provided under the above said Act and the rules under clause 19H or under the C.P.W.D. 

contractors, labour regulations, or under the rules framed by Government of India from time to 

time for the protection of health and sanitary arrangements for workers employed by  contractors, 

Institute will recover from the contractor, the amount of wages so paid or the amount of 

expenditure so uncured; and without prejudice to the rights of the Institute under sub-section(2) 

of Section 20, and sub-section (4) of Section 21, of the Contract labour (Regulation and 

Abolition) Act, 1970, Institute shall be at liberty to recover such amount or any part thereof by 

deducting it form the security deposit or from any sum due by Institute to the contractor whether 

under this contract or otherwise Institute shall not be bound to contest any claim made against it 

under sub-section (1) of Section 20, sub-section (4) of section 21, of the said Act, except on the 

written request of the contactor and upon his giving to the Institute full security for all costs for 

which Institute might become liable in contesting such claim.  

 

 CLAUSE 19 

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 

the work, and continue to have a valid license until the completion of the work.  The contractor 

shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 

 

The contractor shall also comply with the provision of the building and other construction workers 

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other 

Construction Workers Welfare Cess Act, 1996.  

 

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising 

out of the resultant non-execution of the work. 

 

CLAUSE 19A 

 

No labour below the age of fourteen years shall be employed on the work. 

 

 CLAUSE 19B 

 

Payment of Wages: 

 

i) The contractor shall pay to labour employed by him either directly or through sub-
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contractors, wages not less than fair wages as defined in the C.P.W.D. Contractor‟s 

Labour Regulations or as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable. 

 

ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, 

cause to be paid fair wage to labour indirectly engaged on the work, including any 

labour engaged by his sub-contractors in connection with the said work, as if the 

labour had been immediately employed by him. 

 

iii) In respect of all labour directly or indirectly employed in the works for performance of 

the contractor‟s part of this contract, the contractor shall comply with or cause to be 

complied with the Central Public Works Department contractor‟s Labour Regulations 

made by Government of India from time to time in regard to payment of wages, wage 

period, deductions from wages recovery of wages not paid and deductions 

unauthorizedly made, maintenance of wage books or wage slips, publication of scale 

of wages and other terms of employment, inspection and submission of periodical 

returns and all other matters of the like nature or as per the provisions of the Contract 

Labour (Regulation and Abolition) Act, 1970, and the Contract labour (Regulation and 

Abolition) Central Rules 1971, wherever applicable. 

 

iv) a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys 

due to the contractor any sum required or estimated to be required for making good 

the loss suffered by a worker or workers by reason of non-fulfillment of the conditions 

of the contract for the benefit of the workers, non-payment of wages or of deductions 

made from his or their wages which are not justified by their terms of the contract or 

non-observance of the regulations. 

 

b) Under the provision of Minimum wages (Central) Rules, 1950, the contractor is 

bound to allow to the labours directly or indirectly employed in the works one day rest 

for 6 days continuous work and pay wages at the same rate as for duty.  In the event of 

default, the Engineer-in-charge shall have the right to deduct the sum or sums not paid 

on account of wages for weekly holidays to any labors and pay the same to the 

persons entitled thereto from any money due to the contractor by the Engineer-in-

charge concerned.   
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v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen‟s Compensation 

Act, 1923, Industrial Disputes Act, 1947 Maternity Benefits Act, 1961, and the 

Contractor‟s Labour (Regulation and Abolition) Act 1970, or the modifications thereof 

or any other laws relating thereto and the rules made there under from time to time. 

 

vi) The Contractor shall indemnify and keep indemnified institute against payments to be 

made under and for the observance of the laws aforesaid and the C.P.W.D. 

Contractor‟s labour Regulations without prejudice to this right to claim indemnity from 

his sub-contractors. 

 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

 

viii) Whatever is the minimum wage for the time being, or for the wage payable is higher 

that such wage, such wage shall be paid by the contractor to the workman directly 

without the intervention of Jamadar and that Jamadar shall not be entitled to deduct 

or recover any amount from the minimum wage payable to the workmen as and by 

way of commission or otherwise. 

 

ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19 C 

In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor‟s part of this contract, the contractor shall at this own expense arrange for the safety 

provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 

provide for all facilities in connection therewith.  In case the contractor fails to make arrangement 

and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for 

each default and in addition the Engineer-in-Charge shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 

 

CLAUSE 19 D 

The Contractor shall submit by the 4th and 19th of every month, to the Engineer-in-charge a true 

statement showing in respect of the second half of the preceding month and the first half of the 

current month respectively. 

(1) the number of labourers employed by him on the work, 
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(2) their working hours, 

(3) the wages paid to them, 

(4) the accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 

(5) the number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them. 

Failing which the contractor shall be liable to pay to Institute, a sum not exceeding Rs.200/- 

for each default or materially incorrect statement.  The decision of the Engineer-in-charge 

shall be final in deducting from any bill due to the contractor; the amount levied as fine and 

be binding on the contractor. 

 

CLAUSE 19 E 

In respect of all labour directly or indirectly employed in the worked for the performance of the 

contractor‟s part of this contract, the contractor shall comply with or cause to be compiled with all 

the rules framed by Government of India/Institute from time to time for the protection of health 

and sanitary arrangements for workers employed by the Central Public Works Department and 

its contractors. 

 

CLAUSE 19 F 

Leave and pay during leave shall be regulated as follows :- 

1. Leave : 

(i) In the case of delivery – maternity leave not exceeding 8 weeks, 4 weeks upto and 

including the day of delivery and 4 weeks following that day, 

 

(ii) in the case of miscarriage – upto 3 weeks form the date of miscarriage. 

 

2. Pay : 

(i) In the case of delivery – leave pay during maternity leave will be at the rate of the 

women‟s average daily earnings, calculated on total wages earned on the days when 

full time work was done during a period of three months immediately preceding the 

date on which she gives notice that she expects to be confined or at the rate of Rupee 

one only a day whichever is greater. 

 

(ii) In the case of miscarriage – leave pay at the rate of average daily earning calculated 

on the total wages earned on the days when full time work was done during a period 

of three months immediately preceding the date of such miscarriage. 
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3. Conditions for the grant of maternity Leave. 

 

No maternity leave benefit shall be admissible to a woman unless she has been employed for 

a total period of not less than six months immediately preceding the date on which she 

proceeds on leave. 

 

4. The contractor shall maintain a register of Maternity (Benefit) in the prescribed Form as 

shown in annexure – I and II, and the same shall be kept at the place of work. 

 

 

CLAUSE 19 G 

 

In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Central Public Works Department, Contractor‟s Labour Regulations and Model Rules for the 

protection of health and sanitary arrangements for the workers as amended from time to time or 

furnishing any information or submitting or filing any statement under the provisions of the above 

regulations and Rules which is materially incorrect, he / they shall, without prejudice to any other 

liability, pay to the Institute a sum not exceeding Rs.200/- for every default, breach or furnishing, 

making, submitting, filing such materially incorrect statements and in the event of the contractors 

defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per day for 

each day of default subject to a maximum of 5 per cent of the estimated cost of the work put  to 

tender.  The decision of the Engineer-in-charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-charge that the contractor(s) is / are not properly observing 

and complying with the provisions of the C.P.W.D. Contractor‟s Labour Regulations and Model 

Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 

Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary 

arrangements for work-people employed by the contractor(s) (hereinafter referred as „the said 

Rules‟) the Engineer-in-charge shall have power to give notice in writing to the contractor(s) 

requiring that the said Rules be complied with and the amenities prescribed therein be provided 

to the work-people within a reasonable time to be specified in the notice.  If the contractor(s) 

shall fail within the period specified in the notice to comply with and / observe the said Rules and 

to provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have the 

power to provide the amenities herein before mentioned at the cost of the contractor(s).  The 

contractor(s) shall erect, make and maintain at his/their own expense and to approved standards 

all necessary huts and sanitary arrangements required for his / their work-people on the site in 

connection with the execution of the works, and if the same shall not have been erected or 
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constructed, according to approved standards, the Engineer-in-charge shall have power to give 

notice in writing to the contractor(s) requiring that the said huts and sanitary arrangements be 

remodeled and/or reconstruct such huts and sanitary arrangements according to approved 

standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in the notice, the 

Engineer-in-charge shall have the power to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards at the cost of the contractor(s). 

 

CLAUSE 19 H 

Deleted 

 

CLAUSE 19 I 

The Engineer-in-charge may require the contractor to dismiss or remove from the site of the 

work any person or persons in the contractors employ upon the work who my be incompetent or 

misconduct himself and the contractor shall forthwith comply with such requirements. 

 

CLAUSE 19 J  

It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by any body unauthorisedly during construction, and is handed over to the Engineer-

in-charge with vacant possession of complete building, If such building through completed is 

occupied illegally, then the Engineer-in-charge shall have the option to refuse to accept the said 

building / buildings in that position.  Any delay in acceptance on this account will be treated as 

the delay in completion and for such delay a levy upto5% of tendered value of work may be 

imposed by the Executive Engineer (Civil) whose decision shall be final both with regard to the 

justification and quantum and be binding on the contractor. 

 

However, the Executive Engineer (Civil), thorough a notice, may require the contractor to 

remove the illegal occupation any time on or before construction and delivery. 

 

CLAUSE 19K 

The contractor shall, at all stages of work, deploy skilled / semi skilled tradesmen who are 

qualified  and possess certificate in particular trade from CPWD training institute / Industrial 

Training Institute / national Institute of Construction Management and Research (NICMAR) / 

National Academy of Construction / CIDC or any similar  reputed and recognized institute 

managed ./ certified by State / Central Government. The number of such qualified tradesmen 

shall not be less than 20 % of total skilled / semi skilled workers required in each trade at any 

stage of work. The contractor shall submit number of   man days required  in respect of each 
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trade , its scheduling and the list of qualified tradesmen along with requisite certificate from 

recognized institute to Engineer – in – charge for approval. Notwithstanding such approval, if the 

tradesmen are found to have inadequate skill to execute the work of respective trade the 

contractor shall substitute such tradesmen with in  two days of written notice from Engineer in 

charge . Failure on the part of the contractor  to obtain approval of Engineer – in – charge or 

failure to deploy qualified tradesmen will attract a compensation to be paid by contractor at the 

rate of RS 100 per such tradesman per day. Decision of the Engineer – in – charge as to 

whether particular tradesman possesses requisite skill and amount of compensation in case of 

default shall be final and binding. Provided always, the provisions of this clause, shall not be 

applicable for works with estimated cost put to tender being less than Rs 5 crores    

   

 CLAUSE  20 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 

framed there under and other labour laws affecting contract labour that may be brought into force 

from time to time. 

 

 CLAUSE  21 

The contract shall not be assigned or sublet without the written approval of the Engineer-in-

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 

insolvent or commence any insolvency proceedings or make any composition with his creditors 

or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 

or otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or 

any of his servants or agent to any public officer or person in the employ of Government in any 

way relating to his office or employment, or if any such officer or person shall become in any 

way directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the 

Institute shall have power to adopt the course specified in Clause 3 hereof in the interest of 

Institute and in the event of such course being adopted, the consequences specified in the said 

Clause 3 shall ensue. 

  

CLAUSE  22 

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of Institute without reference to the actuals, 

loss or damage sustained and whether or not any damage shall have been sustained. 
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CLAUSE  23 

Where the contractor is a, partnership firm,. the previous approval in writing of the Engineer-in-

Charge shall be obtained any change is made in the constitution of the firm. Where the 

contractor is an individual or a Hindu undivided family business concern such approval as 

aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the works hereby undertaken 

by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed. 

to have been assigned in contravention of Clause 21 hereof and the same action may be taken, 

and the same consequences shall ensue as provided in the said Clause 21. 

 

 

 CLAUSE  24 

All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point 

or points and in what manner they are to be commenced, and from time to time carried on. 

  

CLAUSE  25  

Refer Addenda and Corrigenda in Page 25 of this tender document. 

  

 CLAUSE  26 

The contractor shall fully indemnify and keep indemnified the Institute against any action, claim 

or proceeding relating to infringement or use of any patent or design or any alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or part 

thereof included in the contract. In the event of any claims made under or action brought against 

Institute in respect of any such matters as aforesaid, the contractor shall be immediately notified 

thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise there from, provided that the contractor shall not be liable to 

indemnify the Institute if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Engineer-in-Charge  this behalf. 

  

CLAUSE  27 

Deleted 

 

 CLAUSE  28 

In the case of any class of work for which there is no such specifications as referred to in Clause 

11, such work shall be carried out in accordance with the Bureau of Indian Standards 
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Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 

shall be carried out as per manufacturer‟s specifications, if not available then as per District 

Specifications. In case there are no such specifications as required above, the work shall be 

carried out in all respects in accordance with the instructions and requirements of the Engineer-

in-Charge. 

  

CLAUSE  29 

i) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the Institute shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from the security, if 

any deposited by the contractor and for the purpose aforesaid, the Engineer-in-Charge or the 

Institute shall be entitled to withhold the security deposit, if any, furnished as the case may be 

and also have a lien over the same pending finalization or adjudication of any such claim. In the 

event of the security being insufficient to cover the claimed amount or amounts or if no security 

has been; taken from the contractor, the Engineer-in-Charge or the Institute shall be entitled to 

withhold and have a lien to retain to the extent of such claimed amount / or amounts referred to 

above, from any sum or sums found payable or which may at any time thereafter become 

payable to the contractor under the same contract or any other contract with the Engineer-in-

Charge of the Institute or any contracting person through the Engineer-in-Charge pending 

finalization of adjudication of any such claim. 

 It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above by the Engineer-in-Charge or Institute will be kept withheld or 

retained as such by the Engineer-in-Charge or Institute till the claim arising out of or under the 

contract is determined by the arbitrator (if the contractor is govern by the arbitration clause) by 

the competent court, as the case may be and that the contractor will have no claim for interest 

or damages whatsoever on any account in respect of such withholding or retention under the 

lien referred to above and duly notified as such to the contractor. For the purpose of this clause, 

where the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 

Institute shall be entitled to withhold and also have a lien to retain towards such claimed amount 

or amounts in whole or in part from any sum found payable to any partner/ limited company as 

the case may be, whether in his individual capacity or otherwise. 

 

ii) Institute shall have the right to cause an audit and technical examination of the works and the 

final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is 

found to have been overpaid in respect of any work done by the contractor under the contract or 
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any work claimed to have been done by him under the contract and found not to have been 

executed, the contractor shall be liable to refund the amount of over-payment and it shall be 

lawful for Institute to recover the same from him in the manner prescribed in sub-clause (i) of 

this clause or in any other manner legally permissible; and if it is found that the contractor was 

paid less than what was due to him under the contract in respect of any work executed by him 

under it, the amount of such under payment shall be duly paid by Institute to the contractor, 

without any interest thereon whatsoever. 

 

Provided that the Institute shall not be entitled to recover any sum overpaid, nor the contractor 

shall be entitled to payment of any sum paid short where such payment has been agreed upon 

between the Executive Engineer (Civil) on the one hand and the contractor on the other under 

any term of the contract permitting payment for work after assessment by the Executive Engineer 

(Civil). 

 

  

CLAUSE  29A 

Any sum of money due and payable to the contractor (including the security deposit returnable to 

him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or 

the Institute or any other contracting person or persons through Engineer-in-Charge against any 

claim of the Engineer-in-Charge or Institute or such other person or persons in respect of 

payment of a sum of money arising out of or under any other contract made by the contractor 

with the Engineer- in-Charge or the Institute or with such other person or persons. 

  

It is an agreed term of the contract that the sum of money so withheld or retained under this 

clause by the Engineer-in-Charge or the Institute will be kept withheld or retained as such by the 

Engineer-in-Charge or the Institute or till his claim arising out of the same contract or any other 

contract is either mutually settled or determined by the arbitration clause or by the competent 

court, as the case may be and that the contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in respect of any sum of money withheld or 

retained under this clause and duly notified as such to the contractor. 

 CLAUSE 30 

The contractor shall not employ coal mining or controlled area labour falling under any category 

whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km 

(20 miles) of the controlled area. Subject as above the contractor shall employ imported labour 

only i.e., deposit imported labour or labour imported by contractors from area, from which import 

is permitted. 
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 Where ceiling price for imported labour has been fixed by State or Regional Labour Committees 

not more than that ceiling price shall be paid to the labour by the contractor. 

The contractor shall immediately remove any labourer who may be pointed out by the Engineer-

in-Charge as being a coal mining or controlled area labourer. Failure to do so shall render the 

contractor liable to pay to Institute a sum calculated at the rate of Rs.100/- per day per labourer. 

The certificate of the Engineer-in-Charge about the number of coal mining or controlled area 

labourer and the number of days for which they worked shall be final and binding upon all parties 

to this contract. 

 

 It is declared and agreed between the parties that the aforesaid stipulation in this clause is one in 

which the public are interested within the meaning of the exception in Section 74 of Indian 

Contract Act, 1872. 

  

Explanation : Controlled Area means the following areas : 

Districts of Dhanbad, Hazaribagh, Jamtara – a Sub-division under Santhal Pargana 

Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur 

 

Any other area which may be declared a controlled area by or with the approval of the Central 

Government. 

  

CLAUSE  31 

 

The contractor(s) shall make his / their own arrangements for water required for the work and 

nothing extra will be paid for the same.  This will be subject to the following conditions. 

 

i) That the water used by the contractor(s) shall be fit for construction  purposes to the 

satisfaction of the Engineer-in-charge. 

 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at the risk 

and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water 

are in the opinion of the Engineer-in- Charge, unsatisfactory. 

iii) No bore wells / open wells shall be constructed inside the IITM Campus for drawl of water. 

 

 CLAUSE  31 A 

Deleted 
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 CLAUSE  32 

Deleted 

 

 CLAUSE  33 

Deleted 

 

 CLAUSE  34 

 Deleted 

 

 

 

CLAUSE  35 

i) The contractor undertakes to make arrangement for the supervision of the work by 

the firm supplying the tar or bitumen used. 

ii) The contractor shall collect the total quantity of tar or bitumen required for the work as 

per standard formula, before the process of painting is started and shall hypothecate 

it to the Engineer-in-Charge. If any bitumen or tar remains unused on completion of 

the work on account of lesser use of materials in actual execution for reasons other 

than authorised changes of specifications and abandonment of portion of work, a 

corresponding deduction equivalent to the cost of unused materials as determined by 

the Engineer-in-Charge shall be made and the material returned to the contractors. 

Although the materials are hypothecated to Institute, the contractor undertakes the 

responsibility for their proper watch, safe custody and protection against all risks. The 

materials shall not be removed from site of work without the consent of the Engineer-

in-Charge in writing. 

iii) The contractor shall be responsible for rectifying defects noticed within a year from 

the date of completion of the work and the portion of the security deposit relating to 

asphaltic work shall be refunded after the expiry of this period. 

 CLAUSE  36 

Contractors Superintendence, Supervision, Technical Staff & Employees 

i) The contractor shall provide all necessary superintendence during execution of the 

work and as along thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 

 

The contractor shall immediately after receiving letter of acceptance of the tender and 

before commencement of the work, intimate in writing to the Engineer-in-Charge, the 

name(s), qualifications, experience, age, address(s) and other particulars along with 

certificates, of the principal technical representative to be in charge of the work and 
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other technical representative(s) who will be supervising the work, minimum 

requirement of such technical representative(s) and their qualifications and 

experience shall not be lower than specified in Schedule „F‟. The Engineer-in-Charge 

shall within 3 days of receipt of such communication intimate in writing his approval or 

otherwise of such a representative(s) to the contractor. Any such approval may at any 

time be withdrawn and incase of such withdrawal, the contractor shall appoint another 

such representative(s) according to the provisions of this clause. Decision of the 

tender accepting authority shall be final and binding on the contractor in this respect. 

Such a principal technical representative shall be appointed by the contractor soon 

after receipt of the approval from Engineer-in-Charge and shall be available at site 

before start of work. 

 

If the contractor (or any partner in case of firm/company) who himself has such 

qualifications, it will not be necessary for the said contractor to appoint such a 

principal technical representative but the contractor shall designate and appoint a 

responsible agent to represent him and to be present at the work whenever the 

contractor is not in a position to be so present. All the provisions applicable to the 

principal technical representative under the clause will also be applicable in such a 

case to contractor or his responsible agent. The principal technical representative 

and/or the contractor shall on receiving reasonable notice from the Engineer-in-

Charge or his designated representative(s) in charge of the work in writing or in 

person or otherwise, present himself to the Engineer-in-Charge and/or at the site of 

work, as required, to take instructions. Instructions given to the principal technical 

representative of the responsible agent shall be deemed to have the same force as if 

these have been given to the contractor. The principal technical representative and/or 

the contractor or his responsible authorised agent shall be actually available at site 

especially during important stages of execution of work, during recording of 

measurement of works and whenever so required by the Engineer-in-Charge by a 

notice as aforesaid and shall also note down instructions conveyed by the Engineer--

in-Charge or his designated representative in the site order book and shall affix his 

signature in token of noting down the instructions and in token of acceptance of 

measurements.  

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is / are effectively 

appointed or is / are effectively attending or fulfilling the provision of this clause, a 
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recovery (nonrefundable) shall be effected from the contractor as specified in 

Schedule 'F' and the decision of the Engineer-in-Charge as recorded in the site order 

book and measurement recorded checked / test checked in Measurement Books shall 

be final and binding on the contractor. Further if the contractor fails to appoint a 

suitable technical representative and / or other technical representative(s) and if such 

appointed persons are not effectively present are absent by more than two days 

without duly approved substitute or do not discharge their responsibilities 

satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution 

of the work until such date as suitable other technical representative(s) is / are 

appointed and the contractor shall be held responsible for the delay so caused to the 

work. The contractor shall submit a certificate of employment of the technical 

representative(s) along with every on account bill/final bill and shall produce evidence 

if at any time so required by the Engineer-in-Charge. 

 

 ii) The contractor shall provide and employ on the site only such technical assistants as 

are skilled and experienced in their respective fields and such foremen and 

supervisory staff as are competent to give proper supervision to the work.  

 The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. 

 

 The Engineer-in-Charge shall be at liberty to object to and require the contractor to 

remove from the works any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 

not be employed again at works site without the written permission of the Engineer-in-

Charge and the persons so removed shall be replaced as soon as possible by 

competent substitutes. 

 

 CLAUSE  37 

i)   Sales Tax / VAT or any other tax on materials in respect of this contract shall be 

payable by the contractor and Institute shall not entertain any claim whatsoever in 

this respect. 

 

ii)     The contractor shall deposit royalty and obtain necessary permit for supply of the red 

bajri, stone, kankar, etc. from local authorities. 
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iii) If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the Institute and does not any time become payable by the 

contractor to the State Government / Local authorities in respect of any material 

used by the contractor in the works then in such a case, it shall be lawful to the 

Institute and it will have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

 

 CLAUSE  38 

i) All tendered rates shall be inclusive of all taxes and levies payable under 

respective statutes. However. pursuant to the Constitution (46th Amendment) Act, 

1982, if any further tax or levy is imposed by Statute, after the last stipulated date for 

the receipt of tender including extensions if any and the contractor thereupon 

necessarily and properly pays such taxes/levies, the contractor shall be reimbursed the 

amount so paid. provided such payments, if any, is not, in the opinion of the Executive 

Engineer (Civil) (whose decision shall be final and binding on the contractor) 

attributable to delay in execution of work within the control of the contractor. 

 

ii) The contractor shall keep necessary books of accounts and other documents 

for the purpose of this condition as may be necessary and shall allow inspection of the 

same by a duly authorised representative of the Institute and/or the Engineer-in-

Charge and further shall furnish such other information/document as the Engineer-in-

Charge may require from time to time. 

 

iii) The contractor shall, within a period of 30 days of the imposition of any such 

further tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act 1982, give 

a written notice thereof to the Engineer-in-Charge that the same is given pursuant to 

this condition, together with all necessary information relating thereto. 

 

 CLAUSE   39 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the 

Engineer-in-charge on behalf of the Institute shall have the option of terminating the contract 

without compensation to the contractor. 

  

CLAUSE   40 

The contractor shall not be permitted to tender for works in the Institute (responsible for award 

and execution of contracts) of which his near relative is posted as Divisional Accountant or as an 

officer in any capacity between the grades of the Executive Engineer (Civil) and Junior Engineer 
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(both inclusive). He shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are near relatives to any Gazetted 

Officer in the Institute. or in the Ministry of Urban Development. Any breach of this condition by 

the contractor would render him liable to be removed from the approved list of contractors of the 

Institute. If however the contractor is registered in any other department, he shall be debarred 

from tendering in Institute for any breach of this condition 

 

 NOTE: By the term "near relatives” is meant wife, husband, parents and grand parents, children 

and grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in-

laws. 

 CLAUSE  41 

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative 

duties in an engineering department of the Government of India shall work as a contractor or 

employee of a contractor for a period of one year after his retirement from government service 

without the previous permission of Government of India in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be such a 

person who had not obtained the permission of Government of India as aforesaid, before 

submission of the tender or engagement in the contractor's service, as the case may be. 

 CLAUSE  42 

Deleted 

 

 CLAUSE   43 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the Engineer-in-Charge and a certificate from him 

to that effect obtained. In the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of hostilities or warlike 

operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to remove 

any debris from the site, collect and properly stack or remove in store all serviceable  materials 

salvaged from the damaged work and shall be paid at the contract rates in accordance with the 

provision of this agreement for the work of clearing the site of debris, stacking or removal of 

serviceable material and for reconstruction of all works ordered by the Engineer-in-Charge, such 

payments being in addition to compensation upto the value of the work originally executed before 

being damaged or destroyed and not paid for. In case of works damaged or destroyed but not 

already measured and paid for, the compensation shall be assessed by the Executive Engineer 

(Civil) concerned. The contractor shall be paid for the damages/destruction suffered and for the 
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restoring the material at the rate based on analysis of rates tendered for in accordance with the 

provision of the-contract. The certificate of the Engineer-in-Charge regarding the quality and 

quantity of materials and the purpose for which they were collected shall be final and binding on 

all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities 

or warlike operations (a) unless the contractor had taken all such precautions against air raid as 

are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any material etc. 

not on the site of the work or for any tools, plant, machinery, scaffolding, temporary building and 

other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed 

such extension of time for its completion as is considered reasonable by the Engineer-in-charge. 

 

 CLAUSE  44 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 

orders issued there under from time to time. If he fails to do so, his failure will be a breach of the 

contract and the Executive Engineer (Civil) may, in his discretion, cancel the contract. The 

contractor shall also be liable for any pecuniary liability arising on account of any violation by him 

of the provisions of the said Act. 

  

CLAUSE  45 

Security Deposit of the work shall not be refunded till the claims, if any regarding non payment / 

short payment to labourers is settled and no complaint any labour or objection of the labour 

enforcement authorities are pending. The Engineer-in-charge may obtain necessary clause from 

the labour law enforcement authorities.  
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C.P.W.D.  SAFETY  CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground, or from solid construction except such short 

period work as can be done safely from ladders. When a ladder is used, an 

extra mazdoor shall be engaged for holding the ladder and If the ladder is used 

for carrying materials as well suitable footholds and hand-hold shall be 

provided on the ladder and the ladder shall be given an inclination not steeper 

than 1/4 to 1 (1/4 horizontal and 1 vertical.) 

 

2. Scaffolding of staging more than 3.6 mt. (12ft.) above the ground or floor, 

swung or suspended from an overhead support or erected with stationary 

support shall have a guard rail properly attached or bolted, braced and 

otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such 

scaffolding or staging and extending along the entire length of the outside and 

ends there of with only such opening as may be necessary for the delivery of 

materials. Such scaffolding or staging shall be so fastened as to prevent it from 

swaying from the building or structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they 

should not sag unduly or unequally, and if the height of the platform or the 

gangway or the stairway is more than 3.6 m (12ft.) above ground level or floor 

level, they should be closely boarded, should have adequate width and should 

be suitably fastened as described in (2) above. 

 

4. Every opening in the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of person or materials by 

providing suitable fencing or railing whose minimum height shall be 90 cm.(3ft.)

  

 

5. Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder 

shall be over 9m. (30ft.) in length while the width between side rails in rung 

ladder shall in no case be less than 29 cm. (111/2”) for ladder upto and 

including 3 m. (10 ft.) in length. For longer ladders, this width should be 
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increased at least 1/4"  for each additional 30 cm/1 foot of length. Uniform step 

spacing of not more than 30 cm shall be kept. Adequate precautions shall be 

taken to prevent danger from electrical equipment. No materials on any of the 

sites or work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. The contractor shall provide all 

necessary fencing and lights to protect the public from accident and shall be 

bound to bear the expenses of defence of every suit, action or other 

proceedings at law that may be brought by any person for injury sustained 

owing to neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit, action or proceedings to any such 

person or which may, with the consent of the contractor, be paid to 

compensate any claim by any such person. 

 

6. Excavation and Trenching - All trenches of 1.2 m. (4ft.) or more in depth, shall 

at all times be supplied with at least one ladder for each 30 m. (100 ft.) in 

length or fraction thereof Ladder shall extend from bottom of the trench to at 

least 90 cm. (3ft.) above the surface of the ground. The side of the trenches 

which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable 

slope or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) of 

the edges of the trench or half of the depth of the trench whichever is more. 

Cutting shall be done from top to bottom. Under no circumstances, 

undermining or undercutting shall be done. 

 

         7.    Demolition - Before any demolition work is commenced and 

              also during the progress of the work, 

 

 I. All roads and open areas adjacent to the work site shall either be closed or 

suitably protected 

 

II. No electric cable or apparatus which is liable to be a source of danger or a cable 

or apparatus used by the operator shall remain electrically charged. 

 

III. All practical steps shall be taken to prevent danger to persons employed from risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall be 

so overloaded with debris or materials as to render it unsafe. 
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        8.            All necessary personal safety equipment as considered adequate  by   the 

Engineer-in-Charge should be kept available for the use of the person 

employed on the site and maintained in a condition suitable for immediate 

use, and the contractor should take adequate steps to ensure proper use of 

equipment by those concerned:- The following safety equipment shall 

invariably be  provided. 

 

 i. Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective gloves and 

goggles. 

 

ii. Those engaged in white washing and mixing or stacking of cement bags 

or any material which is injurious to the eyes, shall be provided with 

protective gloves and goggles. 

 

iii. Those engaged in welding works shall be provided with welder's protective 

eye-shields. 

 

iv. Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

 

v. When workers are employed in sewers and manholes, which are in active 

use, the contractors shall ensure that the manhole covers are opened and 

ventilated atleast for an hour before the workers are allowed to get into the 

manholes, and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or boards to prevent accident to 

the public. In addition, the contractor shall ensure that the following safety 

measure are adhered to : 

 

 a) Entry for workers into the line shall not be allowed except under 

supervision of the JE or any other higher officer. 

 

b) At least 5 to 6 manholes upstream and downstream should be kept open 

for at least 2 to 3 hours before any man is allowed to enter into the 

manhole for working inside. 
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c) Before entry, presence of Toxic gases should be tested by inserting wet 

lead acetate paper which changes colour in the presence of such gases 

and gives indication of their presence. 

 

d) Presence of Oxygen should be verified by lowering a detector lamp into 

the manhole. In case, no Oxygen is found inside the sewer line, workers 

should be sent only with Oxygen kit. 

 

e) Safety belt with rope should be provided to the workers. While working 

inside the manholes, such rope should be handled by two men standing 

outside to enable him to be pulled out during emergency. 

 

 f) The area should be barricaded or cordoned of by suitable means to avoid 

mishaps of any kind. Proper warning signs should be displayed for the 

safety of the public whenever cleaning works are undertaken during night 

or day. . 

 

g) No smoking or open flames shall be allowed near the blocked manhole 

being cleaned.  

 

 

h) The malba obtained on account of cleaning of blocked manholes and 

sewer lines should be immediately removed to avoid accidents on 

account of slippery nature of the malba. 

 

i) Workers should not be allowed to work inside the manhole continuously. 

He should be given rest intermittently. The Engineer-in-Charge may 

decide the time up to which a worker may be allowed to work 

continuously inside the manhole. 

 

j) Gas masks with Oxygen Cylinder should be kept at site for use in 

emergency. 

 

k) Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for portable air blowers are recommended for ventilating 
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the manholes. The Motors for these shall be vapour proof and of totally 

enclosed type. Non sparking gas engines also could be used but they 

should be placed at least 2 metres away from the opening and on the 

leeward side protected from wind so that they will not be a source of 

friction on any inflammable gas that might be present. 

 

l) The workers engaged for cleaning the manholes/sewers should be 

properly trained before allowing to work in the manhole. 

 

m) The workers shall be provided with Gumboots or non sparking shoes 

bump helmets and gloves non sparking tools safety lights and gas masks 

and portable air blowers (when necessary). They must be supplied with 

barrier cream for anointing tile limbs before working inside the sewer 

lines. 

 

n) Workmen descending a manhole shall try each ladder stop or rung 

carefully before putting his full weight on it to guard against insecure 

fastening due to corrosion of the rung fixed to manhole well. 

 

o) If a man has received a physical injury, he should be brought out of the 

sewer immediately and adequate medical aid should be provided to him. 

 

p) The extent to which these precautions are to be taken depend on 

individual situation but the decision of the Engineer-in-Charge regarding 

the steps to be taken in this regard in an individual case will be final. 

 

 vi) The following precaution should be taken while painting: 

 

a) White lead, sulphate of lead or product containing these pigment, shall not 

be used in painting operation except in the form of pastes or paint ready 

for use. 

 

b) Measures shall be taken, wherever required in order to prevent danger 

arising from the application of a paint in the form of spray. 

 

c) Measures shall be taken, wherever practicable, to prevent danger arising 
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out of from dust caused by dry rubbing down and scraping. 

 

d) Adequate facilities shall be provided to enable working painters to wash 

during and on cessation of work. 

 

e) Overall shall be worn by working painters during the whole of working 

period. 

 

f) Suitable arrangement shall be made to prevent clothing put off during 

working hours being spoiled by painting materials. 

 

g) Cases of lead poisoning and suspected lead poisoning shall be notified 

and shall be subsequently verified by medical man appointed by Institute. 

 

h) Institute may require, when necessary medical examination of workers. 

 

i) Instructions with regard to special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 

 

 9. When the work is done near any place where there is risk of drowning, all 

necessary equipments should be provided and kept ready for use and all 

necessary steps taken for prompt rescue of any person in danger and adequate 

provision, should be made for prompt first aid treatment of all injuries likely to be 

obtained during the course of the work. 

 

10) Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions : 

 

 i) (a)  These shall be of good mechanical construction, sound materials and  

adequate strength and free from patent defects and shall be kept repaired      

              and in good working order.  

       (b)  Every rope used in hoisting or lowering materials or as a means  of suspension 

shall be of  durable quality and adequate strength and free from patent defects. 

 

ii)     Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator. 
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iii)   In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly marked with the safe working load. In case of a 

hoisting machine having a variable safe working load each safe working load and 

the condition under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond 

the safe working load except for the purpose of testing. 

iv)   The contractor shall notify the safe working load of the machine to the Engineer-in-

Charge whenever he brings any machinery to site of work who may get it verified. 

 

 12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should 

be provided with such means as will reduce to the minimum the risk of accidental 

descent of the load. Adequate precautions should be taken to reduce to the minimum 

the risk of any part of a suspended load becoming accidentally displaced. When 

workers are employed on electrical installations which are already energised, 

insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 

necessary should be provided. The worker should not wear any rings, watches and 

carry keys or other materials which are good conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall 

be. Maintained in safe condition and no scaffold, ladder or equipment shall be altered 

or removed while it is in use. Adequate washing facilities should be provided at or 

near places of work. 

 

14. These safety provisions should be brought to the notice of all concerned by display 

on a notice board at a prominent place at work spot. The person responsible for 

compliance of the safety code shall be named therein by the contractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 

labour officer or other department or Engineer-in-Charge or their representatives. 

 

16. Notwithstanding the above clauses from (1) to (15) there is nothing in these to 
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exempt the contractor from the operations of any other Act or Rule in force in the 

Republic of India. 

 

 1. APPLICATION 

These rules shall apply to all buildings and construction works in IITM in which twenty or 

more workers are ordinarily employed or are proposed to be employed in any day during 

the period during which the contract work is in progress. 

 

 2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the contract 

work is in progress. 

 

 3. FIRST AID FACILITIES 

i) At every work place there shall be provided and maintained, so as to easily accessible 

during working hours, first–aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed.. 

 

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 

shall contain the following equipment 

a) For work places in which the number of contract labour employed does not exceed 50  

Each first-aid box shall contain the following equipments :- 

 

1.   6 small sterilised dressings 

2.   3 medium size sterilized dressings. 

3.   3 large size sterilized dressings. 

4.   3 large sterilized burn dressings. 

5.   1 (30ml) bottle containing a two per cent alcoholic solution of iodine 

6.   1 (30 ml) bottle containing salvolatile having the dose and mode of  

       administration indicated on the label. 

7.   1 snakebite lancet. 

8.   1 (30 gms.) bottle of potassium permanganate crystals 

9.   1 pair scissors 

10. 1 copy of the  first-aid leaflet issued by the Director General, Factory     

       Advice Service and Labour Institutes, Government of India. 

11.  1 bottle containing 100 tablets (each of 5 gms) of aspirin. 
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12.  Ointment for burns 

13.  A bottle of suitable surgical antiseptic solution. 

 

 

 b)  For work places in which the number of contract labour exceed 50.    

     Each first-aid box shall contain the folIowing equipments. 

 1. 12 small sterilised dressings. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings. 

4. 6 large size sterilised burn dressings. 

5. 6 (15 gms.) packets sterilised cotton wool. 

6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

7. 1 (60 ml.) bottle containing salvolatile having the dose and mode of     

           administration indicated on the label. 

8. 1 roll of adhesive plaster.  

9. 1 snake bite lancet. 

10. 1 (30 gms) bottle of potassium permanganate crystals. 

11. 1 pair scissors 

12. 1 copy of the first-aid leaflet issued by the director General Factory Advice     

           Service and labour Institutes / government of India. 

13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

 

 iii)  Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 

iv)  Nothing except the prescribed contents shall be kept in the First-aid box. 

v)  The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place.  

vi)  A person in Charge of the First aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 150 or 

more. 

vii)  In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. first-aid posts 

shall be established and run by a trained compounder. The compounder shall be on duty 

and shall be available at all hours when the workers are at work. 
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viii)  Where work places are situated in places which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or person suddenly 

taken ill to the nearest hospital. 

 

 4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 

 

(ii) Where drinking water is obtained from an intermittent public water supply, 

each work place shall be provided with storage where such drinking water 

shall be stored. 

 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet 

from any latrine drain or other source of pollution. Where water has to be 

drawn from an existing well which is within such proximity of latrine, drain or 

any other source of pollution, the well shall be properly chlorinated before 

water is drawn form it for drinking. All such wells shall be entirely closed in and 

be provided with a trap door which shall be dust and waterproof. 

 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least 

once a month. 

  

5. WASHING FACILITIES 

I. In every work place adequate and suitable facilities for washing shall be provided 

and maintained for the use of contract labour employed therein. 

 

II. Separate and adequate cleaning facilities shall be provided for the use of male 

and female workers. 

 

III. Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition. 
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6. LATRINES AND URINALS 

i)  Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed there shall be at least one latrine for every 25 

females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 

 Provided that where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and 

one for every 50 thereafter. 

 

 ii. Every latrine shall be under cover and so partitioned off as to secure privacy, and 

shall have a proper door and fastenings. 

 

iii. Construction of latrines: The inside walls shall be constructed of masonry or 

some suitable heat-resisting non-absorbent materials and shall be cement 

washed inside and outside at least once a year, Latrines shall not be of a 

standard lower than borehole system. 

 

 iv.    

a) Where workers of both sexes are employed, there shall be displayed outside 

each block of latrine and urinal, a notice in the language understood by the 

majority of the workers "For Men only" or "For Women Only" as the case may be. 

 

b) The notice shall also bear the figure of a man or of a woman, as the case may 

be. 

 

v)   There shall be at least one urinal for male workers upto 50 and one for female 

workers upto fifty employed at a time, provided that where the number of male or female 

workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for 

every 50 males or females upto the first 500 and one for every 100 or part thereafter. 

vi)   a) The latrines and urinals shall be adequately lighted and shall be maintained in a 

clean and sanitary condition at all times. 

b)Latrines and urinals other than those connected with a flush sewage  system shall 

comply with the requirements of the Public Health Authorities. 

 vii) Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals. 

viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary 
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authority, arrangements for proper disposal of excreta by incineration at the 

work place shall be made by means of a suitable incinerator. Alternately 

excreta may be disposed of by putting a layer of night soil at the bottom of a 

pucca tank prepared for the purpose and covering it with a 15 cm. layer of 

waste or refuse and then covering it with a layer of earth for a fortnight (when 

it will turn to manure). 

 

ix) The contractor shall at his own expense, carry out all instructions issued to 

him by the Engineer-in-Charge to effect proper disposal of night soil and other 

conservancy work in respect of the contractor's workmen or employees on the 

site. The contractor shall be responsible for payment of any charges which 

may be levied by Municipal or  

             Cantonment Authority for execution of such on his behalf. 

 

 7. PROVISION OF  SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals 

and he other two for rest separately for the use of men and women labour,  The height of 

each shelter shall not be less than 3 meters (10ft.) form the floor level to the lowest part 

of the roof.  These shall be kept clean and the space provided shall be on the basis of 0.6 

sq.m. (6 sft) per head.  

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of 

the building under construction or other alternative accommodation to be used for the 

purpose. 

 

 8. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to 

him by the Engineer-in-Charge including the filling up of any borrow pits which may have 

been dug by him. 

 

 9. The above rules shall be incorporated in the contracts and in notices inviting tenders 

and shall from an integral part of the contracts. 

 

 10.  AMENDMENTS 

Institute may, from time to time, add to or  amend these rules and issue directions - it 

may consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 
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C.P.W.D. Contractor's Labour Regulations 

1. SHORT TITLE  

These regulations may be called the CPWD/PWD (DA Contractors Labour Regulations.  

2. DEFINITIONS 

1)     Workman means any person employed by contractor directly or indirectly through a 

subcontractor with or without the knowledge of the Institute to do any skilled, semiskilled 

or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the 

terms of employment are expressed or implied but does not include any person : 

a) Who is employed mainly in a managerial or administrative capacity: or  

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office 

or by reason of powers vested in him, functions mainly of managerial nature: or 

c)   Who is an out worker, that is to say, person  to whom any article or materials are 

given out by or on behalf of the principal employers to be made up cleaned, washed, 

latered, ornamental finished, repaired adopted or otherwise processed for sale for the 

purpose of the trade or business of the principal employers and the process is to be 

carried out either in the home of the out worker or in some other premises, not being 

premises under the control and management of the principal employer. 

No person below the age of 14 years shall be employed to act as a workman. 

ii)  Fair wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 

iii) Contractors shall include every person who undertakes to produce a given result 

other than a mere supply of goods or articles of manufacture through contract labour or 

who supplies contract labour for any work and includes a subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

i)  Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not. 

spread over more than 12 hours on any day. 

ii)   When an adult worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week, he shall be paid over time for the extra hours put in by him at 

double the ordinary rate of wages. 

iii)  a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 

with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to 

time irrespective of whether such worker is governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Government under the minimum Wages 
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Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled 

to rest day wages at the rate applicable to the next preceding day, provided he has 

worked under the same contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work 

on a normal weekly holiday, he shall grant a substituted holiday to him for the whole day 

on one of the five days immediately before or after the normal weekly holiday and pay 

wages to such worker for the work performed on the normal weekly holiday at overtime 

rate. 

 3.  DISPLAY OF NOTICE REGARDING WAGES ETC. 

 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition in 

conspicuous places on the work, notices in English and in the local Indian languages 

spoken by the majority of the workers giving the minimum rates of wages fixed under 

Minimum Wages Act, the actual wages being paid, the hours of work for which such 

wage are earned, wages periods, dates of payments of wages and other relevant 

information as per Appendix 'III'. 

4.  PAYMENT OF WAGES 

 

i) The contractor shall fix wage periods in respect of which wages shall 

be payable. 

 

ii) No wage period shall exceed one month. 

 

iii) The wages of every person employed as contract labour in an 

establishment or by a contractor where less than one thousand such 

persons are employed shall be paid before the expiry of seventh day and in 

other cases before the expiry of tenth day after the last day of the wage 

period in respect of which the wages are payable. 

 

iv) Where the employment of any worker is terminated by or on behalf 

of the contractor the wages earned by him shall be paid before the expiry 

of the second working day from the date on which his employment is 

terminated. 

 

v) All payment of wages shall be made on a working day at the work 
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premises and during the working time and on a date notified in advance 

and in case the work is completed before the expiry of the wage period, 

final payment shall be made within 48 hours of the last working day. 

 

vi) Wages due to every worker shall be paid to him direct or to other 

person authorised by him in this behalf. 

 

 

vii) All wages shall be paid in current coin or currency or in both. 

 

viii) Wages shall be paid without any deductions of any kind except 

those specified by the Central Government by general or special order in 

this behalf or permissible under the Payment of Wages Act 1956. 

 

ix) A notice showing the wages period and the place and time of 

disbursement of wages shall be displayed at the place of work and a copy 

sent by the contractor to the Engineer-in-Charge under acknowledgment. 

 

x) It shall be the duty of the contractor to ensure the disbursement of 

wages in the presence of the Junior Engineer or any other authorised 

representative of the Engineer-in-Charge who will be required to be present 

at the place and time of disbursement of wages by the contractor to 

workmen. 

 

 The contractor shall obtain from the Junior Engineer or any other authorised 

representative of the Engineer-in-Charge as the case may be, a certificate under his 

signature at the end of the entries in the "Register of Wages" or the "Wage-cum Muster 

Roll" as the case may be in the following form: 

 

"Certified that the amount shown in column No .......... has been paid to the workman 

concerned in my presence on .................................... at……………….” 

 5. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

(i) The wages of a worker shall be paid to him without any deduction of any kind except 

the following: 

 



103 

 

a) Fines 

 

b) Deductions for absence from duty i.e. from the place or the places where by the terms 

of his employment he is required to work. The amount of deduction shall be in proportion 

to the period for which he was absent. 

 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person 

for custody, or for loss of money or any other deduction which he is required to account, 

where such damage or loss is directly attributable to his neglect or default. 

 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

 

e) Any other deduction which the Central Government may from time to time allow. 

 

 ii)   No fines should be impose on any worker save in respect of such acts and omissions 

on his part as have been approved of by the Chief Labour Commissioner. 

 

Note :-  An approved list of Acts and omissions for which fines can be imposed is 

enclosed. Appendix „X‟ 

 

 iii)   No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing cause 

against such fines or deductions. 

 

 

iv) The total amount of fine which may be imposed in anyone wage period on a worker 

shall not exceed an amount equal  to three paise in a rupee of the total wages, payable to 

him in respect of that wage period.  

v)  No fine imposed on any worker shall be recovered from him by installment, or after the 

expiry of sixty days from the date on which it was imposed. 

 

 

vi)   Every fine shall be deemed to have been imposed on the day of the act or omission 

in respect of which it was imposed. 
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6. LABOUR RECORDS 

 

i) The contractor shall maintain a Register of persons employed on work on 

contract in Form XIII of the CL (R &A) Central Rules 1971 (Appendix IV) 

 

ii) The contractor shall maintain a Muster Roll register in respect of all workmen 

employed by him on the work under Contract in Form XVI of the CL (R&A) 

Rules 1971 (Appendix V). 

 

i) The contractor shall maintain a Wage Register in respect of all workmen 

employed by him on the work under contract in Form XVII of the CL (R&A) 

Rules 1971 (Appendix VI) 

 

 

 (iv)  Register of accident : The contractor shall maintain a register of accidents in such 

form may be convenient  at the work place but the same shall include the following 

particulars : 

 

 a) Full particulars of the labourers who met with accident 

b) Rate of wages 

c) Sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in Hospital 

h) Date of discharge from the Hospital 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical 

officer. 

k) Claim required to be paid under Workmen‟s Compensation Act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks 
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 v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R &A) 

Rules 1971 (Appendix-XI) 

 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-X) 

 

vi)   The contractor shall maintain a Register of deductions for damage or loss in Form 

XX of the CL (R&A) Rules 1971 (Appendix-XII) 

 

vii)   The contractor shall maintain a Register of Advances in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIII) 

 

viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XIV)  

 7.  ATTENDANCE CARD-CUM-WAGE SLIP 

 

i) The contractor shall issue an Attendance card – cum – wage slip to each 

workman employed by him in the specimen form at (Appendix-VII) 

 

ii) The card shall be valid for each wage period. 

 

iii) The contractor shall mark the attendance of each workman on the card twice 

each day, once at the commencement of the day and again after the rest interval, 

before he actually starts work.. 

 

iv) The card shall remain in possession of the worker during the wage period under 

reference. 

 

v) The contractor shall complete the wage slip portion of the reverse of the card at 

least a day prior to the disbursement of wages in respect of the wage period under 

reference. 

 

vi) The contractor shall obtain the signature or thumb impression of the worker on the 

wage slip at the time of disbursement of wages and retain the card with himself. 
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8.  EMPLOYMENT CARD 

 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 

Rules 1971 to each worker within three days of the employment of the worker (Appendix-

VIII). 

 

 9.  SERVICE CERTIFICATE 

 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the 

CL (R&A) Central Rules 1971 (Appendix-IX) 

 

 10.  PRESERVATION OF LABOUR RECORDS 

 

All records required to be maintained under Regulations Nos. 6&7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-in-Charge or Labour Officer or any other 

officers authorised by the Ministry of Urban Development in this behalf, 

 

 11.  POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  

 

The labour officer or any person authorised by Institute on their behalf shall have power 

to make enquiries with a view to ascertaining and enforcing due and proper observance 

of Fair Wage clauses and the Provisions of these Regulations. He shall investigate into 

any complaint regarding the default made by the contractor or subcontractor in regard to 

such provision. 

 

 i) The Engineer-in-charge shall arrange payments to the 

labour concerned within 45 days from the receipt of the report. 

 12.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

 

Any person aggrieved by the decision and recommendations of the labour officer or other 

person so authorised may appeal against such decision to the Chairman (EU) concerned 

within 30 days from the date of decision, forwarding simultaneously a copy of his appeal 

to the Executive Engineer (Civil) concerned but subject to such appeal, the decision of 

the officer shall be final and binding upon the contractor. 
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 13.  PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i)  A workman shall be entitled to be represented in any investigation or  enquiry under 

these regulations by :- 

 a)  An officer of a registered trade union of which he is a member. 

b)  An officer of a federation of trade unions to which the trade union referred to in clause 

(a) is affiliated. 

c)   Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker in employed or 

by any other workman employed in the industry in which the worker is employed. 

 

 ii)  An employer shall be entitled to be represented in any investigation  

     or enquiry under these regulations by :- 

 a) An officer of an association of employers of which he is a member 

b) An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the 

employer is engaged or by any other employer, engaged in the industry in 

which the employer in engaged. 

 (iii) No party shall be entitled to be represented by a legal practitioner   

      in any investigation or enquiry under these regulations. 

  

14.  INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the. prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notice is received or to 

the Labour Officer or any other person, authorised by the Central Government on his 

behalf. 

  

15.  SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

  

16.  AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on 

any question as to the application/Interpretation or effect of those regulations the decision 

of the Executive Engineer (Civil) concerned shall be final. 
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Appendix ‘I’ 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 

Name and address of the Contractor …………………………………………………………….. 

Name and location of the work ……………………………………………………………….. 

Name of the 

Employee 

Father’s / 

Husband’s Name 

Nature of 

Employment 

Period of actual 

employment 

Date on which 

notice of 

confinement 

given 

1 2 3 4 5 

 

 

 

    

     

 

Date on which  maternity leave commenced and ended 

Date of Delivery / 

miscarriage 

In case of Delivery In case of miscarriage  

 

Commenced Ended Commenced Ended 

6 7 8 9 10 

 

 

 

 

    

     

 

Leave pay paid to the employee 

In case of Delivery In case of miscarriage 

  

Remarks Rate of leave 

pay 
Amount paid 

Rate of leave 

pay 
Amount paid 

11 12 13 14 15 
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Appendix ‘II’ 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSIBLE 

TO THE CONTRACTOR’S LABOUR IN CENTRAL PUBLIC WORKS DEPARTMENT 

WORKS. 

 

Name and address of the contractor……………………………………………….. 
 
Name and location of the work ………………………………………………………. 
 

1. Name of the woman and her husband‟s name. 
 

2. Designation. 
 

3. Date of appointment. 
 

4. Date with months and years in which she is employed. 
 

5. Date of discharge/dismissal, if any. 
 

6. Date of production of certificates in respect pf pregnancy. 
 

7. Date on which the woman informs about the expected delivery. 
 

8. Date of delivery/miscarriage/death 
 

9. Date of production of certificate in respect of delivery/miscarriage. 
 

10. Date with the amount of maternity/death benefit paid in advance of expected delivery. 
 

11. Date with amount of subsequent payment of maternity benefit. 
 

12. Name of the person nominated by the woman to receive the payment of the maternity 
benefit after her death. 

 
13. If the woman dies, the date of her death, the name of the person to whom maternity 

benefit amount was paid, the month thereof and the date of payment. 
 

14. Signature of the contractor authenticating entries in the register. 
 

15. Remarks column for the use of Inspecting Officer. 
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Appendix ‘III’ 

LABOUR  BOARD 

 

Name of work ……………………………………………………………………… 
 
Name of Contractor ……………………………………………………………….. 
 
Address of Contractor …………………………………………………………….. 
 
Name and address of C.P.W.D. Division ………………………………………… 
 
Name of C.P.W.D. Labour Officer ………………………………………………… 
 
Address of C.P.W.D. Labour Officer ……………………………………………… 
 
Name of Labour Enforcement Officer …………………………………………….. 
 
Address of Labour Enforcement officer …………………………………………... 

 

Sl. No. Category 
Minimum 

wage fixed 

Actual wage 

paid 

Number 

present 
Remarks 

 

 

 

 

 

 

 

 

 

 

    

 

Weekly holiday …………………………………………………………………… 
 
Wage period ……………………………………………………………………… 
 
Date of payment of wages ……………………………………………………… 
 
Working hours ……………………………………………………………………. 
 
Rest interval ……………………………………………………………………….. 
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Appendix ‘IV’ 
 

Register of Workmen Employed by Contractor 
 

Name and address of contractor 
 
Name and address of establishment under which contract is carried on  
 
Nature and location of work 
 
Name and address of Principal Employer 

 

Sl. 
No. 

Name and 
surname of 
workman 

Age  
and  
Sex 

Father‟s/ 
Husband‟s  

name 

Nature of 
employment/
designation 

Permanent 
home address 

of the 
workman 

(Village and 
Tehsil, Taluk 
and Districts) 

Local 
address 

Date of 
commence

ment of 
employme

nt 

Signature 
or thumb 

impression 
of the 

workman 

Date of 
termination of 
employment 

Reasons  
for 

terminations 
Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘V’ 
 

Form-XVI (See Rule 78(2)(a)) 
Muster Roll 

 
Name and address of contractor ……………………………………………………………………………………………….……… 
 
Name and address of establishment under which contract is carried on  …………………………………………………...……. 
 
Nature and location of work ………………………………………………………………………………………………………………. 
 
Name and address of Principal Employer ………………………….For the Month of fortnight…………………………………………. 
 

Sl. No. Name of Workman Sex 
Father‟s / Husband‟s 

name 
Dates Remarks 

1 2 3 4 5 6 

 
 
 
 
 
 
 
 
 
 
 
 

   1 2 3 4 5  
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Appendix ‘VI’ 
 

Form-XVII (See Rule 78(2)(a)) 
 

Register of wages 
 
Name and address of contractor …………………………………………………………………………………………………………….. 
 
Name and address of establishment under which contract is carried on ………………………………………………………………… 
 
Name and location of work ……………………………………………………………………………………………………………………. 
 
Name and address of Principal Employer ………………………….………………………wages period : Monthly / Fortnightly  
 

Sl.No 
Name of 
Workman 

Serial 
No. in 

the 
register 

of 
workman 

Designation 
nature of 

work done 

No. of 
days 

worked 

Units 
of 

work 
done 

Daily rate of 
wages/piece 

rate 

Basic 
wages 

Dearness 
allowances 

Overtime 

Other 
cash 

payments 
(indicate 
nature) 

Total 

Deductions 
if any, 

(indicate 
nature) 

Nett 
amout 
paid 

Signature 
or thumb 

impression 
of the 

workman 

Initial of 
contractor or 

his 
representative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

 
 
 
 
 
 

   
 
 
 
 
 
 
 
 
 

            

 
 
 
 
 
 
Wage Card No. …………………                                           
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                 Appendix ‘VII’ 
 
 

Wage Card 
 
Name and address of contractor …………………….……………………………...        Date of Issue ……………………….. 
 
Name and location of work …………………………………………………………..       Designation   ..………………………. 
 
Name of workman …………………………………………………………………….        Month / Fortnight ……………………. 
 
Rate of Wages …………………………………………………………………………. 
 

1   2   3   4   5   6   7   8   9   10   11   12   13   14   15   16   17   18   19   20   21   22   23   24   25   26   27   28   29   30   31 

 
 
Morning                                                                                                                                                            Rate                                                                                                                                                                                          
 
Evening                                                                                                                                                            Amount                                                                                                                                                                                        
 
Initial 
 
 

 

 
Received from ……………………………..                       the sum of Rs. …………………..                  on account of my wages 
 
 
 
The Wage card is valid for one month from the date of issue        Signature. 
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Appendix VIII 

Employment card 
 
Name and address of the contractor: 
 
Name and address of the establishment under which contract is carried on: 
 
Name of work and location of work: 
 
Name and address of the principal employer: 
 

1) Name of the workman: 
2) Sl.no in the register of workman employed: 
3) Nature of employment / designation: 
4) Wage rate (with particulars of unit incase of piece work): 
5) Wage period: 
6) Tenure of employment: 

Remarks:
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Appendix ‘IX’ 
Form-XV (See Rule 77) 

 

Service Certificate 
 

Name and address of contractor …………………………………………………………………………………………………………… 
 
Nature and location of work ………………………………………………………………………………………………………………… 
 
Name and address of workman ……………………………………………………………………………………………………………. 
 
Age or date of birth …………………………………………………………………………………………………………………………... 
 
Identification marks …………………………………………………………………………………………………………………………… 
 
Father‟s/ Husband‟s name ………………………………………………………………………………………………………………….... 
 
Name and address of establishment in under which contract is carried on …………………………………………………………….. 
 
Name and address of Principal Employer …………………………………………………………………………………………………… 
 

Sl. No. 

Total period for which 
employed Nature of work done 

Rate of wages (with particulars of unit in 
case of piece work) 

Remarks 

From To 

1 2 3 4 5 6 

      
 
 
 
 
 
 
 

 
Signature 
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Appendix ‘X’ 
LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 
1. Willful in-subordination or disobedience, whether alone or in combination with other. 
2. Theft, fraud or dishonesty in connection with the contractors beside a business or property of Institute. 
3. Taking or giving bribes or any legal gratifications. 
4. Habitual late attendance. 
5. Drunkenness lighting, riotous or disorderly or indifferent behavior. 
6. Habitual negligence. 
7. Smoking near or around the area where combustible or other materials are locked. 
8. Habitual indiscipline. 
9. Causing damage to work in the progress or to property of the Institute or of the contractor. 
10. Sleeping on duty. 
11. Malingering or slowing down work. 
12. Giving of false information regarding name, age, father‟s name etc. 
13. Habitual lose of wage cards supplied by the employer. 
14. Unauthorized use of employer‟s property of manufacturing or making of unauthorized particles at the work place. 
15. Bad workmanship in construction and maintenance by skilled workers, which is not approved by the Institute and for which the 

contractors are, compelled to take rectifications. 
16. Making false complaints and / or misleading statements. 
17. Engaging in trade within the premises of the establishments. 
18. Any unauthorized divulgence of business affairs of the employees. 
19. Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by the employer. 
20. Holding meeting inside the premises without previous sanction of the employers. 
21. Threatening or intimidating any workman or employer during the working hours with in the premises. 
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Appendix ‘XI’ 

Form XII (See rule 78 (2)(d))  
 

Register of Fines 
 
Name and address of contractor …………………………………………………………………………………………………………………………………… 
 
Name and address of establishment in under which contract is carried on …………………………………………………………………………………… 
 
Nature and location of work ………………………………………………………………………………………………………………………………………… 
 
Name and address of Principal Employer ………………………………………………………………………………………………………………………… 
 

Sl.No. 
Name of 
Workman 

Father‟s/Husband‟s 
name 

Designation/nature 
of employment 

Act/Omission 
of which fine 

imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 

against fine 

name of 
person in 

whose 
presence 

employee‟s 
explanation 
was heard 

wage period 
and wages 

payable 

Amount of 
fine 

imposed 

Date on 
which fine 
realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘XII’ 
Form XX (See rule 78 (2)(d)) 

 

Register of Deduction for Damage or Loss 
 
Name and address of contractor …………………………………………………………………………………………………………………………………… 
 
Name and address of establishment in under which contract is carried on …………………………………………………………………………………… 
 
Nature and location of work ………………………………………………………………………………………………………………………………………… 
 
Name and address of Principal Employer ………………………………………………………………………………………………………………………… 
 

Sl.No. 
Name of 
Workman 

Father‟s/Husband‟s 
name 

Designation/nature 
of employment 

Particulars 
of damage 

or loss 

Date of 
damage 
or loss 

Whether 
workman 
showed 
cause 

against 
deduction 

name of 
person in 

whose 
presence 

employee‟s 
explanation 
was heard 

Amount 
of 

deduction 
imposed 

No. of 
installments 

Date of recovery 
 

Remarks 

1
ST

 
installment 

Last 
installemt 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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Appendix ‘XIII’ 
Form XXII (See rule 78 (2)(d)) 

 

Register of Advances 
 
Name and address of contractor …………………………………………………………………………………………………………………………………… 
 
Name and address of establishment in under which contract is carried on …………………………………………………………………………………… 
 
Nature and location of work ………………………………………………………………………………………………………………………………………… 
 
Name and address of Principal Employer ………………………………………………………………………………………………………………………… 
 

Sl.No. Name of Workman 
Father‟s/Husband‟s 

name 
Designation/nature 

of employment 

wage 
period 
and 

wages 
payable 

Date and 
amount of 
Advance 

given 

Purpose(s) 
for which 
Advance 

made 

Number of 
installments by 

which advance to 
be repaid 

Date and 
amount of 

each 
installment 

repaid 

Date on 
which last 
installment 
was repaid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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Appendix ‘XIV’ 
 

Form XXIII (See rule 78 (2)(e)) 
 

Register of Overtime 
 
Name and address of contractor …………………………………………………………………………………………………………………………………… 
 
Name and address of establishment in under which contract is carried on …………………………………………………………………………………… 
 
Nature and location of work ………………………………………………………………………………………………………………………………………… 
 
Name and address of Principal Employer ………………………………………………………………………………………………………………………… 
 

Sl.No. 
Name of 
Workman 

Father‟s/Husband‟s 
name 

Sex 
Designation/nature 

of employment 

Date on 
which 

Overtime 
worked 

Total 
overtime 
worked or 
production 
in case of 

piece 
rated 

Normal 
rate of 
wages 

Overtime 
rate of 
wages 

Overtime 
earnings 

Rate on 
which 

overtime 
wages paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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INDIAN INSTITUTE OF TECHNOLOGY MADRAS 
 

Bill of Quantities 
 

Name of the work: “Renovation and minor repair works at kitchen, bath and toilet, Repair to floors and painting work in Residential 

buildings from ‘A’ type to ‘C2’ type quarters and non-Residential buildings such as Guest house, Shopping centre, 

Banks, etc  at Residential zone for the year 2012 - 2013.” 
 

Tender No              : 54 / 2012 - 13 / Civil. 
 

S. No Qty Description of Item Unit Rate Rs in words & figures Amount 

1 50.00 Earthwork in Excavation in by mechanical means 
(Hydraulic excavator) / manual means in foundation 
trenches or drains (not exceeding 1.5m in width or 10 sqm 
on plan) including dressing  of sides and ramming of 
bottoms, lift up to 1.5m, including getting out the excavated 
soil and disposal of surplus excavated soil as directed, 
within a lead of 50m. All kinds of soil. 

Cum   

2 20.00 Excavating trenches of required width for pipes, cables etc. 
including excavation for sockets, and dressing  of sides 
and ramming of bottoms, depth up to 1.5m, including 
getting out the excavated soil and then returning the soil as 
required, in layers not exceeding 20cm in depth including 
consolidating each deposited layer by ramming, watering, 
etc. And disposing of surplus excavated soil as directed, 
within a lead of 50m. All kinds of soil. Pipes, cables etc. not 
exceeding 80mm dia. 

Rm   

3 5.00 Excavating trenches of required width for pipes, cables etc. 
including excavation for sockets, and dressing  of sides 
and ramming of bottoms, depth up to 1.5m, including 
getting out the excavated soil and then returning the soil as 
required, in layers not exceeding 20cm in depth including 
consolidating each deposited layer by ramming, watering, 
etc. And disposing of surplus excavated soil as directed, 
within a lead of 50m. All kinds of soil. Pipes, cables etc. 
exceeding 80mm dia but not exceeding 300mm dia. 

Rm   

4 20.00 Filling available excavated earth (excluding rock) in 
trenches, plinth, sides of foundation etc. in layers not 
exceeding 20cm in depth: consolidating each deposited 
layer by ramming and watering, lead up to 50m and lift up 
to 1.5m. 

Cum   
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S. No Qty Description of Item Unit Rate Rs in words & figures Amount 

5 60.00 Supplying and filling in plinth with river sand under floors 
including watering, ramming, consolidating and dressing 
complete. 
 

Cum   

6 20.00 Supplying and stacking of Quarry dust under floors 
including watering, ramming, consolidating and dressing 
complete. 
 

Cum   

7 5.00 Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level 1:1.5:3 (1 cement: 
1.5coarse sand: 3 graded stone aggregate 20mm). 
 

Cum   

8 10.00 Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level 1:2:4 (1 cement: 
2coarse sand: 4 graded stone aggregate 20mm). 
 

Cum   

9 40.00 Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level. 1: 5 : 10 (1 cement : 
5 coarse sand : 10 graded stone aggregate 40mm nominal 
size). 
 

Cum   

10 40.00 Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level. 1: 4: 8 (1 cement: 4 
coarse sand: 8 graded stone aggregate 40mm nominal 
size). 

Cum   

11 5.00 Providing hoisting and fixing up to floor five level precast 
reinforced cement concrete in string courses, bands, 
copings, bed plates, anchor blocks, plain window sills and 
the like including the cost of required centering, shuttering, 
finishing smooth with 6mm thick cement plaster 1:3 (1 
cement: 3 fine sand) on exposed surface complete but 
excluding cost of reinforcement with cement concrete 1: 2: 
4 (1 cement: 2 coarse sand: 4 grade stone aggregate 
20mm nominal size). 

Cum   
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S. No Qty Description of Item Unit Rate Rs in words & figures Amount 

12 5.00 Providing and laying in position machine batched, machine 
mixed and machine vibrated design mix cement concrete 
of specified grade for reinforced cement concrete work 
including pumping of concrete to site of laying but 
excluding the cost of centering, shuttering, finishing and 
reinforcement, including Admixtures in recommended 
proportions as per IS 9103 to accelerate, retard setting of 
concrete, improve workability without impairing strength 
and durability as per direction of Engineer-in-charge M-25 
grade reinforced cement concrete by using 410KG of 
cement per cum of concrete. All work up to floor V level. 

Cum   

13 50.00 Centering and shuttering including strutting, propping etc. 
and removal of form for: Suspended floors, roofs, landings, 
balconies and access platform (For all RCC items.) 

Sqm   

14 67.00 Providing and fixing double scaffolding system (cup lock 
type) on the exterior side, up to seven storey height made 
with 40mm dia. M.S. tube 1.5m centre to centre horizontal 
and vertical tubes joining with cup and lock system with 
M.S. tubes, M.S. tube challies, M.S. clamps and M.S. 
staircase system in the scaffolding for working platform 
etc., and maintaining it in a serviceable condition for the 
required duration as approved and removing it there after. 
The scaffolding system shall be stiffened with bracings, 
runners, connection with the building etc., wherever 
required for inspection of work at required locations with 
essential safety features for the workmen etc., complete as 
per directions and approval of Engineer-in-charge. The 
lavational area of the scaffolding shall be measured for 
payment purpose. The payment will be made once 
irrespective of duration of scaffolding.  (This item will 
operated with the approval of the Executive Engineer and 
wherever absolute requirement for the safety of the work). 

Sqm   

15 600.00 Reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all 
complete. Thermo-Mechanically Treated bars using MS 
binding wire 18 gauge 

Kg   
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S. No Qty Description of Item Unit Rate Rs in words & figures Amount 

16 25.00 Brick work with F.P.S bricks of class designation 50 in 
foundation and plinth in CM 1:6 (1 Cement: 6 Coarse 
sand). 

Cum   

17 10.00 Brick work with F.P.S. bricks of class designation 50 in 
superstructure above plinth level and up to floor V level in 
all shapes and sizes in CM 1:6 (1 Cement :6 Coarse sand). 

Cum   

18 10.00 Brick work with F.P.S. bricks of class designation 50 in 
foundation and plinth in CM 1:4 (1 Cement: 4 Coarse 
sand). 

Cum   

19 10.00 Brickwork with F.P.S. bricks of class designation 50 in 
superstructure above plinth level and up to floor V level 
with CM 1:4 (1Cement :4 Coarse sand). 

Cum   

20 50.00 Half Brick masonry with F.P.S. bricks of class designation 
50 in foundation and plinth in: Cement mortar 1:4 (1 
Cement: 4 Coarse sand). 

Sqm   

21 60.00 Half Brick masonry with F.P.S. bricks of class designation 
50 in superstructure above plinth level up to floor V level 
using CM 1:4 (1 cement : 4 coarse sand). 

Sqm   

22 20.00 Extra for providing and placing in position 2 nos of 6mm 
dia MS bars at every 3rd course of Half brick masonry 
(with F.P.S. bricks) 

Sqm   

23 10.00 Brick work with modular fly ash lime bricks (FALG Bricks) 
conforming to IS: 12894 – 2002, class designation 100 
average compressive strength in superstructure above 
plinth level up to floor V level in Cement mortar 1:4 (1 
Cement : 4 Coarse sand) 

Cum   

24 40.00 Providing and fixing 18mm thick gang saw cut mirror 
polished (pre-moulded and pre-polished) machine cut for 
kitchen platforms, vanity counters, window sills, facias and 
similar locations of required size of approved shade, colour 
and texture laid over 20mm thick base cement mortar 1:4 
(1 cement : 4 coarse sand) with joints treated with white 
cement, mixed with matching pigment, epoxy touch ups, 
including rubbing, curing, moulding and polishing to edge 
to give high gloss finish etc., complete at all levels. Granite 
of any colour and shade.  Area of slab over 0.50 sqm. 

Sqm   
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S. No Qty Description of Item Unit Rate Rs in words & figures Amount 

25 80.00 Extra for providing edge moulding to 18mm thick marble 
stone counters, vanities etc. including machine polishing to 
edge to give high glass finish etc. complete as per design 
approved by Engineer - in - charge. Granite work. 
 

Mts   

26 10.00 Cement Concrete flooring 1:2:4 (1 Cement : 2 Coarse sand 
: 4 graded stone aggregate) finished with a floating coat of 
neat Cement including cement slurry, but excluding the 
cost nosing of steps etc. complete. 25mm thick with 12.5 
mm nominal size stone aggregate. 
 

Sqm   

27 500.00 Cement Concrete flooring 1:2:4 (1 Cement : 2 Coarse sand 
: 4 graded stone aggregate) finished with a floating coat of 
neat Cement including cement slurry, but excluding the 
cost nosing of steps etc. complete.40mm thick with 20 mm 
nominal size stone aggregate. 
 

Sqm   

28 100.00 Cement Concrete flooring 1:2:4 (1 Cement : 2 Coarse sand 
: 4 graded stone aggregate) finished with a floating coat of 
neat Cement including cement slurry, but excluding the 
cost nosing of steps etc. complete . 50mm thick with 20 
mm nominal size stone aggregate. 

Sqm   

29 15.00 Cement plaster skirting (up to 30 cm height) with Cement 1 
: 3 (1 Cement : 3 Coarse sand) finished with the floating 
coat of neat cement 18 mm thick. 

Sqm   

30 30.00 Add Extra for making chequers of approved pattern on 
cement concrete floors, steps, landing , pavements etc. 

Sqm   

31 20.00 Providing asbestos cement 6 mm thick corrugated sheets 
roofing and fixing with polymer coated J or L hooks, bolts 
and nuts 8mm dia G.I. Plain and bitumen washers 
complete excluding the cost of purlins, rafters and trusses: 
corrugated sheets Up to 60 degrees pitch. 

Sqm   

32 10.00 Lime concrete terracing on roofs average thickness 10 cm 
laid to fall with 25 mm nominal size brick aggregate and 
50% lime mortar 1 : 2 (1 lime putty : 2 surkhi) rammed and 
finished with gur and belgiri treatment complete including 
rounding of junctions. Etc complete.   

Cum   
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33 30.00 Providing and laying pressed clay tiles (as per approved 
pattern 20 mm nominal thickness and approved size) on 
roofs jointed with cement mortar 1 : 4 (1 Cement : 4 
Coarse sand) mixed with 2% of integral water proofing laid 
over a bed of 20 mm thick cement mortar 1:4 and finished 
neat complete. 

Sqm   

34 100.00 Providing and fixing on wall face un plasticized - Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS : 5382 leaving 
10mm gap for thermal expansion Single socked pipe 
50mm dia . 

Mts   

35 100.00 Providing and fixing on wall face un plasticized - Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS : 5382 leaving 
10mm gap for thermal expansion Single socked pipe 
75mm dia . 

Mts   

36 100.00 Providing and fixing on wall face un plasticized - Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS : 5382 leaving 
10mm gap for thermal expansion  Single socked pipe 
110mm dia . 

Mts   

37 20.00 Providing and fixing on wall face un plasticized - PVC 
moulded fittings / accessories for un plasticized Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS: 5382 leaving 10mm 
gap for thermal expansion. Single Tee with door  50 x 50 x 
50 mm. 

Each   

38 25.00 Providing and fixing on wall face un plasticized - PVC 
moulded fittings / accessories for un plasticized Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS: 5382 leaving 10mm 
gap for thermal expansion. Single Tee with door  75 x 75 x 
75 mm. 

Each   

39 15.00 Providing and fixing on wall face un plasticized - PVC 
moulded fittings / accessories for un plasticized Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS: 5382 leaving 10mm 
gap for thermal expansion. Single Tee with door  110 x 110 
x 110 mm. 

Each   
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40 25.00 Providing and fixing on wall face un plasticized - PVC 
moulded fittings / accessories for un plasticized Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS: 5382 leaving 10mm 
gap for thermal expansion. Single Tee without door  75 x 
75 x 75 mm. 

Each   

41 25.00 Providing and fixing on wall face un plasticized - PVC 
moulded fittings / accessories for un plasticized Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS: 5382 leaving 10mm 
gap for thermal expansion. Single Tee without door   110 x 
110 x 110 mm. 
 

Each   

42 50.00 Providing and fixing on wall face un plasticized - PVC 
moulded fittings / accessories for un plasticized Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS: 5382 leaving 10mm 
gap for thermal expansion. Bend 87.5 degree 75mm bend. 
 

Each   

43 25.00 Providing and fixing on wall face un plasticized - PVC 
moulded fittings / accessories for un plasticized Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS: 5382 leaving 10mm 
gap for thermal expansion. 50 mm door elbow. 
 

Each   

44 20.00 Providing and fixing on wall face un plasticized - PVC 
moulded fittings / accessories for un plasticized Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS: 5382 leaving 10mm 
gap for thermal expansion. 75mm door elbow. 
 

Each   

45 20.00 Providing and fixing on wall face un plasticized - PVC 
moulded fittings / accessories for un plasticized Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS: 5382 leaving 10mm 
gap for thermal expansion. Bend 87.5 degree 110mm 
bend. 

Each   
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46 

 

20.00 Providing and fixing on wall face un plasticized - PVC 
moulded fittings / accessories for un plasticized Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS: 5382 leaving 10mm 
gap for thermal expansion. Shoe (Plain) 75mm shoe. 

Each   

47 20.00 Providing and fixing on wall face un plasticized - PVC 
moulded fittings / accessories for un plasticized Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS: 5382 leaving 10mm 
gap for thermal expansion. Shoe (Plain) 110mm shoe. 

Each   

48 20.00 Providing and fixing on wall face un plasticized - PVC 
moulded fittings / accessories for un plasticized Rigid PVC 
rain water pipes conforming to IS : 13592 Type A including 
jointing with seal ring conforming to IS: 5382 leaving 10mm 
gap for thermal expansion. 50mm PVC elbow 

Each   

49 50.00 Providing and fixing un plasticized PVC pipe, clips of 
approved design to un plasticized - PVC rain water pipe by 
means of 50 x 50 x 50 mm hard wood plugs, screwed with 
MS screws of required length including cutting brick work 
and fixing in cement mortar 1:4 (1 cement : 4 coarse sand) 
and making good the walls etc. complete - 50mm 

Each   

50 50.00 Providing and fixing un plasticized PVC pipe, clips of 
approved design to un plasticized - PVC rain water pipe by 
means of 50 x 50 x 50 mm hard wood plugs, screwed with 
MS screws of required length including cutting brick work 
and fixing in cement mortar 1:4 (1 cement : 4 coarse sand) 
and making good the walls etc. complete - 75mm. 

Each   

51 50.00 Providing and fixing un plasticized PVC pipe, clips of 
approved design to un plasticized - PVC rain water pipe by 
means of 50 x 50 x 50 mm hard wood plugs, screwed with 
MS screws of required length including cutting brick work 
and fixing in cement mortar 1: 4 (1 cement : 4 coarse sand) 
and making good the walls etc. complete - 110mm. 

Each   

52 15.00 Providing and fixing to the inlet mouth of rain water pipe 
cast iron grating 15cm diameter and weighing not less than 
440 gm. 

Each   
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53 150.00 12mm cement of plaster of mix CM 1:4 (1 Cement: 4 
Coarse sand). 

Sqm   

54 250.00 15mm cement plaster on rough side of single or half brick 
wall of mix CM :1:4 (1 Cement : 4 fine sand) 

Sqm   

55 10.00 6mm Cement plaster of mix  CM:1:3 (1Cement : 3 Fine 
sand ) 

Sqm   

56 40.00 Providing and mixing water proofing treatment in sunken 
portion of WCs, bathroom etc., by applying cement slurry 
mixed with water proofing cement compound consisting of 
applying: a) First layer of slurry of cement @ 0.488 kg/sqm 
mixed with water proofing cement compound @ 0.253 
kg/sqm. This layer will be allowed to air cure for 4 hours. b) 
Second layer of slurry of cement @ 0.242 kg/sqm mixed 
with water proofing cement compound @ 0.126 kg/sqm. 
This layer will be allowed to air cure for 4 hours followed 
with water curing for 48 hours. The rate includes 
preparation of surface, treatment and sealing of all joints, 
corners, junctions of pipes and masonry with polymer 
mixed slurry. 
 

Sqm   

57 40.00 Providing and laying of Cuddapah slab of 20mm thick over 
a bed mortar of cement mortar 1:4 20mm thick including 
charges for labour, materials and transportation etc., 
complete. 

Sqm   

58 200.00 Providing and fixing 1st quality ceramic glazed wall tiles 
conforming to IS:15622 (thickness to be specified by the 
manufacture) of approved make in all colours, shades 
except burgundy, bottle green, black of any size as 
approved by Eningeer-in-Charge in skirting, risers of steps 
and dados over 12 mm thick bed of Cement Mortar 1:3 (1 
Cement : 3 Coarse sand) and jointing with grey cement 
slurry @ 3.3kg per sqm including pointing in white cement 
mixed with pigment of matching shade complete. 
(Including providing plastic corner beeding to corners 
wherever required) as per site condition as per 
manufacture specification to match with tile colour. 

Sqm   
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59 1000.00 Providing and laying Ceramic glazed floor tiles for floors of 
size 300 x 300 mm (thickness to be specified by the 
manufacturer) of 1st quality confirming to IS : 15622 of 
approved make colours a such as White, Ivory, Grey, 
Fume, Red brown, laid on 20mm thick in CM 1:4 (1 
Cement : 4 Coarse sand) including pointing the joints with 
white cement and matching pigments etc., complete. 

Sqm   

60 10.00 Providing and fixing ball bearing for rolling shutters. Each   

61 115.00 Providing and fixing hand rail of approved size by welding 
etc to steel ladder railing, balcony railing and staircase 
railing including applying a priming coat of approved steel 
primer (zinc chromate yellow primer) using M.S tubes. 

Kgs   

62 10.00 Supplying and Filling with shell lime and sand in CM 1:2 in 
plinth under sand filling in layers not exceeding 20cm in 
depth and consolidating each deposited layer by ramming 
and watering etc. complete. 

Cum   

63 30.00 Providing and fixing kerb wall using cement concrete 
Hollow blocks of size 400mm x 200 x 150mm adjacent to 
the paved area as end restraint. The rate includes 
earthwork in excavation for the required level and providing 
river sand 100mm thick PCC 1:5:10 (1 cement: 5 coarse 
sand: 5 graded stone aggregate). 

Mts   

64 50.00 Supplying and laying of 60mm thick M25 grade Interlock 
concrete blocks tested in accordance with BS6717 Part-I, 
1986; manufactured using homogeneous designed 
concrete mix, vibro-compaction process, weigh batching 
and high speed pan mixing suitably cured in controlled 
conditions and laying the same over a 50mm thick sand 
bedding layer with required level and slope etc., complete 
including cost of material, bedding sand, taxes and duties 
and labour charges etc., complete. 

Sqm   

65 1000.00 Labour charges for repolishing of mosaic floors by using 
approved chemical solution for entire portion and polishing 
with polishing machine (rough, medium, nice) including 
wax polishing  etc., complete for floor, landing,  staircase 
area etc. 

Sqm   
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66 1000.00 Labour charges for repolishing red oxide flooring first acid 
washing for entire portion and polishing with polishing 
machine (rough, medium, nice) including wax polishing 
etc., complete for floor, landing,  staircase area etc. 

Sqm   

67 90.00 Providing 20mm dia PVC pipe of 300mm long with 25mm 
dia long PVC bend by making hole of 50mm dia in brick 
wall (up to a height of 250mm ) labour for by manual 
chipping as per the directions of Engineer in charge on 
kitchen platform for LPG hole connection 

Each   

68 40.00 Labour charges for repairing MS gate of size 1.5x1.5m 
garage door, consisting of cutting the bottom section of 
corrodes MS gate, garage door, window grill, introducing 
necessary MS Angle/Flat/Pipe at the bottom welding grind 
complete.  Finishing with zinc chromate yellow primer and 
two coats of synthetic enamel paint. 

Each   

69 60.00 Structural Steel work welded in built up sections / framed 
work including  cutting, hoisting, fixing in position and 
applying a priming coat of approved steel primer using 
structural steel etc. as required. In stringers, treads, 
landings etc. of stair cases including use of chequered 
plate wherever required, all complete. 

Kgs   

70 25.00 Supplying and fixing Rolling shutters of approved IS make, 
made of required size M.S. laths interlocked together 
through their entire length and jointed together at the end 
by end locks mounted on specially designed shaft with 
brackets, side guides and arrangement for inside and 
outside locking with push and pull operation complete 
including the cost of providing and fixing necessary 27.5cm 
long wire springs grade No: 2 and M.S top cover of 
required thickness for rolling shutters.80x1.25mm M.S. 
laths with 1.25mm thick top cover. 

Sqm   

71 8.00 Fixing standard steel glazed doors, windows and 
ventilators in walls with 15 x 3 mm lugs 10 cm long 
embedded in cement concrete blocks 15 x 10 x 10 cm of 
1:3:6 (1 cement : 3 coarse sand : 6 graded stones 
aggregate 20 mm nominal size ) or with wooden plugs 

Sqm   
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72 20.00 Providing and laying polished Vitrified floor tiles in different 
sizes  (thickness to be specified by the manufacturer ) with 
water absorption's less than 0.08% and confirming to IS : 
15622 of approved make in all colours and shades, laid on 
20mm thick in CM 1:4 (1 Cement : 4 Coarse sand) 
including grouting the joints with white cement and 
matching pigments etc., complete. Size of Tile 60x60cm. 

Sqm   

73 40.00 Supplying and fixing Eurocan/Gripton/Beton or equivalent 
step tiles of approved make and pattern from pavement 
series for external / internal flooring over 20mm thick 
cement mortar 1:4 bed, jointed with cerafil matching 
pigments to match the color of the tiles as directed by the 
Engineer-in-charge etc., complete 

Sqm   

74 10.00 Conveying the precast RCC fencing post and erecting in 
vertical position with cement concrete 1:4:8 (1 cement :4 
Coarse sand :8 40mm stone aggregate ) necessary earth 
work excavation of 45x45x60cm and finishing the top with 
plastering using CM 1:3 

Each   

75 10.00 Providing and Laying of RECTIFIED tiles of size  
400x400x7mm  neatly laid over tile fixing adhesive of 
approved make like CERABOND or equivalent and  joints 
shall be  finished with cera 45 groute to math the colour of 
the tiles. The rate includes supply; laying and preparation 
of existing surface by hacking etc. complete all levels. 

Sqm   

76 75.00 Providing and fixing with organic coated PVC painted GI 
sheet with polyester coating roofing sheet of 0.5mm thick 
of white colour with SDST screws etc complete and 
including required necessary J or L hooks, Tor bolts and 
nuts of 8mm dia with Bitumen washer at all levels as per 
the direction of the engineer in charge. (Galvanized sheet) 

Sqm   

77 10.00 Providing and fixing of Corrugated GI Sheet fixed with GI 
'J' hooks, bolts and nuts with bitumen washer and etc. 
complete as per direction of Engineer-in charge 

Sqm   

78 10.00 Providing and fixing with organic coated PVC painted GI 
sheet with polyester coating roofing ridge piece sheet of 
0.6mm thick 
 

Mts   
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79 300.00 Cleaning with approved chemical solution for toilets in 
floors and walls including cleaning EWC/IWC/ Urinal etc. 
complete 

Each   

80 5.00 Supplying and fixing of 18mm thick Black Granite Sink of 
size 600x450x250mm with top around edge polishing etc. 
complete 

Each   

81 30.00 Supplying and fixing of 20mm thick Cuddapah Sink of size 
600x450x250mm with top around edge polishing etc. 
complete 

Each   

82 25.00 Supplying and fixing of 20mm thick Cuddapah Sink of size 
600x600x250mm with top around edge polishing etc. 
complete 

Each   

83 10.00 Hire Charges for Tractor including loading, unloading and 
transporting etc. complete within the IIT Premises. 
 

Load   

84 250.00 Transporting of unserviceable materials such as rubbish, 
earth etc. by mechanically including loading, unloading, 
transporting etc. complete taken away from the campus. 
(Voids will be deducted as per norms) 
 

Cum   

85 20.00 Providing and fixing MS weld mesh gate with angles / GI 
pipe frame with necessary horizontal and vertical supports 
and MS AL drop, tower bolts etc complete. 

Sqm   

86 10.00 Supplying and fixing GI with PVC coated chain link fencing 
75 x 75mm mesh  3 x 8 gauge and  5'0” height and GI 
binding wire including cost of 3 rows of PVC coated GI wire 
of 18 gauge etc. complete 

Sqm   

87 10.00 Providing and fixing Kota stone slab flooring over 20mm 
(Average) thick base laid over and jointed with grey 
cement slurry mixed with pigment to match the shade of 
the slab including rubbing and polishing etc complete with 
base of 20mm thick CM  1:4 (1 Cement : 4 Coarse 
Sand):20mm thick 
 

Sqm   

88 30.00 Providing and fixing of 50x4mm Polysulphate Sealant for 
Expansion joints and etc. complete. 
 

Mts   
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89 150.00 Repairs to plaster of thickness 12mm to 20mm in patches 
of area 2.5 sqm  and under including cutting the patch in 
proper shape and preparing and plastering the surface of 
the walls etc complete including disposal of rubbish to the 
dumping ground with in 50m lead with cement mortar 1:4 
(1 cement : 4 fine sand). 

Sqm   

90 10.00 Demolishing lime concrete manually / by mechanical 
means and disposal of material within 50m lead as per 
direction of Engineer in charge. (This item will be used for 
only in roof brick jelly concrete) 

Cum   

91 10.00 Demolishing cement concrete or lime concrete manually / 
by mechanical means and disposal of material within 50m 
lead as per direction of Engineer in charge.1:3:6 or richer 
mix. 

Cum   

92 70.00 Demolishing cement concrete or lime concrete manually / 
by mechanical means and disposal of material within 50m 
lead as per direction of Engineer in charge.                                                                                        
1:4:8 or leaner mix. 
 

Cum   

93 50.00 Demolishing Brickwork manually / by mechanical means 
including stacking of serviceable material and disposal of 
unserviceable material within 50m lead as per direction of 
Engineer in charge. In cement mortar. 

Cum   

94 10.00 Dismantling doors, windows and clerestory windows (Steel 
or wood) shutter including chowkhats, Architrave, 
Holdfasts, etc. complete and stacking within 50m lead ( 
area 3 sqm and below) 

Each   

95 10.00 Dismantling doors, windows and clerestory windows (Steel 
or wood) shutter including chowkhats, Architrave, 
Holdfasts, etc. complete and stacking within 50m lead ( 
area beyond 3 sqm ) 

Each   

96 200.00 Dismantling tile work in floors and roofs laid in cement 
mortar including stacking material within 50m lead. For 
thickness of tile 10mm to 25mm 

Sqm   

97 200.00 Dismantling the existing mosaic dado laid in cement mortar 
in walls in Toilet/ Bath room etc as directed and stacking 
the debris at place as shown. 

Sqm   
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98 8.00 Dismantling roofing including ridges, hips valleys and 
gutters etc., and stacking the material within 50 m lead of : 
Asbestos sheet 

Sqm   

99 30.00 Dismantling G.I. Pipes (external work) including excavation 
and refilling trenches after taking out the pipes, manually / 
by mechanical means including stacking of pipes within 50 
m lead as per direction of Engineer in charge. 15mm to 40 
mm nominal bore 

Mts   

100 1000.00 Dismantling the existing grano flooring at all levels 25 to 
50mm thickness and stacking the dismantled material 
within 50m lead. 

Sqm   

101 10.00 Dismantling G.I. Pipes (external work) including excavation 
and refilling trenches after taking out the pipes, manually / 
by mechanical means including stacking of pipes within 50 
m as per direction of Engineer in charge. Above  40 mm 
dia nominal bore       

Mts   

102 100.00 Dismantling old plaster or skirting, raking out joints and 
cleaning the surface for plaster including disposal of 
rubbish to the dumping ground within 50 m lead 

Sqm   

103 40.00 Cutting holes up to 30 x 30 cm in walls including making 
good the same with F.P.S. bricks.(For exhaust fan 
opening) 

Each   

104 30.00 Cutting holes up to 15 x 15 cm in R.C.C. floors and roofs 
for passing drain pipe etc. and repairing the hole after 
insertion of drain pipe etc. with cement concrete 1 : 2 : 4 (1 
cement : 2 coarse sand : 4 graded stone aggregate 20 mm 
nominal size) including finishing complete so as to make it 
leak proof. 

Each   

105 10.00 Making chases up to 7.5 x 7.5 cm in walls including making 
good and finishing with matching surface after fixing G.I. 
Pipes etc. complete. 

Mts   

106 10.00 Making hole up to 20 x 20 cm and embedding pipes up to 
150 mm diameter in masonry and filling with cement 
concrete 1 : 3 : 6 (1 cement : 3 coarse sand : 6 graded 
stone aggregate 20 mm nominal size) including disposal of 
melba. 
 

Mts   
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107 20.00 Providing and fixing 16mm MS fan clamps of standard 
shape and size in existing RCC slabs including cutting 
chase and making good and painting exposed portions of 
the clamps complete. 

Each   

108 5.00 Demolishing RCC work manually / by mechanical means 
including stacking of steel bars and disposal of 
unserviceable material within 50m lead as per direction of 
Engineer in charge. 

Cum   

109 10.00 Dismantling C.I. or asbestos rain water pipe with fittings 
and clamps including stacking the materials within 50 m 
lead 75 mm to 80 mm dia pipe. 

Mts   

110 10.00 Dismantling C.I. or asbestos rain water pipe with fittings 
and clamps including stacking the  materials within 50 m 
lead  100 mm dia pipe. 

Mts   

111 10.00 Making the opening in brick masonry including dismantling 
in floors or walls by cutting masonry and making good the 
damages to walls, flooring and jambs complete to match 
the existing surface i/c disposal of mulba / rubbish to the 
nearest municipal dumping ground. For door / window / 
clerestory window. 

Sqm   

112 10.00 Dismantling and stacking with in 50m lead Fencing post or 
struts including all earth work and dismantling of concrete 
in RCC etc complete. 

Each   

113 10.00 Dismantling barbed wire or flexible wire rope in fencing 
including making rolls and stacking with in 50m lead 

kg   

114 70.00 Repairing rolling shutter by replacing the damaged or worn 
out parts like bearing, Gears, shafts, laths, springs and 
applying wax to all parts and making into good condition 
etc complete. 

Sqm   

115 1000.00 Terrace cleaning by removing dry leaves, unwanted 
materials and removal of plantation growth as per the 
direction of the Engineer in charge for all levels. 

Sqm   

116 15.00 Removing of existing 1200mm dia spiral staircase steps for 
a height of 10.60m with middle support of circular RCC 
column including dismantling of RCC parapet wall and 
debris removing etc. complete. 

Each   
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117 30.00 Providing precast cement concrete jail 1:2:4 ( 1 cement : 2 
coarse sand:4 Stone aggregate 6mm nominal size) 
reinforced with 1.6mm dia mild steel wire including 
centering and shuttering, roughening, cleaning, fixing and 
finishing in cement mortar 1:3 ( 1 cement:3 fine sand) etc., 
complete excluding plastering of the jambs, sills and sofits 
50mm thick. 
 

Sqm   

118 100.00 Providing and fixing hand rail of approved size by welding 
etc., to steel ladder railing, balcony railing, staircase railing 
& truss work including applying a priming coat of approved 
steel primer using G.I Pipes. 
 

Kg   

119 30.00 Providing Chemical injection in the form of Pressure 
grouting to the roof slab, beams of building at any depth by 
injecting cement slurry mixed with grout admixture Conbex 
100 with polymer modifier Nitro bond SBR for prefixed GI 
nozzles, 18mm dia holes in grid bottom at a required 
spacing as per manufacturer‟s specifications etc, complete. 

Each   

120 50.00 Add Extra for providing 400x400mm or 460x460 mm 
ceramic tiles, instead of 300x300mm tiles for  the floor tile 
in the item no : 59 

Sqm   

121 30.00 Providing and fixing 1.80mm to 2mm thick FRP sheet 
including “J” bolt and net washer and bitumen washer 
including fixing properly in position using various colours of 
sheet as directed. 

Sqm   

122 100.00 Charges for loading & unloading conveyance the existing 
available precast slab and placing to required areas for 
platform plinth protection, pathway etc as directed. The 
rate is including of laying the precast slab properly as 
directed. 
 

Sqm   

123 70.00 Supplying and applying two part flexible cementitious water 
proof coating brush bond 1.50 mm thick at a coverage of 
12m2 / pack including necessary surface preparation etc., 
complete as per specifications. 
 

Sqm   



 139 

S. No Qty Description of Item Unit Rate Rs in words & figures Amount 

124 100.00 Providing and laying first quality vitrified tiles (Johnson 
Endure) tiles or equivalent make of size 300x300mm 
(thickness to be specified by the manufacturer of approved 
nake and colour laid over CM 1:4 (1cement :4 coarse 
sand) of 20mm thick bed mortar, including pointing joints 
with white cement and matching with colour pigments etc. 
complete. 

Sqm   

125 100.00 Labour charges for relaying the old available interlocking 
blocks at site over the sand bed as directed and for 
vibrating the same by mixing surface vibrator. 

Sqm   

126 60.00 Labour charges for relaying the old available precast slabs 
at site as directed over the sand bed and pointing the 
same with cement mortar 1:4 

Sqm   

Total Amount for Schedule A - Civil Works  

Schedule : B - Painting works 

1 2000.00 White washing with lime on old work to give an even shade 
in all floors. One or more coats. 

Sqm   

2 4000.00 White washing with lime on old work to give an even shade 
in all floors. Two or more coats. 

Sqm   

3 1000.00 Colour washing with lime on old work to give an even 
shade in all floors. One or more coats 

Sqm   

4 4000.00 Colour washing with lime on old work to give an even 
shade in all floors.  Two  or more coats 

Sqm   

5 3000.00 Distempering with oil Bound washable distemper of 
approved brand and manufacture to give an even shade. 
Old work (One or more coats). 

Sqm   

6 8000.00 Distempering with 1st quality acrylic washable distemper 
(ready mixed) of approved manufacturer and of required 
shade and colour complete. as manufacturer's 
specification. Two or more coats on old work. 

Sqm   
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7 4000.00 Distempering with oil Bound washable distemper of 
approved brand and manufacture to give an even shade in 
all floors. Old work (two or more coats) over and including 
priming coat with cement primer. 

Sqm   

8 300.00 Finishing walls with water proofing cement paint of 
required shade: Old work (One or more coats applied @ 
2.20 kg / 10 sqm) over priming coat of primer applied @ 
0.80 liters / 10 sqm complete including cost of priming 
coat. 

Sqm   

9 100.00 Finishing walls with water proofing cement paint of 
required shade: Old work (Two or more coats applied @ 
3.84kg/10sqm).   

Sqm   

10 200.00 Finishing walls with water proofing cement paint of 
required shade: Old work (Two or more coats applied @ 
3.84kg/10sqm) and including one coat of cement primer of 
approved brand and manufacture on wall surface: Cement 
primer ( Three coats) 

Sqm   

11 2000.00 Painting with synthetic enamel paint of approved brand 
and manufacture of required colour to give an even shade 
in all floors for wood/steel work. 1st quality. One or more 
coats on Old work.   

Sqm   

12 3500.00 Painting with synthetic enamel paint of approved brand 
and manufacture to give an even shade in all floors for 
wood/steel work. 1st quality. : Two or more coats on new 
work.   

Sqm   

13 500.00 Wall painting with  plastic acrylic emulsion paint of 
approved brand and manufacture to give an even shade in 
all floors: One or more coats on Old work 
 

Sqm   

14 500.00 Wall painting with  plastic acrylic emulsion paint of 
approved brand and manufacture to give an even shade in 
all floors: Two or more coats on Old work 
 

Sqm   

15 5000.00 Removing existing wall finishing in interior faces such as 
white washing/Oil Bound distempering/plastic Emulsion 
paint etc., by thoroughly scrapping, sand papering, 
cleaning, washing and preparing the surface smooth 
including necessary repairs to scratches etc., complete. 

Sqm   
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16 600.00 Prepare surface and repolishing the old wooden surface 
using approved quality and make french polish/varnish 
including bees waxing, wood filler etc., and such other 
required materials, one or more coats to give an even 
shade 

Sqm   

17 300.00 Applying super premium quality 100% Exterior Acrylic 
weather shield paint (Asian/ICI/Berger) weather shield plus 
over dry surface after removal of all loose or defective 
paint or powdery residue by brushing and scrapping, using 
a stiff wire or fibre brush followed by water jetting if 
required. treat surface affected by mould, lichensm alaga 
and moss with 1% solution of surface treatment chemical 
(STC) and fill up the minor cracks and defect with cement 
and sand mixture for larger holes and cracks, allow to dry. 
Surface that remain powdery, friable or chalk after through 
preparation should be sealed with a coat of weather shield 
thinned (1:1) do not apply any kind of primer or putty. 

Sqm   

18 1000.00 Floor painting with floor enamel paint of approved brand 
and manufacture of required colour to give an even shade : 
2 or more coats on new work 

Sqm   

19 1000.00 Floor painting with floor enamel paint of approved brand 
and manufacture of required colour to give an even shade 
:one or more coats on old work 

Sqm   

20 40.00 Melamine polishing (two or more coats including a coat of 
wood filler and sealant) with finishing neat etc. complete. 

Sqm   

21 50.00 Applying one coat of cement primer of approved brand and 
manufacture on wall surface etc. complete. Cement primer 

Sqm   

22 100.00 Finishing walls with Epoxy paint (2 or more coats) at all 
locations prepared and applied as per manufacturer‟s 
specification including appropriate priming coat, 
preparation of surface etc. complete. On steel work 
 

Sqm   

Total Amount for Schedule B - Painting Works  
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Schedule C - Carpentry works 

1 70.00 Providing and fixing aluminium tower bolts ISI marked 
anodized (anodic coating not less than grade AC 10 as per 
IS : 1868) transparent or dyed to required colour or shade 
with necessary screws etc. complete.150 x10mm. 

Each   

2 90.00 Providing and fixing aluminium tower bolts ISI marked 
anodized (anodic coating not less than grade AC 10 as per 
IS: 1868) transparent or dyed to required colour or shade 
with necessary screws etc. complete.100 x10mm. 

Each   

3 30.00 Providing and fixing bright finished brass handles with 
screws etc., complete         100 mm. 

Each   

4 10.00 Making opening with existing window frame for fixing AC of 
various size including charges for additional wood painting 
labour for cutting window grill, window frame , charges for 
fixing 6mm thick BWR (kit ply / century ply) plywood for 
remaining portion etc. complete. as directed by the 
Engineer in charge. 
 

Each   

5 30.00 Providing and fixing aluminium handles ISI marked 
anodized (anodic coating not less than grade AC 10 as per 
IS: 1868) transparent or dyed to require colour or shade 
with necessary screws etc. complete. 125mm. 
 

Each   

6 50.00 Providing and fixing aluminium handles ISI marked 
anodized (anodic coating not less than grade AC 10 as per 
IS: 1868) transparent or dyed to require colour or shade 
with necessary screws etc. complete. 100mm. 
 

Each   

7 10.00 Providing and fixing aluminium handles ISI marked 
anodized (anodic coating not less than grade AC 10 as per 
IS: 1868) transparent or dyed to require colour or shade 
with necessary screws etc. complete. 75mm. 

Each   

8 5.00 Providing and fixing chromium plated brass handles with 
necessary screws etc. complete 125mm. 

Each   
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9 80.00 Labour charges for cutting the windows and door frames to 
required height and altering the shutter to the required size 
(for kitchen window alteration including frame etc.) and 
fixing the same in the new reduced / increased opening. 
The rate is inclusive of required all materials such as 
wooden frames, nails etc. and labour charges etc. 
complete. 

Each   

10 125.00 Providing and fixing ISI marked M.S pressed butt hinges 
bright finished with necessary screws etc. 
complete.125x65x2.12mm. 

Each   

11 35.00 Providing and fixing ISI marked M.S pressed butt hinges 
bright finished with necessary screws etc. 
complete.100x58x1.90mm 

Each   

12 200.00 Providing and fixing ISI marked M.S pressed butt hinges 
bright finished with necessary screws etc. 
complete.75x47x1.70mm 

Each   

13 155.00 Providing 40x5mm flat iron hold fast 40cm long including 
fixing to frame with 10mm dia. Bolts, nuts and wooden 
plugs and embedding in cement concrete block 
30x10x15cm 1:3:6 mix(1 cement : 3 coarse sand: 6 graded 
stone aggregate 20mm nominal size) 

Each   

14 10.00 Providing and fixing ISI: 1287 marked Stainless steel Butt 
Hinges with stainless steel screws etc. complete. 
125x64x1.90mm. 

Each   

15 10.00 Providing and fixing ISI: 1287 marked Stainless steel Butt 
Hinges with stainless steel screws etc. complete. 
100x58x1.90mm. 

Each   

16 5.00 Providing and fixing ISI: 1287 marked Stainless steel Butt 
Hinges with stainless steel screws etc. complete. 
75x47x1.80mm. 

Each   

17 150.00 Providing and fixing ISI: 1287 marked Stainless steel Butt 
Hinges with stainless steel screws etc. complete. 
50x37x1.50mm. 

Each   

18 10.00 Providing and fixing right finished brass tower bolts (barrel 
type) with necessary screws complete. 100x10mm. 

Each   

19 10.00 Providing and fixing bright finished brass hanging type floor 
door stopper with necessary screws etc complete. 

Each   
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20 10.00 Providing and fixing 4mm thick BWR plywood plain lining 
with necessary screws, priming coat on exposed surface, 
etc. complete with Teak ply facing of approved 
manufacturer. 

Sqm   

21 10.00 Providing and fixing 2nd class teak wood molded beading 
to door and window frames with iron screws, plugs and 
priming coat on unexposed surface etc. complete: 50x12 
mm 

Mts   

22 10.00 Providing and fixing 2nd class teak wood molded beading 
to door and window frames with iron screws, plugs and 
priming coat on unexposed surface etch complete:50x20 
mm 

Mts   

23 5.00 Providing and fixing bright finished brass parliamentary 
hinges with necessary screw etch 
complete.125x125x27x5mm 

Each   

24 5.00 Providing and fixing ISI marked oxidized M.S pressed 
parliamentary hinges with necessary screw etc. 
complete.100x125x27x5mm 

Each   

25 5.00 Providing and fixing ISI marked oxidized M.S pressed 
parliamentary hinges with necessary screw etc. 
complete.75x100x20x3.2mm 

Each   

26 10.00 Providing M.S piano hinges ISI marked IS :3818 finished 
with nickel plating and fixing with necessary screws etc. 
complete: Overall width 35mm 

Mts   

27 10.00 Providing M.S piano hinges ISI marked IS :3818 finished 
with nickel plating and fixing with necessary screws etc. 
complete: Overall width 50mm 

Mts   

28 10.00 Providing and fixing ISI marked oxidized M.S tower bolt 
black finish (barrel type) with necessary screws etc. 
complete:250x10mm 

Each   

29 10.00 Providing and fixing ISI marked oxidized M.S tower bolt 
black finish (barrel type) with necessary screws etc. 
complete:200x10mm 

Each   

30 10.00 Providing and fixing ISI marked oxidized M.S tower bolt 
black finish (barrel type) with necessary screws etc. 
complete:150x10mm 

Each   
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31 10.00 Providing and fixing ISI marked oxidized M.S tower bolt 
black finish (barrel type) with necessary screws etc. 
complete:100x10mm 

Each   

32 10.00 Providing and fixing ISI marked 85mm x42mm oxidized 
M.S pull bolt lock confirming to IS :7534 with necessary 
screws, bolts, nuts and washers etc. complete 

Each   

33 5.00 Providing and fixing ISI marked oxidized M.S door latches 
conforming to IS:5930 with necessary screws etc. 
complete.300x20x6mm 

Each   

34 5.00 Providing and fixing ISI marked oxidized M.S door latches 
conforming to IS:5930 with necessary screws etc. 
complete.250x20x6mm 

Each   

35 5.00 Providing and fixing ISI marked oxidized M.S handles 
confirming to IS 4992 with necessary screws etc. 
complete:125mm 

Each   

36 5.00 Providing and fixing ISI marked oxidized M.S handles 
confirming to IS 4992 with necessary screws etc. 
complete.100mm 

Each   

37 5.00 Providing and fixing ISI marked oxidized M.S handles 
confirming to IS 4992 with necessary screws etc. 
complete.75mm 

Each   

38 5.00 Providing and fixing oxidized M.S casement stays (straight 
peg type) with necessary screws etc. complete.300mm 
weighing not less than 200 grams 

 

Each   

39 5.00 Providing and fixing oxidized M.S casement stays (straight 
peg type) with necessary screws etc. complete.250mm 
weighing not less than 150 grams 

 

Each   

40 5.00 Providing and fixing oxidized M.S casement stays (straight 
peg type) with necessary screws etc. complete.200mm 
weighing not less than 120 grams 

 

Each   

41 10.00 Providing and fixing ISI marked oxidized M.S door latches 
conforming to IS:5930 with necessary screws etc. 
complete.300x20x6mm 

 

Each   
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42 10.00 Providing and fixing bright finished brass door latch with 
necessary screws complete.250x16x5mm. 

Each   

43 10.00 Providing and fixing special quality bright finished brass 
cupboard or wardrobe locks with 4 levers including 
necessary screws etc. complete (best make of approved 
quality).40mm. 

Each   

44 10.00 Providing and fixing special quality bright finished brass 
cupboard or wardrobe locks with 4 levers including 
necessary screws etc. complete best make of approved 
quality).50mm 

Each   

45 10.00 Providing and fixing bright finished brass handles with 
screws etc., complete.125 mm 

Each   

46 

 

10.00 Providing and fixing bright finished brass handles with 
screws etc., complete.75 mm. 

Each   

47 10.00 Providing and fixing bright finished brass furniture handles 
- 75mm 

Each   

48 5.00 Providing and fixing IS:3564 marked Aluminium die cast 
body tubular type universal hydraulic door closer  with 
necessary accessories and screws etc. complete. 

Each   

49 6.00 Providing and fixing bright finished brass hard drawn hooks 
and eyes: 300 mm. 

Each   

50 5.00 Providing and fixing bright finished brass hard drawn hooks 
and eyes: 250 mm. 

Each   

51 20.00 Providing and fixing bright finished brass hard drawn hooks 
and eyes: 200 mm. 

Each   

52 25.00 Providing and fixing bright finished brass hard drawn hooks 
and eyes: 150 mm. 

Each   

53 30.00 Providing and fixing bright finished brass hard drawn hooks 
and eyes: 100 mm. 

Each   

54 8.00 Providing and fixing chromium plated brass butt hinges 
with necessary screws etc. complete.125x70x4mm 
(ordinary type). 

Each   
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55 8.00 Providing and fixing chromium plated brass butt hinges 
with necessary screws etc. complete.100x70x4mm 
(ordinary type). 

Each   

56 8.00 Providing and fixing chromium plated brass butt hinges 
with necessary screws etc.complete.75x65x4mm (heavy 
type). 

Each   

57 10.00 Providing and fixing 85x42 chromium plated brass pull bolt 
lock with necessary screws, nuts bolts and washers etc. 
complete. 

Each   

58 8.00 Providing and fixing chromium plated brass 100mm 
mortice latch and lock with 6 levers and a pair of lever 
handles with necessary screws complete (best make of 
approved quality). 

Each   

59 20.00 Providing and fixing special quality chromium plated brass 
cupboard locks with 6 levers including necessary screws 
etc., complete (best make of approved quality ) of :Size 
50mm. 

Each   

60 10.00 Providing and fixing chromium plated brass handles with 
necessary etc. complete: 100mm 

Each   

61 8.00 Providing and fixing chromium plated brass handles with 
necessary etc. complete: 75mm. 

 

Each   

62 8.00 Providing and fixing aluminum hanging floor door stopper 
ISI marked anodized (anodic coating not less than grade 
AC 10 as per IS: 1868) transparent or dyed to required 
colour and shade with necessary screws etc. complete. 
Single rubber stopper.  

Each   

63 6.00 Providing and fixing aluminum hanging floor door stopper 
ISI marked anodized (anodic coating not less than grade 
AC 10 as per IS: 1868) transparent or dyed to required 
colour or shade with necessary screws etc. complete. Twin 
rubber stopper. 

 

Each   

64 8.00 Providing and fixing aluminium casement stays ISI marked 
anodized (anodized coating not less than grade AC 10 as 
per IS: 1868) transparent or dyed to required colour and 
shade with necessary screws etc. complete. 

Each   
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65 20.00 Renewing bottom rail and / or top runner of collapsible gate 
including making good all damages and applying priming 
coat of zinc chromate yellow primer of approved brand and 
manufacturer. 

Kg   

66 20.00 Repairing and refixing the existing window / door shutters 
by replacing the damaged style, rails, etc. and making into 
serviceable condition for all type of windows , doors the 
rate only for labour, charge , necessary additional payment 
for the materials like wood and fittings will be paid 
separately. 

Sqm   

67 100.00 Providing and fixing of aluminium sheet (0.80 to 1.00mm 
)for toilet flush door with necessary screws , nails and rail 
complete 

Sqm   

68 10.00 Providing and fixing galvanized wire mesh of average 
width of aperture 1.4mm and nominal dia wire 0.63mm to 
window and ventilator including country wood (Padak / 
kongu ) repairs of single 2''x1" and painting the repairs etc 

Sqm   

69 30.00 Renewing glass panes and refixing existing wooden fillets: 
Float glass panes of thickness 4mm (Saint-Gobain / 
modifloat) 

Sqm   

70 8.00 Renewing glass panes and refixing existing wooden fillets. 
Float glass panes of thickness 5.5mm. 

Sqm   

71 5.00 Providing and fixing special quality bright finished brass 
cupboard or wardrobe locks with four levers including 
necessary screws etc complete (best making approved 
quality). 50mm.  

Each   

72 200.00 Labour charges for dressing the butting edges of unfitted 
door / window / ventilator shutters and replacing the same 
in good condition and make it to open and close freely 
including removing the worm out hinges by replacing / 
refixing new hinges wherever required. 

Each   

73 1.00 Providing wood work in frames, of doors, windows 
clerestory windows and other frames, wrought framed and 
fixed in position using second quality padak / kongu wood 

Cum   

74 0.50 Providing wood work in frames, of doors, windows 
clerestory windows and other frames, wrought framed and 
fixed in position using  second class teak wood  

Cum   
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75 5.00 Providing and fixing 19mm thick commercial plywood for 
cupboard shutters door etc. with necessary screws, nails 
etc. complete as per the direction of Engineer in charge 

 

Sqm   

76 10.00 Providing and fixing the laminated sheet (0.8mm to 1mm) 
thick for cupboard shutter & cupboard work including cost 
of fevicol, labour charges for fixing, including required teak 
wood beading. 

 

Sqm   

77 10.00 Providing and fixing nickel plated M.S pipe curtain rods 
with nickel plated brackets.20mm dia( Heavy type) 

Mtrs   

78 10.00 Providing and fixing nickel plated M.S pipe curtain rods 
with nickel plated brackets.25mm dia( Heavy type) 

Mtrs   

79 50.00 Providing and fixing MS round or square bars at required 
spacing in wooden frames of windows/ ventilator/ 
clerestory windows. 

 

Kgs   

80 100.00 Replacement of broken wire mesh in doors windows and 
ventilators using M.S mesh of 2"x1", 1/2"x1/2",1"x1" etc. 
The charges inclusive of labour materials such as country 
wood beading, nails, screws putty etc. complete. Area up 
to 1 sqm. 

 

Each   

81 75.00 Replacement of broken weld meshes in doors windows 
and ventilators using mesh of size 50x50mm. The rate 
includes labor charge, material such as country wood 
beading (Kongu / padak wood), nails, screws, putty etc 
complete.  

 

Sqm   

82 35.00 Providing and fixing of 90 x 30mm size MS weld mesh 
paneling for windows shutter with padak / kongu wood 
beading around the shutter and  mesh including necessary 
screws , nails, etc. complete (shutter frame work will be 
paid separately). 

Sqm   
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83 200.00 Providing and fixing covering the exhaust fan opening of 
size 300mm dia. The covering should have 400 x 400 mm 
size with 50mm x 38mm best quality of country wood 
frame around and fixed in position. The opening is covered 
with weld mesh covering in position including painting with 
synthetic enamel paint of best quality with required prime 
etc. complete as directed. 

No   

84 20.00 Providing and fixing fly proof galvanized MS wire gauge to 
windows and clerestory windows using galvanized MS wire 
gauge with average width of aperture 1.4mm in both 
directions with wire of dia 0.63 mm. With second class teak 
wood beading      12 x12mm. 

 

Sqm   

85 5.00 Providing and fixing 4mm thick commercial BWR plywood 
(Century/ kit ply) for plain lining with necessary & priming 
coat on exposed surface etc. complete. 

Sqm   

86 20.00 Supplying  and tying the 18mm gauge GI wire for all round 
windows etc. complete of window  size 1.5mx1.5m, 

 

Each   

87 50.00 Providing and fixing paneled or paneled and glazed 
shutters for doors, windows and clerestory windows 
including ISI marked black enameled M.S butt hinges with 
necessary screws excluding paneling which will be paid for 
separately. Kiln seasoned and chemically treated country 
wood.(padak / Kongu) 30mm thick shutters.   

 

Sqm   

88 2.00 Providing and fixing paneled or paneling and glazing in 
paneled or paneled and glazed shutters for doors, windows 
and clerestory windows (Area of opening for panel inserts 
excluding portion inside grooves or rebates to be 
measured.) Paneling for paneled or paneled and glazed 
shutters 25mm to 40 mm thick using Kiln seasoned and 
chemically treated country wood (padak / Kongu)  

Sqm   

89 30.00 Extra for providing frosted glass panes 4mm thick instead 
of ordinary glass panes 4mm thick in doors , windows and 
clerestory window shutters.(Area of opening for glass 
panes excluding portion inside rebates shall be measured. 

Sqm   
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90 1.00 Deduct for providing pin heads glass panes instead of 
ordinary float glass panes weighing 4mm thick in doors, 
windows and clerestory windows shutters,(Area of opening 
for panes excluding portion inside rebate shall be 
measured. 

 

Sqm   

91 2.00 Providing and fixing flat pressed 3 layer particle board 
medium density exterior grade (Grade I) or graded wood 
particle board IS :3087 marked to frame, backing or 
studding with screws etc. complete (Frames, backing or 
studding to be paid separately):12mm thick. 

 

Sqm   

92 25.00 Providing and fixing ISI marked flush door shutters 
conforming to IS: 2202 (Part I) decorative type, core of 
block board construction with frame of 1st class hard wood 
and well matched teak 3 ply veneering with vertical grains 
or cross bands and face veneers on both faces of 
shutters.30mm thick including ISI marked stainless steel 
butt hinges with necessary screws etc. complete.  

 

Sqm   

93 25.00 Extra for providing lipping with second class teak wood 
battens 25mm minimum depth on all edges of shutter 
(Over all area of door shutter to be measured) 

Sqm   

94 5.00 Extra for providing vision panel not exceeding 0.1 sqm in 
all type of flush doors (cost of glass excluded) (Over all 
area of door shutter to be measured) Rectangular or 
square. 

 

Sqm   

95 1200.00 Providing and fixing MS grills of required pattern in frames 
of windows etc. with MS flats square or round bars etc. 
complete Fixed to opening / wooden frames with rawl 
plugs , screws etc., complete at all levels. 

 

Kgs   

96 5.00 Providing and fixing bright finished brass 100mm mortice 
latch and lock with 6 levers and a pair of lever handles with 
necessary screws complete (best make of approved 
quality). 

 

Each   
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97 75.00 Providing and fixing anodized aluminum work for doors, 
windows, ventilators and partions with extruded built up 
standard tubular and other sections of approved make 
confirming to IS :733 and IS1285 ,  fixed with rawl plugs 
and screws or with fixing clips. or with expansion hold 
fastners including necessary filling up of gaps at junction , 
at top, bottom and sides with required PVC/neoprene felt 
etc. Aluminium sections shall be smooth, rust free straight , 
miter and jointed mechanically wherever required including 
cleat angle, Aluminium snap beading for glazing / paneling 
C.P brass / stainless steel screws , all complete as per 
architectural drawing and the directions of Engineer in 
charge (Glazing and paneling to be paid for separately).For 
fixed portion  shutters for doors, windows and ventilators 
including providing and fixing hinges/ pivots and making 
provision for fixing of fittings wherever required including 
the cost of PVC / neoprene gasket required (Fittings shall 
be paid for separately). Anodized aluminium (anodized 
transparent or dyed to required shade according to IS: 
1868, minimum anodic coating of grade AC15).     
 

kgs   

98 10.00 Supplying and fixing aluminium ornamental grill of size 
50x50x7mm thick to the aluminium frames. The rate 
including fabrication, cutting, erecting and material etc 
complete. 

Sqm   

99 10.00 Providing and fixing openable cupboard with shutter using 
first quality padak / kongu wood of size 75mm x40mm 
frame and shutter and finished with two coats of enamel 
paint over a priming coat and including hardware fittings  
and labour charges etc complete. 

Sqm   

100 5.00 Dismantling the existing grano flooring at all levels 25 to 
50mm thickness and stacking the dismantled material 
within 50m lead. 
 

Sqm   

101 15.00 Providing and fixing of PVC moulded Box type mirror with 
screws and etc complete (300mm x 350mm). 

Each   
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102 5.00 Providing and fixing ISI marked steel glazed doors, 
windows and ventilators of standard rolled steel sections 
joints mitred and welded with 15x3mm lugs of  10cm long, 
embedded in cement concrete blocks 15x10cm of 1:3:6 (1 
cement: 3 coarse sand : 6 graded stone aggregate 20mm 
nominal size) etc complete. 
 

Sqm   

103 10.00 Providing and fixing of Brass coated curtain rings with 
brass hooks and removing & refixing curtain cloth etc 
complete. 
 
 

Each   

104 40.00 Providing and fixing mirror of superior glass (of approved 
quality) and of required shape and size with plastic 
moulded frame of approved make and shade with 6mm 
thick hard board backing. Rectangular shape 453x357mm. 
 

Each   

105 5.00 Providing and fixing of Brass Cylindrical lock of Godrej 
make with necessary screws and bolts etc complete. 
 
 

Each   

  
Deduction Items 

   

106 20.00 Making chases up to 7.5 x 7.5 cm in walls including making 
good and finishing with matching surface after fixing G.I. 
Pipes etc. complete. 
 
 

Each   

107 20.00 Making hole up to 20 x 20 cm and embedding pipes up to 
150 mm diameter in masonry and filling with cement 
concrete 1 : 3 : 6 (1 cement : 3 coarse sand : 6 graded 
stone aggregate 20 mm nominal size) including disposal of 
malba. 
 

Each   

Total Amount for Schedule C - Carpentry works   
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Schedule D : Plumbing  work 

1 30.00 Providing and fixing brass bib cock of approved quality: 
15mm nominal bore. 

Each   

2 15.00 Replacing the faulty wall shower with arm (Metro/ Plumber) 
with new fitting. The rate including all material labour etc 
complete with shower rose. 

Each   

3 20.00 Providing and fixing solid plastic seat with lid for pedestal 
type WC pan parryware / Hardware / seabird / orient 
(coral) complete. White solid plastic seat with lid 

Each   

4 40.00 Charges for replacing waste coupling / waste pipe in wash 
basin, kitchen sink, laboratory sink including removal of 
existing damaged waste / waste pipe ,material like white 
lead, thread etc. including cost of waste coupling and 
waste pips etc. complete. (32mm or 40mm) waste coupling                  
(32/40mm) waste pipe / spring hose (waste pipe ) (Rigid / 
flexible) 

Each   

5 15.00 Providing and fixing PVC low level flushing cistern with 
manually controlled device (handle lever) confirming to 
IS:7231 with all fittings and fixture complete.10 lts capacity 
– white 

Each   

6 20.00 Labour charges for removing the rusted / broken GI pipe 
and replacing with new pipes/refixing after removing 
blockages including cutting, threading, connecting, painting 
the pipes fixing wooden plugs and clamps etc., complete 
for internal distribution of water lines of dia.15mm to 
25mm. 

Mts   

7 7.00 Labour charges for removing broken defective flushing 
cistern and replacing and refixing after repairing with 
brackets fittings etc. complete for low level flushing cistern 
10 liters capacity. 

Each   

8 5.00 Labour charges for dismantling and removing the broken / 
hanging wash basin of any size and replacing refixing the 
wash hand basin in position including the complete 
plumbing works replacing the wooden plug etc., complete. 

Each   

9 25.00 Labour charges for removing defective or worn out taps 
and valves detached below and refixing the same including 
removing and refixing GI lines etc., complete ½” Brass 
taps, wheel valve , shower rose, stop cock. 

Each   
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10 5.00 Labour charges for removing blockage in the kitchen / 
bathroom toilet inspection chamber and in the manhole 
and cleaning, flushing removing stones mud and sludge 
deposits etc., for the free flow of the line. The rates 
includes the cost of materials such as rubber, plugs thread 
vall coir rope etc. kitchen and bathroom gully. 

Each   

11 5.00 Labour for removing blockage in the kitchen / bathroom 
toilet inspection chamber and in the manhole and cleaning, 
flushing removing stones mud and sludge deposits etc., for 
the free flow of the line. The rates includes the cost of 
materials such as rubber, plugs thread vall coir rope etc 
Outer side gully. 

Each   

12 5.00 Labour for removing blockage in the kitchen / bathroom 
toilet inspection chamber and in the manhole and cleaning, 
flushing removing stones mud and sludge deposits etc, for 
the free flow of the line. The rates includes the cost of 
materials such as rubber, plugs, thread vall, coir rope etc 
Toilet. 

Each   

13 40.00 Providing and fixing un plasticized PVC connection pipe 
brass unions:45 cm length - 15mm nominal bore.  

Each   

14 50.00 Providing and fixing heavy duty nahini trap of dia 150mm. Each   

15 15.00 Providing and fixing wash basin with CI /MS brackets, 
15mm CP brass pillar taps, metro Kingston / Gem 
/Techo/Parko, 32mm CP brass waste of standard pattern, 
including painting of fittings and brackets, cuttings and 
making good the walls and floors wherever required. White 
vitreous china flat back wash basin size 550x400mm with a 
single 15mm CP brass pillar taps. 

Each   

16 10.00 Providing and fixing wash basin with CI /MS brackets / 
15mm CP brass pillar taps, Metro/kingston/ Gem/ 
Techno/parko , 32mm CP brass waste of standard pattern, 
including painting of fittings and brackets , cutting and 
making good the walls and floors wherever required.White 
vitreous china flat back wash basin size 450x300m or 
400x350mm with a single 15mm CP brass pillar taps.  

 

Each   
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S. No Qty Description of Item Unit Rate Rs in words & figures Amount 

17 10.00 Labour charges for removing the damaged pipes of the 
following size and refixing /replacing the pipe in position 
including packing and finishing the joints with CM : 1:3 etc 
complete 4"/3"/2" dia CI or AC or PVC pipe etc complete. 

Mts   

18 20.00 Providing and fixing white vitreous china pedestal type 
(European type/ wash down type) water closet pan. 

Each   

19 15.00 Providing and fixing of equivalent spindles with washer to 
the pillar cock, Bib cock long body tap etc complete. 

Each   

20 15.00 Providing and fixing white vitreous china water closet 
squatting pan (Indian type).Orissa pattern WC pan of size 
580x440 mm.  

Each   

21 10.00 Providing and laying and jointing glazed stone ware pipes 
grade A with stiff mixture of cement mortar in the 
proportion of 1:1 ( 1 cement :1 fine sand) including testing 
of joints etc complete.100mm dia 

Mts   

22 10.00 Providing and laying and jointing glazed stone ware pipes 
grade A with stiff mixture of cement mortar in the 
proportion of 1:1 ( 1 cement :1 fine sand) including testing 
of joints etc complete.150mm dia 

Mts   

23 10.00 Providing and laying cement concrete 1:5:10 ( 1 cement :5 
coarse sand:10 graded stone aggregate 40mm nominal 
size) around stone ware  pipes including bed concrete as 
per standard design. 100mm dia stone ware pipe 

Mts   

24 10.00 Providing and laying cement concrete 1:5:10 ( 1 cement :5 
coarse sand:10 graded stone aggregate 40mm nominal 
size) around stone ware pipes including bed concrete as 
per standard design 150mm dia stone ware pipe 

Mts   

25 10.00 Providing and fixing square mouth stone ware gully trap 
grade A complete with  brick masonry chamber and water 
tight CI cover with frame of 300x300mm / CI cover  size 
and 125x100mm size P trap etc., Complete. 

Each   

26 10.00 Labour charges for dismantling old wash basin, urinal 
basin clamps, flush tank , brackets (both low and high level 
tank) old E.W.C/I.W.C with traps G.I pipes fittings and taps 
including required brick work and refixing gratings etc 
complete. 

Each 
toilet 
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S. No Qty Description of Item Unit Rate Rs in words & figures Amount 

27 5.00 Labour charges for dismantling the broken / cracked gully 
trap and fixing new gully trap including required brick work 
and refixing gratings etc complete. 

Each   

28 5.00 Labour charges for removing the broken / kitchen sink 
(Porcelain/mosaic) and refixing the old / fixing new sink 
with necessary G.I brackets waste coupling, waste pipe etc 
complete. 

Each   

29 40.00 Providing and fixing GI pipes complete with GI fittings and 
clamps including cutting and making good the walls etc. 
(internal work) exposed on  wall.15mm dia nominal bore.  

Mts   

30 70.00 Providing and fixing GI pipes complete with GI fittings and 
clamps including cutting and making good the walls etc. 
(internal work) exposed  on wall.20mm dia nominal bore. 

Mts   

31 25.00 Providing and fixing GI pipes complete with GI fittings and 
clamps including cutting and making good the walls etc. 
(internal work) exposed on wall.25mm dia nominal bore. 

Mts   

32 10.00 Providing and fixing GI pipes complete with GI fittings and 
clamps including cutting and making good the walls etc. 
(internal work) exposed on wall.32mm dia nominal bore. 

Mts   

33 10.00 Providing and fixing GI pipes complete with GI fittings and 
clamps including cutting and making good the walls etc. 
(internal work) exposed on wall 40mm dia nominal bore 

Mts   

34 10.00 Providing and fixing GI pipes complete with GI fittings and 
clamps including cutting and making good the walls etc. 
(internal work) exposed on wall.50mm dia nominal bore 

Mts   

35 10.00 Providing and fixing GI pipes complete with GI fittings and 
clamps including trenches and refilling etc., External work.  
15mm dia nominal bore. 

Mts   

36 10.00 Providing and fixing GI pipes complete with GI fittings and 
clamps including trenches and refilling etc., External 
work.20mm dia nominal bore. 

Mts   

37 10.00 Providing and fixing GI pipes complete with GI fittings and 
clamps including trenches and refilling etc., External 
work.25mm dia nominal bore. 

Mts   

38 10.00 Providing and fixing GI pipes complete with GI fittings and 
clamps including trenches and refilling etc., External 
work.32mm dia nominal bore. 

Mts   
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S. No Qty Description of Item Unit Rate Rs in words & figures Amount 

39 10.00 Providing and fixing GI pipes complete with GI fittings and 
clamps including trenches and refilling etc., External 
work.40mm dia nominal bore. 

Mts   

40 10.00 Providing and fixing GI pipes complete with GI fittings and 
clamps including trenches and refilling etc., External 
work.50mm dia nominal bore. 

Mts   

41 10.00 Concealed pipe including painting with anti-corrosive 
bitumastic paint, cutting chases and making good the wall.                                                                           
15mm dia nominal bore. 

Mts   

42 30.00 Concealed pipe including painting with anti-corrosive 
bitumastic paint, cutting chases and making good the wall.                                                                                                                
20mm dia nominal bore. 

Mts   

43 5.00 Providing and fixing GI union in GI pipe including cutting 
and threading the pipe and making long screws etc. 
complete (New work).15mm nominal bore 

Each   

44 10.00 Providing and fixing GI union in GI pipe including cutting 
and threading the pipe and making long screws etc. 
complete (New work).20mm nominal bore. 

Each   

45 5.00 Providing and fixing GI union in GI pipe including cutting 
and threading the pipe and making long screws etc. 
complete (New work).25mm nominal bore. 

Each   

46 5.00 Providing and fixing GI union in GI pipe including cutting 
and threading the pipe and making long screws etc. 
complete (New work).32mm dia nominal bore. 

Each   

47 5.00 Providing and fixing GI union in GI pipe including cutting 
and threading the pipe and making long screws etc. 
complete (New work).40mm dia nominal bore. 

Each   

48 5.00 Providing and fixing GI union in GI pipe including cutting 
and threading the pipe and making long screws etc. 
complete (New work).50mm dia nominal bore. 

Each   

49 10.00 Providing and fixing CPVC pipes complete with  fittings 
and clamps including cutting and making good the walls 
etc. (internal work) exposed on  wall.15mm dia nominal 
bore.  

Mts   

50 60.00 Providing and fixing CPVC pipes complete with fittings and 
clamps including cutting and making good the walls etc. 
(internal work) exposed on wall.20mm dia nominal bore. 

Mts   
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S. No Qty Description of Item Unit Rate Rs in words & figures Amount 

51 15.00 Providing and fixing CPVC pipes complete with fittings and 
clamps including cutting and making good the walls etc. 
(internal work) exposed on wall.25mm dia nominal bore. 

Mts   

52 20.00 Labour charges for fixing washer / spindle to bib cocks / 
pillar cock etc complete. 

Each   

53 5.00 Providing and fixing toilet paper holder white vitreous 
china. 

Each   

54 30.00 Providing and fixing C.P brass angle valve for basin mixer 
and geyser points of approved quality conforming to IS : 
8931.15mm nominal bore. 

Each   

55 30.00 Providing and fixing CP brass long body bib cock of 
approved quality conforming to IS standards and weighing 
not less than 690 gms.15mm dia nominal bore. 

Each   

56 15.00 Providing and fixing CP brass two way bib cock of 
approved quality conforming to IS:8931.15mm dia nominal 
bore (Tap with angle valve connection) 

Each   

57 10.00 Supplying and fixing CP wall mixer of Metro or equivalent 
as approved by the Engineer in charge of 20mm dia 
nominal bore etc complete. 

Each   

58 6.00 Providing and fixing Salem stainless steel sink with drain 
board (Diamond make REK 4020 medium bowl of size 
40"x20" and 1mm thick with necessary fittings etc 
complete. 

Each   

59 6.00 Providing and fixing Salem stainless steel sink ISI 304 
(18/8) kitchen sink as per IS  13983 (without drain board) 
with CI brackets and stainless steel plug 40mm dia 
including painting the fittings, cuttings and making good the 
walls wherever required 610x510 mm and bowl depth 
200mm. 

Each   

60 10.00 Supplying and fixing CP towel rail (Metro or equivalent ) of 
size 20x600mm long including fixing in position etc 
complete. 

Each   

61 5.00 Labour charges for removing the cracked EWC and 
replacing with new one with complete fittings etc complete. 

Each   

62 5.00 Providing and fixing 600x450mm beveled edge mirror of 
superior glass (of approved quality) complete with 6 mm 
thick hard board ground fixed to wooden cleat with CP 
brass screws and washers etc complete. 

Each   
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S. No Qty Description of Item Unit Rate Rs in words & figures Amount 

63 5.00 Providing and fixing gun metal gate valve with CI wheel of 
approved quality (Screwed end):15mm nominal bore. 

Each   

64 10.00 Providing and fixing gun metal gate valve with CI wheel of 
approved quality (Screwed end):20mm nominal bore. 

Each   

65 5.00 Providing and fixing gun metal gate valve with CI wheel of 
approved quality (Screwed end):25mm nominal bore. 

Each   

66 5.00 Providing and fixing gun metal gate valve with CI wheel of 
approved quality (Screwed end):32mm nominal bore. 

Each   

67 5.00 Providing and fixing gun metal gate valve with CI wheel of 
approved quality (Screwed end):40mm nominal bore. 

Each   

68 2.00 Providing and fixing gun metal gate valve with CI wheel of 
approved quality (Screwed end): 50mm nominal bore. 

Each   

69 30.00 Painting GI pipes and fittings with synthetic enamel white 
paint over a ready mixed priming coat, both of approved 
quality for new work.15mm dia nominal bore 

Mts   

70 30.00 Painting GI pipes and fittings with synthetic enamel white 
paint over a ready mixed priming coat, both of approved 
quality for new work.20mm dia nominal bore. 

Mts   

71 15.00 Painting GI pipes and fittings with synthetic enamel white 
paint over a ready mixed priming coat, both of approved 
quality for new work.25mm dia nominal bore. 

Mts   

72 10.00 Painting GI pipes and fittings with synthetic enamel white 
paint over a ready mixed priming coat, both of approved 
quality for new work.32mm dia nominal bore. 

Mts   

73 10.00 Painting GI pipes and fittings with synthetic enamel white 
paint over a ready mixed priming coat, both of approved 
quality for new work.40mm dia nominal bore. 

Mts   

74 10.00 Painting GI pipes and fittings with synthetic enamel white 
paint over a ready mixed priming coat, both of approved 
quality for new work.50mm dia nominal bore. 

Mts   

75 50.00 Repainting GI pipes and fittings with synthetic enamel 
white paint of approved quality:15mm dia nominal bore. 

Mts   
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76 140.00 Repainting GI pipes and fittings with synthetic enamel 
white paint of approved quality:20mm dia nominal bore 

Mts   

77 90.00 Repainting GI pipes and fittings with synthetic enamel 
white paint of approved quality: 25mm dia nominal bore. 

Mts   

78 30.00 Repainting GI pipes and fittings with synthetic enamel 
white paint of approved quality: 32mm dia nominal bore.   

Mts   

79 30.00 Repainting GI pipes and fittings with synthetic enamel 
white paint of approved quality: 40mm dia nominal bore. 

Mts   

80 60.00 Repainting GI pipes and fittings with synthetic enamel 
white paint of approved quality:50mm dia nominal bore 

Mts   

81 5.00 Labour charges for removing existing GI lines of dia 15mm 
to 40mm 

Mts   

82 10.00 Labour charges for repairing the fittings like bibcock angle 
cock / gate valve and pillar cock etc with necessary 
spindles and washers. 

Each   

83 20.00 Labour charges for refixing GI lines after removing 
blockage. The rate includes necessary clamps, screws, 
nails, earth work /refilling etc complete. 15mm to 50mm dia 

Mts   

84 10.00 Providing and fixing of CP brass health faucet in metro / 
Kingston or equivalent including all necessary fittings etc 
complete. 

Each   

85 20.00 Providing and fixing of 40mm thick CP brass waste 
coupling of approved make etc. complete. 

Each   

86 2.00 Providing and fixing of 20mm dia CP brass swan neck tap 
including necessary fittings etc complete. 

Each   

87 5.00 Providing and fixing of super Delux metro make 15mm dia 
CP brass pillar cock with necessary flange and etc 
complete as per direction of Engineer in charge 

Each   

88 5.00 Providing and fixing of liquid soap container with necessary 
screws etc. complete as per direction of Engineer in 
charge. 

Each   
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S. No Qty Description of Item Unit Rate Rs in words & figures Amount 

89 5.00 Providing and fixing of CP Brass Towel ring with CP brass 
screws etc., Complete as per direction of Engineer in 
charge 

Each   

90 10.00 Providing and fixing of CP Brass dish with CP screws etc. 
Complete as per the direction of Engineer in charge 

Each   

91 10.00 Providing and fixing of corner piece granite slab 18 mm 
thick with necessary edge moldings in toilet including 
chassing of wall and groutings the same etc complete. 

Each   

92 2.00 Providing and fixing white vitreous china flat back half stall 
urinal of 580x380x350mm with white PVC automatic 
flushing cistern with fittings, standard size CP brass flush 
pipe spreaders with unions and clamps (all in CP brass) 
with waste fitting as per IS: 2556, CI trap with outlet grating 
and other couplings in CP brass including painting of 
fittings and cutting and making good the walls and floors 
wherever required: Single half staff urinal with 5 litre PVC 
automatic flushing cistern. 

Each   

93 30.00 Supplying and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold water 
supply including all CPVC plain & brass threaded fittings i/c 
fixing the pipe with clamps at 1.00m spacing. This includes 
jointing of pipes & fittings with one step CPVC solvent 
cement and the cost of cutting chases and making good 
the same including testing of joints complete as per 
direction of Engineer in charge. Concealed work including 
cutting chases and making good the walls etc.15mm 
nominal outer dia. Pipes.  

Mts   

94 30.00 Supplying and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold water 
supply including all CPVC plain & brass threaded fittings i/c 
fixing the pipe with clamps at 1.00m spacing. This includes 
jointing of pipes & fittings with one step CPVC solvent 
cement and the cost of cutting chases and making good 
the same including testing of joints complete as per 
direction of Engineer in charge.Concealed work including 
cutting chases and making good the walls etc.20mm 
nominal outer dia. Pipes. 
 

Mts   
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95 20.00 Supplying and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold water 
supply including all CPVC plain & brass threaded fittings i/c 
fixing the pipe with clamps at 1.00m spacing. This includes 
jointing of pipes & fittings with one step CPVC solvent 
cement and the cost of cutting chases and making good 
the same including testing of joints complete as per 
direction of Engineer in charge. Concealed work including 
cutting chases and making good the walls etc.25mm 
nominal outer dia. Pipes. 
 
 
 

Mts   

96 10.00 Supplying and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold water 
supply including all CPVC plain & brass threaded fittings i/c 
fixing the pipe with clamps at 1.00m spacing. This includes 
jointing of pipes & fittings with one step CPVC solvent 
cement and the cost of cutting chases and making good 
the same including testing of joints complete as per 
direction of Engineer in charge. Concealed work including 
cutting chases and making good the walls etc. 32mm 
nominal outer dia. Pipes.  
 
 

Mts   

97 10.00 Supplying and fixing 3 layer PP-R (Poly propylene Random 
copolymer) pipes SDR 7.4 U V stabilized & anti - microbial 
fusion welded, having thermal stability for hot & cold water 
supply including all PP-R plain & brass threaded 
polypropylene random fittings i/c fixing the pipe with 
clamps at 1.00m spacing. This includes the cost of cutting 
chases and making good the same including testing of 
joints complete as per direction of Engineer in charge. 
Concealed work including cutting chases and making good 
the walls etc.PN -16 Pipe, 16 mm OD.  
 
 

Mts   
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98 10.00 Supplying and fixing 3 layer PP-R (Poly propylene Random 
copolymer) pipes SDR 7.4 U V stabilized & anti - microbial 
fusion welded, having thermal stability for hot & cold water 
supply including all PP-R plain & brass threaded 
polypropylene random fittings i/c fixing the pipe with 
clamps at 1.00m spacing. This includes the cost of cutting 
chases and making good the same including testing of 
joints complete as per direction of Engineer in charge. 
Concealed work including cutting chases and making good 
the walls etc.  PN -16 Pipe, 20 mm OD. 

Mts   

99 10.00 Supplying and fixing 3 layer PP-R (Poly propylene Random 
copolymer) pipes SDR 7.4 U V stabilized & anti - microbial 
fusion welded, having thermal stability for hot & cold water 
supply including all PP-R plain & brass threaded 
polypropylene random fittings i/c fixing the pipe with 
clamps at 1.00m spacing. This includes the cost of cutting 
chases and making good the same including testing of 
joints complete as per direction of Engineer in charge. 
Concealed work including cutting chases and making good 
the walls etc.PN -16 Pipe, 25mm OD.   

Mts   

100 10.00 Supplying and fixing 3 layer PP-R (Poly propylene Random 
copolymer) pipes SDR 7.4 U V stabilized & anti - microbial 
fusion welded, having thermal stability for hot & cold water 
supply including all PP-R plain & brass threaded 
polypropylene random fittings i/c fixing the pipe with 
clamps at 1.00m spacing. This includes the cost of cutting 
chases and making good the same including testing of 
joints complete as per direction of Engineer in charge. 
Concealed work including cutting chases and making good 
the walls etc.PN -16 Pipe, 32mm OD.  

Mts   

101 5.00 Providing and fixing or super Deluxe metro make 15mm 
dia CP Brass Concealed stop cock with necessary flange 
and etc. complete as per direction of Engineer In charge. 

Each   

102 5.00 Providing and fixing or super Deluxe metro make 15mm 
dia Open stop cock with necessary flange and etc. 
complete as per direction of Engineer In charge. 

Each   

103 50.00 Providing and fixing  PVC grating prayag or equivalent - 
150mm 

Each   
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 Deduction items 
   

104 60.00 Deduct for removed old bib cock, pillar cock, stop cock, 
etc. Taken away from IIT campus as directed by Engineer 
in charge. (These item to be deducted for the replacement 
of new items and obtaining gate pass from the Engineer in 
charge as directed. 

Each   

105 40.00 Deduct for removed and Two way taps, long body bib cock 
etc. Taken away from IIT campus as directed by Engineer 
in charge.  (These item to be deducted for the replacement 
of new items and obtaining gate pass from the Engineer in 
charge as directed. 

Each   

106 10.00 Deduct for removed of old wall mixture etc. Taken away 
from IIT campus as directed by Engineer in charge.  
(These item to be deducted for the replacement of new 
items and obtaining gate pass from the Engineer in charge 
as directed. 

Each   

107 90.00 Deduct for removed old rusted GI pipes of the following dia 
etc. Taken away from IIT campus as directed by Engineer 
in charge.(These item to be deducted for the replacement 
of new items and obtaining gate pass from the Engineer in 
charge as directed. 15mm dia 

Mts   

108 10.00    -  do  - 20 mm dia Mts   

109 20.00   -  do  - 25mm dia Mts   

110 10.00   -  do  - 32mm dia Mts   

111 10.00  -  do  - 40mm dia Mts   

112 7.00   -  do  - 50mm dia  Mts   

113 20.00 Deduct for removed old flush tanks. Taken away from IIT 
campus as directed by Engineer in charge. (These item to 
be deducted for the replacement of new items and 
obtaining gate pass from the Engineer in charge as 
directed. 
 

Each   
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114 200.00 Deduct for removed PVC pipes. Taken away from IIT 
campus as directed by Engineer in charge. (These item to 
be deducted for the replacement of new items and 
obtaining gate pass from the Engineer in charge as 
directed. 75mm dia. 

Mts   

115 180.00 Deduct for removed PVC pipes. Taken away from IIT 
campus as directed by Engineer in charge. (These item to 
be deducted for the replacement of new items and 
obtaining gate pass from the Engineer in charge as 
directed. 110mm dia. 

Mts   

116 20.00 Deduct for removed old seat cover. Taken away from IIT 
campus as directed by Engineer in charge. (These item to 
be deducted for the replacement of new items and 
obtaining gate pass from the Engineer in charge as 
directed. 

Each   

117 10.00 Deduct for removed old Gate valve etc. Taken away from 
IIT campus as directed by Engineer in charge.(These item 
to be deducted for the replacement of new items and 
obtaining gate pass from the Engineer in charge as 
directed. 15mm dia. 

Each   

118 10.00 Deduct for removed old Gate valve etc. Taken away from 
IIT campus as directed by Engineer in charge.(These item 
to be deducted for the replacement of new items and 
obtaining gate pass from the Engineer in charge as 
directed. 20mm dia. 

Each   

119 5.00 Deduct for removed old Gate valve etc. Taken away from 
IIT campus as directed by Engineer in charge.(These item 
to be deducted for the replacement of new items and 
obtaining gate pass from the Engineer in charge as 
directed. 25mm dia. 

Each   

120 60.00 Deduct for removed old angle cock etc.Taken away from 
IIT campus as directed by Engineer in charge.(These item 
to be deducted for the replacement of new items and 
obtaining gate pass from the Engineer in charge as 
directed. 15mm dia 

Each   

Total Amount for Schedule D  Plumbing Works  
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Signature of the Contractor                                                                                        Executive Engineer (Civil) 

 

Description  Amount 

Schedule A  Civil works  

Schedule B  Painting works  

Schedule C  Carpentry works  

Schedule D  Plumbing Works  

Grand Total  


