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ENGINEERING UNIT, CHENNAI – 600 036 
 

 

 

Annexure 1 

 

8.  ADDITIONAL SPECIFICATIONS 

 
 

The additional specification given below is not substitute to CPWD specifications 

or IS specifications.  These shall be read along with CPWD specifications or IS 

specifications. 

 

8.1. GENERAL 

 

1. The work shall be carried out using metric dimensions only and shall be measured 

and paid in metric dimensions. F.P.S. units, if any, mentioned in drawings etc are 

for guidance only. 

2. Wherever any reference to any Indian Standard Specification occurs in the 

documents relating to this contract the same shall be inclusive of all amendments 

issued thereto or revision thereof if any, up to the date of receipt of tenders. 

3. Unless otherwise specified in the schedule of quantities the rates for the various 

items are for execution at all heights, levels and locations. 

4. Unless otherwise specified in the schedule of quantities the rate for the items of the 

work shall be considered as inclusive of pumping out or bailing out water during 

execution, if required, for which no extra payments will be made.  This will include 

water encountered from any source, such as rains, floods, sub-soil water table being 

high or due to any other cause whatsoever. 

8.2. FLY ASH CONCRETE BLOCK 

1. GENERAL  

 

a. Terminology Connected with this work shall be same as those applicable for Brick 

Work  

b. The contractor whose tender is accepted shall furnish the name(s) of the 

manufacturer from whom he proposes to procure the blocks and get the same 
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approved from the Engineer in Charge before procuring the material. The Engineer 

in Charge may inspect / get inspected the factory from where the contractor 

proposes to procure the blocks before accord of approval. The contractor shall 

arrange for the inspections.  

c. The contractor shall furnish the following and obtain prior approval of the Engineer 

before procuring the blocks 

 

i. The size and grading of stone aggregate to be used 

ii. The grading of fine aggregate 

iii. Details of fines obtained from stone crushing proposed to be used in the 

manufacture of the blocks 

iv. The type of cement proposed to be used 

v. The type of fly ash proposed to be used and % proposed 

vi. Details of additives etc if any to be used. 

 

d. The proportion of the ingredients may be decided by the contractor / 

manufacturer to obtain the required strength and other required qualities 

and got approved in advance. 

e. Concrete Blocks shall be manufactured in a factory equipped with weigh 

batching arrangements for weighing the various ingredients and the blocks 

shall be manufactured using machinery equipped with vibratory / 

mechanical compaction arrangements.  

f. The blocks shall have smooth rectangular faces with sharp corners and shall 

be uniform in colour and shall emit a ringing sound when struck 

g. Necessary quality control and testing facilities should be available in the 

factory for conducting routine tests on each batch of the blocks and 

necessary records should be available.  

   

2. Dimension of the Blocks  

The blocks shall be of size 225 x 115 x 70 MM  

 The blocks shall be tested as per procedure detailed in IS 2185 (Part I) –2005                

 The tolerances shall be as given below 

Length = +or - 5MM 

Width / Thickness    = + or – 3 MM  

 

3. Strength of the Blocks 

The class designation of the blocks shall be M10. The average compressive strength shall 

not be less than 10 N per sq.mm and strength of individual units shall not be less than 8 N 

per sq.mm. The blocks shall be tested as per procedure detailed in IS 2185 (Part – I) - 2005 
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4.  Water absorption  

The blocks shall be tested as per procedure detailed in IS 2185 (Part – I) – 2005 for water 

absorption and the absorption shall not exceed 10 %.  

 

5.  Drying Shrinkage 

      The blocks shall be tested as per procedure detailed in IS 2185 (Part – I) – 2005. 

The drying shrinkage shall not exceed 0.06 % 

 

6. Moisture Movement 

  The blocks shall be tested as per procedure detailed in IS 2185 (Part – I) – 2005. 

The moisture movement shall not exceed 0.09 % 

  

7. Masonry Work 

     The method of construction, the bonds, width of joints, curing, measurements, 

tolerances in      masonry work, etc shall be as per CPWD specifications detailed for “Brick 

work” 

 

8.3. WATER PROOFING TREATMENT 

 

1. General: 

All the water proofing treatment shall be got executed through one of the approved special 

agencies. The contractor shall furnish the following particulars immediately after the issue 

of acceptance of the tender by the department 

 

a. The name of specialized firm 

b. The trade names of the product, which would be used. 

c. List of works where the treatment had been used 

d. Quantity of chlorides and sulphides used in the product. 
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GUARANTEE FOR WATER PROOFING TREATMENT  

a. Ten years guarantee in prescribed proforma attached shall be given by the 

contractor for the water proofing treatment. 

 

b. 10 %( ten percent) of the cost of the items pertaining to water proofing shall 

be retained as guarantee to watch the performance of work executed.  

 

c. However, half of this amount (withheld) would be released after 2 years 

from the date of completion of the work, if the performance of the water 

proofing works is satisfactory.  

 

d. The remaining withheld amount shall be released after completion of 10 

years from the date of completion of work, if the performance of the water 

proofing works is satisfactory.  

 

e. If any defect is noticed during the guarantee period, it should be rectified by 

the contractor within 7days of issuing of notice by Engineer-in-charge.  

 

f. If not attended to, the same shall be got done through other agency at the 

risk and cost of the contractor and recovery shall be effected from the 

amount retained towards guarantee. 

 

g. In any case the contractor and the specialist agency during the guarantee 

period shall inspect and examine the treatment once in every year and make 

good any defect observed and confirm the same in writing.  

 

h. The security deposit can be released in full, if bank guarantee of equivalent 

amount, valid for the duration of guarantee period, is produced and 

deposited with the Institute. 

 

8.4. Electrical Conduits Laying 

 - Not applicable 

 

8.5 Stainless steel handrail - – NOT APPLICABLE TO THIS TENDER 

 

 



5 

 

8.6. CONDITIONS FOR CEMENT AND STEEL BROUGHT BY THE TENDERER 

FOR USE IN THE WORK. 

CEMENT 

The contractor shall procure OPC grade 53 / PPC super grade from reputed manufactures of 

cement having a production capacity of one million tonnes per annum or more, such as 

ACC, Ultratech (L & T), Ramco, Chettinad, Zuari, Birla, Cement Corporation of India, etc 

or any manufacturer approved by the Ministry of Industry, Government of India and 

holding license to use ISI Certification mark for their product whose name shall be got 

approved from the Engineer-in-Charge. The contractor may submit a list of cement 

manufactures whose product they propose to use. The Engineer-in-charge has right to 

accept or reject the names of the manufactures which the contractor propose to use in the 

work.  No change in tendered rates will be accepted if the tender accepting authority does 

not accept the list of cement manufactures given by the contractor, fully or partly.  

 Supply of cement shall be in 50 kg bags bearing manufacture‟s name and ISI marking. 

 Samples of cement arranged by the contractor shall be got tested in accordance with 

provisions of relevant BIS codes.  

In case test results indicate that the cement arranged by the contractor does not confirm to 

the relevant BIS codes, the same shall stand rejected and shall be removed from the site by 

the contractor at his own cost within a week‟s time of written order form the Engineer-in-

charge to do so. 

7.  The cement shall be brought to site in bulk supply of approximately 100 tonnes or as 

decided by the Engineer- in- charge 

 8. The cement go-down of the capacity to store a maximum of 4000 bags of cement shall 

be constructed by the contractor at site of work for which no extra payment shall be 

done. 

9.   Double lock provision shall be made in the door of the cement go-down, the keys of one 

lock shall remain with the engineer-in-charge or his authorized representative and the 

key of the other lock shall remain with the contractor.  

10. The contractor shall be responsible for the watch and ward and safety of the cement go-

down.  

11. The contractor shall facilitate the inspection of the cement go-down by the Engineer-in-

Charge or his authorized representative at any time 

12. The contractor shall supply free of charge the cement required for testing.  

 13. The frequency and the details of the test shall be decided by the Engineer-in-Charge 

depending on the quantum of supply in each batch. The cost of tests shall be borne by 

the contractor /Institute in the manner indicated below 
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13.1 by the contractor, if the results show that the cement does not conform to the 

relevant BIS      Code 

13.2      by the Institute, if the results show that the cement conforms to relevant   BIS Codes 

14.       The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained as provided in the contract.  

15.       The theoretical consumption of cement shall be worked out as per procedure 

prescribed in the contract and shall be governed by conditions laid there in.  

16.       Items for which standard coefficients of cement consumption are not available in 

DSR 2012, the same shall be decided by the Engineer-in-charge.  

17.     If the cement consumed is less than the theoretical quantity (after allowing for 

wastage and variation) the cost of the cement consumed less at market rate plus 

10% and cartage charges to site of work shall be recovered from contractor 

provided the work carried out is acceptable to the Institute. 

18. Cement brought to site and cement remaining unused after completion of work shall 

not be removed from site without written permission of the Engineer-in-charge. 

19. The cement bags shall be stacked on proper floors consisting of two layers of dry 

bricks laid on well consolidated earth at a level of at least one foot above ground 

level. The stacks shall be in rows of two and 10 bags high with a minimum of 0.6 

m clear space all round. The bags should be placed horizontally continuous in each 

line actual size / shape of go-down shall be as per site requirements and nothing 

shall be paid on this account.  

20.        The decision of Engineer-in-charge regarding the capacity of the godown   

              shall be final. 

21. Cement register for the cement shall be maintained at site. The account of daily 

receipt and issue of cement shall be maintained in register in the proforma 

prescribed and signed daily by the contractor or his authorized agent. 

 

8.7. STEEL  

 

 

8.7.1 The contractor shall procure steel/TMT reinforcement bars of grade Fe  

           500D conforming to relevant BIS codes from main producers (viz) SAIL,      

           TISCO or RINL  

8.7.2  The contractors shall have to obtain and furnish test certificate to the  

          Engineer-in-charge in respect of all supplies of steel brought by him to the       

          site of work.  

8.7.3 Samples shall also be taken and got tested by the Engineer-in-charge as per the 

provisions in this regard in relevant BIS codes.  
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8.7.4 In case the test results indicate that the steel arranged by the contractor does not 

conform to BIS codes, the same shall stand rejected and shall be removed from the 

site of work by the contractor at his cost with in a week‟s time from written orders 

from the Engineer-in-charge to do so. 

8.7.5 The Steel reinforcement shall be brought to the site in bulk supply of 10 tones or 

more as decided by the Engineer-in-charge 

8.7.6 The steel reinforcement shall be stored by the contractor at site of work in such a 

way as to prevent distortion and corrosion and nothing extra shall be paid on this 

account. Bars of different size and length shall be stored separately to facilitate easy 

counting and shifting. 

8.7.7 For checking nominal mass, tensile strength, bend test, re-bend test. etc specimen 

of sufficient length shall be cut from each size of the bar at random at frequency 

not less than specified below. 

Size of Bar For Consignment below 100 tonnes For Consignment over 100 

tonnes 

Under  10 mm dia One sample for each 25 tonnes or 

part there of 

One sample for each 40 

tonnes or part there of 

10mm to 16 mm One sample for each 35 tonnes or 

part there of 

One sample for each 45 

tonnes or part there of 

Over 16 mm dia One sample for each 45 tonnes or 

part there of 

One sample for each 50 

tonnes or part there of 
 

8.7.8  The contractor shall supply free of charge the steel required for the testing. The 

cost of test shall be borne by the contractor / Institute in the manner indicated 

below 

i. By the contractor, if the results show that the steel does not conform to relevant 

BIS codes 

ii. By the Institute if the results, show that the steel conforms to relevant BIS codes. 

8.7.9 The actual issue and consumption of steel on work shall be regulated and proper 

accounts maintained as provided in the contract. The theoretical consumption of 

steel shall be worked out as per procedure prescribed in the contract and shall be 

governed by conditions laid therein. 

8.7.10 Steel brought to site and steel remaining unused shall not be removed from site 

without the written permission of the Engineer-in-charge. 
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8.7.11. The standard section weights referred to as standard tables of CPWD Specifications 

shall be considered for conversions of length of various sizes of MS bars and cold 

Twisted bars/high yield strength deformed bars/thermo-mechanically treated bars 

into weight are as under 

Size (dia in mm) Weight in kg/m 

6 0.222 

8 0.395 

10 0.617 

12 0.888 

16 1.579 

18 1.999 

20 2.467 

22 2.985 

25 3.855 

28 4.836 

32 6.316 

36 7.994 

40 9.869 

45 12.490 

50 15.424 

8.7.12 For steel, measurement will be regulated on sectional weight basis, weight being 

calculated with help of above tables. The weight shall also be taken as per actual 

basis. If actual weight is found lower than the standard weight but within tolerance 

limits as per relevant IS codes, nothing extra shall be paid for over weight of steel 

section than given in the table. 

8.7.13 The mild steel to be used shall conform to IS 432 - Cold twisted bars/High yield 

strength deformed bars and thermo-mechanically treated bars shall conform to IS 

1786.  

8.7.14. The contractor shall submit challan / bill / gate pass /cash memo in support of 

material purchased from manufactures/their authorized dealers/authorized 

producer. 

8.7.15. Over the theoretical quantity of materials so computed, a variation shall be allowed 

as specified in schedule F. 

8.7.16. If the quantities of materials actually used are less than the theoretical Quantities 

including authorized variations, the cost at market rates plus 10% including cartage 

to the site of such quantities of materials as determined by Engineer-in-charge, 

which shall be final and binding, shall be recovered from the contractor without 

prejudice to department rights/remedies available under the contractor, for action 

against substandard work. 

9 STATUTORY REQUIREMENTS / APPROVAL FROM STATUTORY 

AUTHORITIES 

  - Not applicable 
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10 Forms 
 

10.1 Guarantee bond 

Form of performance security (guarantee) Bank guarantee bond 
 

In consideration of the Indian Institute of Technology Madras (hereinafter called 

“The Institute”) Having offered to accept the terms and conditions of the proposed 

agreement between ………………and…………………………… (hereinafter called “the 

said contractor (s))for the work…………………………………………... (Hereinafter called 

“the said agreement”) having agreed to production of an irrevocable bank Guarantee for 

Rs………….(Rupees……………………….only) as security / guarantee from the 

contractor (s) for compliance of his obligations in accordance with the terms and condition 

in the said agreement. 

 

1) We………………………………(hereinafter referred to as “the Bank”) hereby 

(Indicate the name of the Bank) Undertake to pay to the Institute an amount not 

exceeding Rs……………………(Rupees…………………..only) on demand by the 

Institute. 

 

2) We………………………………do hereby undertake to pay the amounts due and 

payable under this Guarantee without any demure, merely on a demand from the Institute 

stating that the amount claimed is required to that recoveries due or likely to be due from 

the contractor (s).  Any such demand on the Bank shall be conclusive as regard the 

amount due and payable by the bank under this Guarantee. However, our liability under 

this guarantee shall be restricted to an amount not exceeding 

Rs………….(Rupees…………………….only) 

 

3) We, the said bank further undertake to pay to IITM any money so demanded 

notwithstanding any dispute or disputes raised by the contractor (s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under this 

present guarantee being absolute and unequivocal.  

 The payment so made by us under this bond shall be a valid discharge of our liability 

payment therein under and the contractor (s) shall have no claim against us for making 

such payment. 

 

4) We…………………………………..further agree that the guarantee herein (indicate the 

name of the bank) Contained shall remain in full force and effect during the period that 

would be taken for the said performance of the said  agreement and that it shall continue 

to be enforceable till all the dues of the Institute under or by virtue of the said agreement 

have been fully paid and claims satisfied or discharged or till Engineer-in-charge on 

behalf of the Institute certifies that the terms and conditions of the said agreement have 
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been fully and properly carried out by the said contractor (s) and accordingly discharges 

this guarantee.  

 

5) We………………………further agree with the Institute that  (Indicate the name 

of the Bank) the Institute  shall have the fullest liberty without our consent without 

effecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said contractor 

(s) from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Institute  against the said contractor (s) and to forebear or enforce any 

of the terms and conditions relating to the said agreement and we shall not be relieved 

from our liability by reason of any such variation or extension being granted to the said 

contractor (s) or for any forbearance, act of omission on the part of the Institute on any 

indulgence by the Institute  to the said contractor (s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 

 

6) This guarantee will not be discharged due to the change in the constitution of the bank or 

the contractor (s). 

 

7) We………………………………………lastly undertake not to revoke this (Indicate the 

name of the Bank) Guarantee except with the previous consent of the Institute in writing. 

 

8) This guarantee shall be valid up to………………unless extended on demand by 

Institute.  Notwithstanding anything mentioned above, our liability under this guarantee 

is restricted to Rs ……….… (Rupees ……) and unless a claim of writing is lodged with 

us within six month of the date of expiry or extended date  of expiry of this  guarantee 

all our  liabilities under this guarantee shall stand discharge. 

 

Dated the…………………..day of……………for………………..(Indicate the name          

of the Bank) 
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10.2. Form of guarantee bond for EMD 

 

                      In consideration of the Indian Institute of Technology Madras (hereinafter 

called “The Institute”) Having offered to accept the terms and conditions of the proposed 

tender for the work of 

…………..………………………………………….………………………………………ha

ving agreed to production of an irrevocable bank Guarantee for 

Rs………….(Rupees……………………….only) as security from the contractor (s) for 

compliance of his obligations in accordance with the terms and condition in the  tender. 

 

1) We……………………………… (Hereinafter referred to as “the Bank”) hereby 

(Indicate the name of the Bank) Undertake to pay to the Institute an amount not 

exceeding Rs……………………(Rupees…………………..only) on demand by the 

Institute. 

 

2) We………………………………do hereby undertake to pay the amounts due and 

payable under this Guarantee without any demure, merely on a demand from the 

Institute stating that the amount claimed is required to that recoveries due or likely to be 

due from the contractor (s).  Any such demand on the Bank shall be conclusive as 

regard the amount due and payable by the bank under this Guarantee. However, our 

liability under this guarantee shall be restricted to an amount not exceeding 

Rs……………………………………………………………….. 

(Rupees…………………….only) 

 

3) We, the said bank further undertake to pay to IITM any money so demanded 

notwithstanding any dispute or disputes raised by the contractor (s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under this 

present guarantee being absolute and unequivocal. The payment so made by us under 

this bond shall be a valid discharge of our liability payment therein under and the 

contractor (s) shall have no claim against us for making such payment. 

 

4) We…………………………………..further agree that the guarantee herein (indicate the 

name of the bank) Contained shall remain in full force during the SIX months period.  
 

 

5) We………………………further agree with the Institute that  (Indicate the name 

of the Bank) the Institute  shall have the fullest liberty without our consent without 

effecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said contractor 

(s) from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Institute  against the said contractor (s) and to forebear or enforce any 

of the terms and conditions relating to the said agreement and we shall not be relieved 
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from our liability by reason of any such variation or extension being granted to the said 

contractor (s) or for any forbearance, act of omission on the part of the Institute on any 

indulgence by the Institute  to the said contractor (s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have 

effect of so relieving us. 

 

 

6) This guarantee will not be discharged due to the change in the constitution of the bank 

or the contractor (s). 

 

7) We………………………………………lastly undertake not to revoke this (Indicate the 

name of the Bank) Guarantee except with the previous consent of the Institute in 

writing. 

 

8) This guarantee shall be valid up to SIX months unless extended on demand by 

Institute.  Notwithstanding anything mentioned above, our liabilities under this 

guarantee is restricted to Rs………………… (Rupees ……) and unless a claim of 

writing is lodged with us within six month of the date of expiry or extended date  of 

expiry of this  guarantee all our  liabilities under this guarantee shall stand discharge. 

 

Dated the…………………..day of……………for………………..(Indicate the name of the 

Bank) 
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10.3 GUARANTEE TO BE EXECUTED BY TENDERERS FOR REMOVAL OF 

DEFECTS   AFTER COMPLETION IN RESPECT OF WATER PROOFING 

WORKS  

 

          The Agreement made this……….. Day of ………….. Two thousand and 

…………between ………………. Son of ………………….………………… hereinafter 

called the guarantor of the one part and the Indian Institute of Technology (hereinafter 

called Institute) of the other part dated ………………and made between the GUARANTOR 

OF THE ONE  part and the Institute  of the other part, whereby the contractor, inter alia, 

undertook to render the buildings and structures in the said contract recited completely 

water and leak-proof. 

 

 AND WHEREAS GUARANTOR agreed to give a guarantee to effect that the said 

structures will remain water and leak-proof for ten years from the date of giving of water 

proofing treatment. 

    
NOW THE GUARANTOR hereby guarantees that water proofing treatment given 

by him will render the structures completely leak-proof and the minimum life of such water 

proofing treatment shall be ten years to be reckoned from the date after the maintenance 

period prescribed in the contract. 

 

 Provided that the guarantor will not be responsible for leakage caused by 

earthquake or structural defects or misuse of roof or alteration and for such purpose: 

 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like 

chopping of firewood and things of the same nature which might cause damaged to the 

roof. 

(b) Alteration shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof where by water proofing treatment is removed 

in parts. 

(c ) The decision of the Engineer-in-charge with regard to cause of leakage shall be final. 

 

During this period of guarantee the guarantor shall make good all defects and in case 

of any defect being found, render the building waterproof at his cost to the satisfaction of 

the  Engineer-in-charge and shall  commence the work for such rectification within 7 days 

from the date of issue of the notice by the Engineer-in-charge calling upon him to rectify the 

defects failing which the work shall be got done by the Institute by some other contractor at 

the GUARANTOR‟S cost and risk, and the decision of  Engineer-in-charge as to the cost, 

payable by  the guarantor shall be final and binding. 
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That if the guarantor fails to execute the water proofing or commits breach there under 

then the guarantor will indemnify the Institute against all loss, damage, cost, expense or 

otherwise which may be incurred by it  by reason of any default on the part the 

GUARANTOR in formance and observance of this supplementary agreement. As to the 

amount of loss and or charge and / or cost incurred by the Institute the decision of the 

Engineer-in-charge will be final and binding on the parties. 

 

IN WITNESS WHEREOF those present have been executed by the …………………and 

by……………………and for and on behalf of the Indian Institute of Technology Madras 

on the day, month and year first above written.  

 

 

 

SIGNED SEALED and delivered by OBLIGOR in the presence of- 

 

1. 

 

2. 

 

 

 

SIGNED For and on behalf of the Indian Institute of Technology Madras 

by………………………..in the presence of- 

  1. 

 

  2. 
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11. Special conditions 

 

11.1 Protection of Environment 

 

1. The debris / construction waste and other waste generated from the work spot 

should not be thrown inside the campus.  All waste material should be taken out 

of the campus or should be dumped at a place earmarked by the Engineer in 

charge. All construction material should be stored only at places earmarked by 

the engineer in charge.  

2.  Material like cement, aggregate, steel etc should not be stored in buildings that 

are in use. If any material stored in unauthorized location the same shall got 

removed at the cost of contractor and necessary rent shall be levied for the area 

used for storage. 

 

3. For Inter-carting of various materials use of animal drawn vehicles are strictly 

prohibited. 

 

4. Preparation of concrete, mortars in the roads, pavements, bare floors under the 

building is strictly prohibited. 

 

5. While transporting the materials along the road, spillage of material should be 

avoided. If any spillage occurs, the same should be got cleaned immediately. 

 

6. No vegetation inside the campus should be damaged. 

 

7. Smoking is strictly prohibited at workplace. 
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12. Safety at the Site 

 

1. The contractor must appoint a qualified person (full time) for taking care of 

implementation of Safety systems 

 

2. The Contractor shall submit the Project Safety Plan stating the methodology of 

implementation of systems to ensure the safe and environment friendly work place. 

The Safety Plan must include the following. 

a. Organization Chart  

b. Reporting relationship of the safety enforcement personal in a flow 

chart 

c. Safety Committee  Structure – Chairman, secretary and committee 

members 

 12.1     Roles & Responsibilities of the Safety committee 

            Enforcement of  

1. applicable Statutory requirements, standards and codes related to safety and its 

adherence,  

2. General safety rules and regulations concerning use of personal protective equipment 

and safety devices relevant to site activities, Awareness and Training Programs, 

Motivational schemes,  programs for safe Access, Egress and workstation safety 

3. Safe use of construction power supply and upkeep / maintenance of installations 

4. Work permit systems 

5. Use, maintenance and inspection of Plant & machinery 

6. Scaffold & formwork norms 

7. Use, maintenance and inspection of Lifting Tools 

8. Fire Protection and prevention 

9. Emergency preparedness 

 

12.2 Status of Safety implementation at site will be discussed in the Weekly Review 

meeting. Contractor must submit the safety statistics every month in the enclosed 

format. Merit Certificate will be issued for the achievement of safety mile stones like 

0.5 million safe man hours, one million safe man hours,1.5 million safe man hours 

and so on. 
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12.3 The General Guidelines governing the safety implementation shall include the 

following Rules. While preparing the safety plan.  

 

1. All the workmen shall undergo Safety Induction, screening before engaging them 

on the job. Physical fitness of the person to certain critical jobs like working at 

height or other dangerous locations to be ensured before engaging the person on 

work. 

2. Sub-contractors shall ensure adequate supervision at workplace. They shall ensure 

that all persons working under them shall not create any hazard to self or to co-

workers. 

3. Nobody is allowed to work without wearing safety helmet. Chinstrap of safety 

helmet shall be always on. Drivers, helpers and operators are no exception. 

4. All labour should be dressed properly attending to work wearing dhotis, lungies 

should be avoided to the extent possible. 

5. The workmen shall wear suitable protection devices like mask, gloves, shoes etc, 

6. No one is allowed to work at or more than three meters height without wearing 

safety belt and anchoring the lanyard of safety belt to firm support preferably at 

shoulder level. 

7. No one is allowed to enter into workplace and work at site without adequate foot 

protection. 

8. Usage of eye protection equipment shall be ensured when workmen are engaged for 

grinding, chipping, welding and gas-cutting. For other jobs as and when site safety 

co-coordinator insists eye protection has to be provided. 

9. All PPE like Safety shoes, Safety helmet, Safety belt, Safety goggles etc. shall be 

arranged before starting the job. 

10. All excavated pits shall be barricaded & barricading to be maintained till the 

backfilling is done. Safe approach to be ensured into every excavation. 

11. Adequate illumination at workplace shall be ensured before starting the job at night.

  

12. All the dangerous moving parts of the portable / fixed machinery being used shall 

be adequately guarded. Ladders being used at site shall be adequately secured at 

bottom and top. Ladders shall not be used as work platforms.  

13. Erection zone and dismantling zone shall be barricaded and nobody will be allowed 

to stand under suspended loads. 

14. Contractors should spray water using Water browser periodically in the site to 

reduce the dust rising due to wind. 
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15. Horseplay is completely prohibited at workplace. Running at the site is completely 

prohibited, except in the case of emergency. 

16. Material shall not be thrown from the height. If required, the area shall be 

barricaded and one person shall be posted outside the barricading for preventing the 

tre-passers from entering the area. 

17. Other than electricians with red helmet no one is allowed to carry out electrical 

connections, repairs on electrical equipment or other jobs related thereto. 

18. All electrical connections shall be made using 3 or 4 core cables, having a earth 

wire. 

19. Proper Earthling pits at site to be constructed. And the sensitivity must be 

maintained less than 1 ohm 

20. Inserting of bare wires for tapping the power from electrical sockets is completely 

prohibited. 

21. All major, minor accidents and near misses to be recorded and reported to the IITM 

and the management must take necessary steps to avoid the recurrence. 

22. Scaffoldings used should be of proper construction. No Casuarina pole / bamboo 

scaffolding is permitted. It should be inspected by competent person(s) before use 

23. All tools and tackles shall be inspected before use. Defects to be rectified 

immediately. No lifting tackle to be used unless it is certified by the competent 

authority. 

24. Good housekeeping to be maintained. Passages shall not be blocked with materials. 

Materials like bricks shall not be stacked to the dangerous height at workplace. 

25. Must have a reverse horn on all the Earth moving vehicles and Equipment used at 

site.  

26. Debris, scrap and other materials to be cleared from time to time from the 

workplace and at the time of closing of work every day. 

 

27. All the unsafe conditions, unsafe acts identified by contractors, reported by site 

supervisors and / or safety personnel to be corrected on priority basis. 

28. No children shall be allowed to enter the workplace. 

29. Other than the Driver / operator, no one shall travel in a tractor / tough rider etc. 

30. All the lifting tools and tackles shall be stored properly when not in use. 

31. All the pressure gauges used in gas cutting apparatus shall be in good working 

condition. 

32. Proper eye washing facilities shall be made in areas where chemicals are handled. 

Proper warning boards and caution notices to be displayed at required areas inside 

the site. 
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33. Tapping of power by cutting electric cables in between must be avoided. Proper 

junction boxes must be used. 

 

 

12.3.1 Any violation of above will attract levy of penalty by the engineer in charge   on the 

contractor. 
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13. INSURANCE 

 

1. Insurance of Works 

 

 The Contractor shall effect Contractor‟s all risk insurance policy (CAR policy) in 

the joint names of the Employer and the Contractor, the name of the former being placed 

first in the policy, covering the following: 

 (a) The Works at the contract price together with the materials for 

incorporation in the works at their replacement value. 

 (b) All plants and equipment and other things brought to the site by the 

Contractor at their replacement value. 

 

 The insurance shall be against all losses or damages from whatever causes, other 

than excepted risks, as defined in Clause 2 of Conditions of Contract, for which the 

Contractor is responsible under the Contract. The insurance cover shall be for the period of 

contract and also for the period of maintenance, for loss or damage arising from a cause 

prior to commencement of the period of maintenance, and for any loss or damage, 

occasioned by the Contractor in the course of any operations carried out for the purpose 

complying with his course of any operations carried out for the purpose of complying with 

his obligations during maintenance period under Clause 17 of Clauses of Contract. Such 

insurance shall be effected with an insurer and with terms approved by the Employer. The 

Contractor shall, whenever required, produce the policy or policies and the receipts for 

payment of the current premiums. 

   

2. Third Party Insurance 

 

 Before commencing the execution of the Works, the contractor shall insure against 

the liability for any material or physical damage, loss or injury which may occur to any 

property or life including that of the Employer or to any person, including any employee of 

the Employer, by or arising out of the execution of the works or in the carrying out of the 

Contract. The sum insured will be for Rs.5 lakhs. Such insurance shall be effected with an 

insurer and in terms approved by the Employer. The Contractor shall, whenever required, 

produce before the Engineer-in-charge the policy or policies of insurance and the receipts of 

payment of the current premiums. 

 

 

3. Workmen's Insurance 

 

 The Employer's shall not be liable for any payment in respect of any damages or 

compensation payable according to law in respect or in consequence of any accident or 

injury or loss of life to any workman or other person in the employment of the Contractor or 

any sub-contractor, except an accident or injury resulting from any act or default of the 
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Employer, his agents or servants. The Contractor shall insure against such liability with an 

insurer approved by the Employer for sum of the established norms during the entire period 

till completion of Period of Maintenance. 

 

4. Recovery from the Contractor 

 

 Without prejudice for the other rights of the Employer against the Contractor in 

respect of  default, the Employer shall be entitled to deduct from any sums payable to the 

Contractor the amount of any damages, compensation costs, charges and other expenses 

paid by the Employer and which are payable by the Contractor under this clause. 

 

5. Extension of time  

 The Contractor, in case of rebuilding or reinstatement, shall be entitled to such 

extension of time for completion as the Engineer-in-charge may deem fit, but shall, however 

not be entitled to reimbursement by the Employer of any shortfall or deficiency in the 

amount finally paid by the insurer in settlement of any claim arising as set out herein. 

 

6. Insurance by Sub-Contractors 

 Without prejudice to his liability under this clause the Contractor shall also cause all 

Sub-Contractors to effect, for their respective portions of the works, similar policies of 

insurance in accordance with the provisions of this clause and shall produce or cause to 

produce to the Employer such policies.  The Contractor shall not permit a Sub-Contractor to 

commence work at the site unless the said insurance policies are submitted.  In the event of 

failure of the Sub-Contractor to take out such a policy of insurance before commencing the 

works at the site, the Contractor shall be responsible for any claim or damage attributable to 

the said Sub-Contractor. 

 

7. Period of Policies 

 All the insurance covers mentioned above shall be kept alive during the complete 

period of the contract. If the Contractor shall fail to effect and keep in force the insurance 

referred to above, or any other insurance which he may be required to effect under the terms 

of the Contract, then and in any such case the Employer on advice of the Engineer-in-

Charge may effect and keep in force any such insurance and pay such premium or 

premiums as may be necessary for that purpose and from time to time deduct the amount so 

paid by the Employer as aforesaid from any moneys due or which may become due to the 

Contractor, or recover the same as debt due from the Contractor. 

 

 

 



22 

 

 

8. Damage to Persons and Property – Employer to be Indemnified 

 The Contractor shall indemnify the Employer against all losses and claims in 

respect of injuries or damages to any person or material or physical damage to any property 

whatsoever which may arise out of or in consequence of the execution and maintenance of 

the works and against all claims, proceedings, damages, costs, charges and expenses 

whatsoever in respect of or in relation thereto, except any compensation or damages for or 

with respect to: 

(a) The permanent use or occupation of land by the works or any part thereof. 

(b)       The right of the Employer to execute the works or any part thereof on, over, under, 

in  Or through any land. 

(c) Injuries or damage to persons or property resulting from any act or neglect of the 

Employer, his agents, servants or other contractors, not being employed by the Contractor 

or for or in respect of any claims, proceedings, damages, costs, charges and expenses in 

respect thereof or in relation thereto or where the injury or damage was contributed to by 

the contractor, his servants or agents, such part of the compensations as may be just and 

equitable having regard to the extent of the responsibility of the Employer, his servant or 

agent or other Contractors, for the damage or injury. 

 

 

 

14. Progress Reports – Not applicable 

 

 

Signature of Contractor                                        EXECUTIVE ENGINEER 
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15. CPWD - FORM - 8 

CLAUSES OF CONTRACT 

CLAUSE 1 

 

i. The contractor shall submit an irrevocable performance guarantee of 5 % (Five 

percent) of the tendered amount in addition to other deposits mentioned elsewhere 

in the contract for his proper performance of the contract agreement, (not 

withstanding and / or without prejudice to any other provisions in the contract) 

within the period specified in schedule „F‟ from the date of issue of letter of 

acceptance.  This period can be further extended by the Engineer-in-charge upto a 

maximum as specified in schedule „F‟ on written request of contractor stating the 

reason for delays in procuring the performance guarantee, to the satisfaction of the 

Engineer-in-charge.  This guarantee shall be in the form of cash (in case guarantee 

amount is less than Rs.10,000/-) or Banker‟s Cheque of any scheduled bank / 

Demand Draft of any scheduled Bank 

ii. The performance guarantee shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that.  In case the time for completion of work gets 

enlarged, the contractor shall get the validity of performance guarantee extended to 

cover such enlarged time for completion of work.  After recording of the 

completion certificate for the work by the competent authority, the performance 

guarantee shall be returned to the contractor, without any interest. 

iii. The Engineer-in-charge shall not make a claim under the performance guarantee 

except for amounts to which the Institute is entitled under the contract (not 

withstanding and / or without prejudice to any other provisions in the contract 

agreement).  In the event of:  

(a)Failure by the contractor to extend the validity of the Performance guarantee as 

described herein above, in which event the Engineer-in-charge may claim the 

full amount of the performance guarantee. 

(b)Failure by the contractor to pay the Institute any amount due, either as agreed by 

the Contractor or determined under any of the clauses / conditions of the 

agreement, within 30 days of the service of the notice to this effect by Engineer-

in-charge. 

iv.  In the event of contract being determined or rescinded under provision of any of 

the Clause / Condition of the agreement, the performance guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Institute. 

 

CLAUSE 1 A 
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The person/persons whose tender(s) may be accepted (herein after called the 

contractor) shall permit Institute at the time of making any payment to him for work done 

under the contract to deduct a sum at the rate of 5 % of the gross amount of each running 

bill till the sum along with the sum already deposited as earnest money, will amount to 

security deposit of 5 % of the tendered value of the work.  Such deductions will be made 

and held by Institute by way of Security Deposit unless he/ they has / have deposited the 

amount of Security at the rate mentioned above in cash.  

All compensations or the other sums of money payable by the contractor under the terms of 

this contract may be deducted from or from any sums which may be due to or may become 

due to the contractor by the Institute on any account whatsoever and in the event of his 

Security Deposit being reduced by reason of any such deductions. 

 

  The contractor shall within 10 days make good in cash any sum or sums which may 

have been deducted from his security deposit or any part thereof.  The security deposit shall 

be collected from the running bill of the contractor at the rates mentioned above and the 

earnest money deposited at the time of tenders will be treated as a part of security deposit. 

 

The Security deposit as deducted above can be released against bank guarantee 

issued by a scheduled bank, on its accumulations to a minimum of Rs 5 Lakhs subject to the 

condition that amount of such bank guarantee, except last one shall not be less than Rs 5 

Lakhs.  

 

CLAUSE 2 

 

If the contractor fails to maintain the required progress in terms of clause 5 or fails 

to complete the work and clear the site on or before the contract or extended date of 

completion, he shall, without prejudice to any other right or remedy available under the law 

to the Institute on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below by the authority specified in schedule „F‟ (whose 

decision in writing shall be final and binding) may decide on the amount of tendered value 

of the work for every completed day / month (as applicable) that the progress remains below 

the specified in clause 5 or that the work remains incomplete. 

This will also apply to items or group of items for which a separate period of 

completions has been specified.  

 

i. Compensation for delay of work:  @ 1.5 % per month of delay to be computed on per 

day basis 

 

Provided always that the total amount of compensation for delay to be paid under 

this condition shall not exceed 10 % of the tendered value of work or of the tendered value 
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of the item or group of items of work for which a separate period of completion is originally 

given. 

The amount of compensation may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the Institute.  In case, the contractor 

does not achieve a particular milestones mentioned in schedule „F‟, or the re-scheduled 

milestone(s) in terms of clause 5.4, the amount shown against that milestone shall be 

withheld, to be adjusted against the compensation levied at the final grant of Extension of 

Time. With-holding of this amount on failure to achieve a milestone, shall be automatic 

without any notice to the contractor.  However, if the contractor catches up with the 

progress of work on the subsequent milestone(s), the withheld amount shall be released.  In 

case the contractor fails to make up for the delay in subsequent milestones, amount 

mentioned against each milestone missed subsequently also shall be withheld.  However, no 

interest, whatsoever, shall be payable on such withheld amount. 

 

CLAUSE 2A 

 

In case, the contractor completes the work ahead of scheduled completion time, a 

bonus @ 1 % (one percent) of the tendered value per month, computed on per day basis 

shall be payable to the contractor, subject to a maximum limit of 5 % (five percent) of the 

tendered value.  The amount of bonus, if payable, shall be paid along with final bill after 

completion of work.  Provided always that provision of the clause 2 A shall be applicable 

only when so provided in schedule „F‟. 

 

 

 

 

 

 

 

 

 

CLAUSE 3 

 

Subject to other provisions contained in this clause, the Engineer-in-charge may, 

without prejudice to his any other rights remedy against the contractor in respect of any 

delay, inferior workmanship, any claims for damages and / or any other provisions of 

contract or otherwise, and whether the date of completion has or has not elapsed, by notice 

in writing absolutely determine to contract in any of the following cases: 

If the contractor is having been given by the Engineer-in-charge a notice in writing 

to rectify, reconstruct or replace any defective work or that work is being performed in an 
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inefficient or otherwise improper or un workman like manner shall omit to comply with the 

requirement of such notice for a period of 7 days thereafter. 

If the contractor has, without reasonable cause, suspended the progress of the work 

or has failed to proceed with the work with due diligence so that in the opinion of the 

Engineer-in-charge (which shall be final and binding) he will be unable to secure 

completion of the work by the date for completion and continues to do so after a notice in 

writing of seven days from the Engineer-in-charge. 

If the contractor fails to complete the work within the stipulated date or items of 

work with individual date of completion, if any stipulated, on or before such date(s) of 

completions and does not complete them within the period specified in a notice given in 

writing in that behalf by the Engineer-in-charge. 

If the contractor persistently neglects to carry out his obligations under the contract 

and / or commits default complying with any of the terms and conditions of the contract and 

does not a remedy it or takes effective steps to remedy it within 7 days after a notice in 

writing is given to him in that behalf by the Engineer-in-charge. 

If the contractor shall offer to give or agree to give to any person in Government 

service or to any other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or for bearing to do or for having done or forborne to do 

any act in relation to the obtaining or execution of this or any other contract for 

Government. 

If the contractor shall enter into a contract with the Institute in connection with 

which commission has been paid or agreed to be paid by him or to his knowledge, unless 

the particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer – in – Charge.    

If the contractor shall obtain a contract with the Institute as a result of wrong 

tendering or other non-bonafide methods or competitive tendering.  

If the contractor being an individual or if a firm any partner thereof shall at any time 

be adjudged insolvent or have a receiving order or order for administration of his estate 

made against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

insolvency Act of the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditor or purport so to do, or if 

any application be made under insolvency act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for benefit of his creditors.  

If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receive or a manager on behalf of a 

creditor shall be appointed or if the circumstances shall arise which entitle the court or the 
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creditor to appoint a receiver or a manager or which entitle the court to make a winding up 

order.  

If the contractor shall suffer an execution being levied on his good and allow it to 

continue for a period of 21 days. 

If the contractor assigns transfers, sublets (engagement of labour on piece – work 

basis or of labour with materials not to be incorporated in the work, shall not be deemed to 

be subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise 

parts with the entire works or any portion thereof without the prior written approval of the 

Engineer – in – charge.   

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-charge on behalf of the Institute shall have powers. 

To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of the Engineer-in-charge shall be conclusive evidence).  Upon 

such determination, the Earnest Money Deposit, Security Deposit already recovered and 

performance guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the Institute. 

After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work.  The contractor, whose contract is 

determined or rescinded as above, shall not be allowed to participate in the tendering 

process for the balance work.   
 

In the event of above courses being adopted by the Engineer-in-charge, the 

contractor shall have no claim to compensation for any loss sustained by him by reason of 

his having purchased or procured any material or entered into any engagements or made any 

advance on account or with a view to the execution of the work or the performance of the 

contract.  And in case action is taken under any of the provision aforesaid, the contractor 

shall not be entitled to recover or be paid any sum for any work thereof actually performed 

under this contract unless and until the Engineer-in-charge has certified in writing the 

performance of such work and value payable in respect thereof and he shall only be entitled 

to be paid the value so certified.  
 

CLAUSE 3 A 
 

In case, the work cannot be started due to reason not within the control of the 

contractor within 1/8
th
 of the stipulated time for the completion of the work, either party 

may close the contract. In such an eventuality, the earnest money deposit and performance 

guarantee of the contractor shall be refunded, but no payment on account of interest, loss of 

profit or damages etc.  shall be payable at all. 
 

CLAUSE 4 
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In any case in which any of the powers conferred upon Engineer-in-charge by 

clause 3 thereof, shall have become exercisable and the same are not exercised, the non-

exercise thereof shall not constitute a waiver of any of the conditions hereof and such 

powers shall notwithstanding be exercisable in the event of any future case of default by the 

contractor and the liability of the contractor for compensations shall remain unaffected.  In 

the event of Engineer-in-charge putting in force all or any of the powers vested in him under 

the preceding clause he may, if he so desires after giving a notice in writing to the 

contractor, take positions of (or at the sole discretion of the Engineer-in-charge which shall 

be final and binding on the contractor) use as on hire, (the amount of the hire money being 

also in the final determination of the Engineer-in-charge) all or any tools, plants, materials 

and stores in or upon the works, or the site thereof belonging to the contractor, or procured 

by the contractor and intended to be used for the execution of the work / or any part thereof, 

paying or allowing for the same in account at the contract rates, or, in the case of this not 

being applicable, at current market rates to be certified by the Engineer-in-charge, whose 

certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman 

or other authorized agent to remove such tools, plant, materials, or stores from the premises 

(within a time to be specified in such notice) in the event of the contactor failing to comply 

with any such requisition, the Engineer-in-charge may remove them at the contractor‟s 

expense or sell them by auction or private sale on account of the contractor on his risk in all 

respects and certificate of the Engineer-in-charge as to the expenses of any such removal 

and the amount of the proceeds and expenses of any such sale shall be final and conclusive 

against the contractor. 

 

CLAUSE 5 

 

The time allowed for execution of the works as specified in schedule „F‟ or the extended 

time in accordance with these conditions shall be the essence of the contract.  The execution 

of the work shall commence from such time period as mentioned in schedule „F‟ or from the 

date of handing over of the site whichever is later.  If the contractor commits default in 

commencing the execution of the work as aforesaid, Institute shall without prejudice to any 

other right to remedy available in law, be at the liberty to forfeit the earnest money & 

performance guarantee absolutely. 

 

5.1    As soon as possible after the contract is concluded the contractor shall submit a time 

and progress chart for each mile stone and get it approved by the Engineer-in-

charge.  The chart shall be prepared in direct relation to the time slated in the 

contract documents for completion of items of the works.  It shall indicate the 
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forecast of the dates of commencement and completion of various trades of sections 

of the work and may be amended as necessary by agreement between the Engineer-

in-charge and the contractor within the limitations of time imposed in the contract 

documents, and further to ensure good progress during the execution of the work, 

the contractor shall in all cases in which the time allowed for any work, exceeds one 

month (save for special jobs for which a separate programme has been agreed upon) 

complete the work as per mile stones given in Schedule 'F‟. 

 

5.2   If the work(s) be delayed by : 

Force majeure, such as abnormally bad weather, flood, cyclone or any other act of 

God or serious loss or damage by fire, or civil commotion, local commotion of 

workmen, strike or lockout, affecting any of the trades employed on the work or 

any other cause which, in the absolute discretion of the Engineer in charge is 

beyond the Contractor‟s control then upon the happening of any such event causing 

delay, the contractor shall immediately give notice 

thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his 

best endeavors to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-charge to proceed with the 

works. 

 

5.3 Request for rescheduling of milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form.  The contractor may also, 

if practicable, indicate in such a request the period for which extension is desired. 

 

5.4 If any such case the Engineer in Charge may give a fair and reasonable extension of 

time and reschedule the mile stone for completion of work.  Such extension shall be 

communicated to the contractor by the Engineer-in-charge in writing, within 3 months 

of the date of receipt of such request. Non-application by the contractor for extension 

of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-

charge and this shall be binding on the contractor. 

 

 

CLAUSE 6 

 

-Deleted –  

 

 

CLAUSE 6A 

 



30 

 

Engineer – in – charge shall, except as otherwise provided ascertain and determine 

measurement for the value of work done in accordance with the contract. 

 

All measurements of all items having financial value shall be entered by the 

contractor complied in the shape of the Computerized Measurement Book having pages of 

A-4 size as per the format of the Institute so that a complete record is obtained of all the 

items of work performed under the contract.  

All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got checked by 

the contractor from the Engineer - in - charge or his authorized representative as per interval 

or program fixed in consultation with the Engineer – in – Charge or his authorized 

representative. After the necessary corrections made by the Engineer – in – charge the 

measurement sheets shall be returned to the contractor for incorporating the corrections and 

for resubmission to the Engineer – in – charge for the dated signatures by the Engineer – in 

– charge and the contractor or their representatives in token of their acceptance.  

  

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got checked / test 

checked from the Engineer – in – charge and / or his authorized representative . The 

contractor will thereafter incorporate such changes as may be done during these checks / 

test checks in his draft computerized measurements and submit to the Institute a 

computerized measurement book duly bound, and with its pages machine numbered and a 

soft copy of the same. The Engineer – in – Charge and / or his authorized representative 

would thereafter check this MB and record the necessary certificates for their checks / test 

checks.  

 

The final, fair, computerized measurement book given by the contractor duly bound 

with its page machine numbered and soft copy of the same should be 100% correct, and no 

cutting or over writing in the measurements would thereafter be allowed. If at all any error 

is noticed, the contractor shall have to submit a fresh computerized MB with its pages duly 

machine numbered and bound, after getting the earlier MB cancelled by the Institute. There 

after the MB shall be taken in the Division Office records and allotted a number as per the 

Register of Computerized MBs . This should be done before the corresponding bill is 

submitted to the Engineering Unit for payment. The contractor shall submit two separate 

copies of such computerized MB‟s for the purpose of reference and record by the various 

officers of the Engineering Unit.  
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The contractor shall also submit to the Engineering Unit separately his 

computerized Abstract of cost and the bill based on these measurements, duly bound and its 

pages machine numbered along with two spare copies of the „bill‟. Thereafter this bill will 

be processed by the Engineering Unit and allot a number as per computerized record in the 

same way as done for the measurement book meant for measurements.   

  

The contractor shall, without extra charge, provide assistance with every appliance, 

labour and other things necessary for checking of measurements / levels by the Engineer – 

in – Charge or his representative.  

 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with procedure set forth in the 

specifications notwithstanding any provision in the relevant standard methods of 

measurements or any general or local custom.  In the case of items which are not covered by 

specifications, measurement shall be taken in accordance with the relevant standard method 

of measurement issued by Bureau of Indian Standards and if for any item no such standard 

is available then a mutually agreed method shall be followed.   

 

The contractor shall give not less than 7 days notice to the Engineer-in-charge or his 

authorized representative in charge of the work before covering up or otherwise placing 

beyond the reach of checking and / or test checking the measurement of any work in order 

that the same may be checked and / or test checked and correct dimensions   thereof be 

taken before the same is covered up or placed beyond the reach of checking measurement 

and / or test checking measurement and shall not cover up and place beyond reach of 

measurement of any work without consent in writing of the Engineer-in-charge or his 

authorized representative in-charge of the work who shall within the aforesaid period of 7 

days inspect of the work, and if any work shall be covered up or placed beyond the reach of 

checking and / or test checking measurements  without such notice having been given or the 

Engineer-in-charge‟s consent being obtained in writing the same shall be uncovered at the 

contractor expenses or in default thereof no payment or allowance shall be made for such 

work or the material with which the same was executed 

 

Engineer – in - charge or his authorized representative in may cause either 

themselves or through another officer of the department to check the measurements 

recorded by the contactor and all provisions stipulated herein above shall be applicable to 

such checking of measurement or levels.  

 

It is also a term of this contract that checking and / or test checking the 

measurements of any item of work in the measurement book and / or it payment in the 

interim, on account of final bill shall not be considered as conclusive evidence as to the 
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sufficiency of any work or material to which it relates nor shall it relieve the contractor from 

liabilities from any over measurement or defects noticed till completion of the defects 

liability period     

 

CLAUSE 7 

 

No payment shall be made for work, estimated to cost Rs.25 Lakhs/- or less till after 

the whole of the work shall have been completed and certificate of completion given.  For 

works estimated to cost over Rs.25 Lakhs/- the interim of running account bill shall be 

submitted by the contractor for the work executed on the basis of such recorded 

measurements on the format of the Institute in triplicate on or before the date of every 

month fixed for the same by the Engineer-in-charge.  The contractor shall not be entitled to 

be paid any such interim payment if the gross work done together with net payment / 

adjustment of advances for material collected, if any, since the last such payment is less 

than the amount specified in schedule „F‟ in which case the interim bill shall be prepared on 

the appointed date of the month after the requisite progress is achieved.  Engineer-in-charge 

shall arrange to have the bill verified by the taking or causing to be taken, where necessary, 

the requisite measurement of the work.  In the event of the failure of the contractor to 

submit the bills Engineer-in-charge shall prepare or cause to be prepared such bills in which 

the events no claims whatsoever due to delays on payment including that of interest shall be 

payable to the contractor.  Payment on account of amount admissible shall be made by the 

Engineer-in-charge certifying the sum to which the contractor is considered entitled by way 

of interim payment of such rates as decided by the Engineer-in-charge.  The amount 

admissible shall be paid within 21 working days after day of presentation of the bill by the 

contractor to the Engineer-in-charge 

 

All such interim payments shall be recorded as payment of advance against final 

payment only and shall not preclude the requirement of bad, unsound and imperfect or 

unskilled work to be rejected, removed, taken away and reconstructed or re-erected.  Any 

certificate given by the Engineer-in-charge relating to the work done or materials delivered 

forming part of such payments, may be modified or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any 

work or materials to which it relates is / are in accordance with the contract and 

specifications.  Any such interim payment, or any part thereof shall not be in any respect 

conclude, determine, or affect in any way powers of Engineer-in-charge under the contract 

or any of such payments be treated as final settlement and adjustments of accounts or in any 

way vary or affect the contract. 
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Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the Institute to take 

action under the terms of this contract for delay in completion of the work, if the extension 

of date of completion is not granted by the competent authority. 

 

The Engineer-in-charge in his sole discretion on the basis of a certificate from his 

Site Engineer to the effect that work has been completed up to the level in question make 

interim advance payments without detailed measurement for work done (other than 

foundation, item, to be covered under finishing items) upto lintel level (including sunshade 

etc) and slab level for each floor working out at 75 % of the assessed value.  The advance 

payment so allowed shall be adjusted in the subsequent interim bill by taking detailed 

measurement thereof. 

 

CLAUSE 8 

 

Within 10 days of the completion of the work the contractor shall give notice of 

such completion to the Engineer-in-charge and within 30 days of the receipt of such notice 

the Engineer-in-charge shall inspect the work and if there is no defect in the work shall 

furnish the contractor a final certificate of completion, otherwise a provisional certificate of 

physical completion indicating defects (a) to be rectified by the Contractor and / or (b) for 

which payment will be made at reduced rates, shall be issued.  But no final certificate of the 

completion shall be issued, nor shall the work be considered to be completed until the 

contractor shall have removed from the permission on which the work shall be executed all 

scaffolding, surplus materials, rubbish, all huts and sanitary arrangements required his / 

their work people on the site in connection with the execution of the works as shall have 

been erected or constructed by the contractor(s) and clean of the dirt from all wood work, 

doors, windows, walls, floor, other part of the buildings, in, upon, or above which the work 

is to be executed or which he may have had positions for the purpose of the execution 

thereof, and not until the work shall have been measured by the Engineer-in-charge. If the 

contractor shall fail to comply with the requirement of this clause as to removal of 

scaffoldings, surplus materials and rubbish and all huts and sanitary arrangements as 

aforesaid and cleaning of dirt on or before the date fixed for the completion of the work,  the 

Engineer-in-charge may at the expense of the contractor remove such scaffoldings, surplus 

materials and rubbish etc. and dispose of the same as he thinks fit and clean of such dirt as 

aforesaid and the contractor shall have no claim in respect of scaffolding surplus materials 

as aforesaid except for any some actually realized by the sale thereof. 
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CLAUSE 8A 

When the annual repairs and maintenance of works are carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floor, windows, 

shall be removed and the surface cleaned simultaneously with the completion of these 

item of work in the individual rooms, quarters or premises etc. where the work is done: 

without waiting for the actual completion of all the other items of work in the contract. In 

case the contractor fails to comply with the requirements of this clause, the Engineer-in-

Charge shall have the right to get this work done at the cost of the contractor either by the 

Institute or through any other agency. Before taking such action, the Engineer-in-Charge 

shall give ten days notice in writing to the contractor.  

 

CLAUSE 8 B 

 

The contractor shall submit completion plan as required vide general specification 

for electrical works (Part I – Internal) 2005 and (Part II – External) 1994 as applicable 

within 30 days of the completion of the work. 

 

In case the contractor fails to submit the completion plan as aforesaid, he shall be 

liable to pay a sum equivalent to 2.5 % of the value of the work subject to a ceiling of 

Rs.50,000/- (Rupees fifty thousand only) as may be fixed by the EXECUTIVE ENGINEER 

concerned and in this respect the decision of the EXECUTIVE ENGINEER shall be final 

and binding on the contractor. 

 

CLAUSE 9 

 

The final bill shall be submitted by the contractor in the same manner as specified in interim 

bills within three months of physical completion of the work or within one month of the 

date of the final certificate of completion furnished by the Engineer-in-charge whichever is 

earlier.  No further claim shall be made by the contractor after submission of the final bill 

and these shall be deemed to have been waived and extinguished.  Payments of those items 

of this bill in respect of which there is no dispute and of items in dispute, for quantities and 

rates as approved by Engineer-in-charge, will, as far as possible be made within the period 

specified herein under, the period being reckoned from the date of receipt of the bill by the 

Engineer-in-charge or his authorized Assistant Executive Engineer, complete with account 

of materials issued by the Department and dismantled materials. 

i. if the tendered value of work is upto Rs.15 Lakhs  : 3 months. 

ii. if the tendered value of work exceeds Rs.15 Lakhs : 6 months. 
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CLAUSE 9 A 

 

Payments due to the contractor be made to his bank registered financial co-operative or 

thrift societies or recognized financial institutions instead of direct to him. The contractor 

has to furnish the Engineer-in-charge (1) an authorization in the form of a legally valid 

document such as a power of attorney conferring authority on the bank. Registered, 

Financial, Co-operative or Thrift Societies or recognized financial institutions to receive 

payments and (2) his own acceptance of the correctness of the amount made out as being 

due to him by Institute or his signature on the bill or other claim performed against Institute 

before settlement by the Engineer-in-charge of the account of claim by payment to the 

Bank, registered, financial, co-operative or thrift society, recognized financial institutions.  

While the receipt given by such banks, registered, financial, co-operative or thrift societies 

or recognized financial institutions shall constitute a full and sufficient discharge for the 

payment the contractor shall whenever possible present his bills duly receipted and 

discharged through his bank, registered financial, co-operative or thrift society, recognized 

financial institutions. 

 

Nothing herein contained shall operate to create in favour of the bank; registered financial   

co-operative or thrift society, recognized financial institutions any rights or equities vis-à-

vis the Institute. 

 

CLAUSE 10  

 

-Deleted- 

 

CLAUSE 10 A 

 

The contractor shall at his own expense, provide materials, required for the works.  

 

The contractor shall, at his own expense and without delay, supply to the Engineer-

in-charge samples of materials to be used on the work and shall get his approval in advance. 

All such materials to be provided by the contractor shall be in conformity with 

specifications laid down or referred to in the contract.  The contractor shall, if requested by 

the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-charge that the 

materials so comply. The Engineer-in-charge shall within 30 days of supply of samples or 

within such further period as he may require intimate to the contractor in writing whether 

samples are approved by him or not.  If samples or not approved the contractor shall 

forthwith arrange to supply to the Engineer-in-charge for his approval fresh samples 



36 

 

complying with the specifications laid down in the contract.  When materials are required to 

be tested in accordance with the specifications, approval of the Engineer-in-charge shall be 

issued after the test results are received. 

 

The contractor shall at his risk and cost submit the sample of materials to be tested 

or analyzed and shall not make use of or incorporate in the work any materials represented 

by the samples until the required tests are analysis have been made and materials finally 

accepted by the Engineer-in-charge.  The contractor shall not be eligible for any claim or 

compensation either arising out of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing of materials. 

 

The contractor shall, at his risk and cost make all arrangements and shall provide all 

facilities as the Engineer-in-charge may require for collecting and preparing the required 

number of samples for each tests at such time and to such place or places as may be directed 

by the Engineer-in-charge and bear all charges and cost of testing unless specifically 

provided for otherwise elsewhere in the contract or specifications.  The Engineer-in-charge 

or his authorized representatives shall at all times have access to the work and to all 

workshop and places where work is being prepared or from their materials, manufactured 

articles or machinery are being obtained for the work and the contractor shall afford every 

facility and every assistance in obtaining the rights to the such access. 

 

The Engineer-in-charge shall have full powers to require the removal from premises 

of all materials which in this opinion or not in accordance with the specifications and in 

case of default, the Engineer-in-charge shall be at liberty to employ at the expense of the 

contractor, other persons to remove the same without being answerable or accountable for a 

loss or damage that may happen or arise to such materials the Engineer-in-charge shall also 

have full powers require other proper materials to be substituted thereof and in case of 

default, the Engineer-in-charge may cause the same to be supplied and all cost which may 

attend such removal and substitutions shall be borne by the contractor. 

 

The contractor shall at his own expense provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped at least with testing equipment as 

specified in schedule – „F‟.  

 

CLAUSE 10 B 

 

The contractor, on signing an indenture in the form to be specified by the Engineer-

in-charge, shall be entitled to be paid during the progress of the execution of the work upto 

90 % of the work assessed value of any materials which are in the opinion of the Engineer-
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in-charge non-perishable, non-fragile and noncombustible and are in accordance with the 

contract and which have been brought on the site in connection therewith and are 

adequately stored and / or protected against damage by weather or other causes but which 

have not at he time of advance, been incorporated in the works. When materials on account 

of which an advance has been made under this sub-clause are incorporated in the work, the 

amount of such advance shall be recovered / deducted from the next payment made under 

any of the clause or clauses of this contract. 

 

Such secured advance shall also be payable on other items of perishable nature, 

fragile and combustible with the approval of the Engineer-in-charge provided the contractor 

provides a comprehensive insurance cover for the full cost of such materials.  The decision 

of the Engineer-in-charge shall be final and binding on the contractor in this matter.  No 

secured advance, shall however, be paid on high-risk materials such as ordinary glass, sand, 

petrol diesel etc. 

 

Mobilization advance not exceeding 10 % of the tendered value may be given, if 

requested by the contractor in writing within one month of the order to commence the work.  

In such a case, the contractor shall furnish a Bank Guarantee Bond from a Scheduled 

Nationalized Bank as Specified by the Engineer-in-charge for the full amount of 

mobilization advance before such advance is released.  Such advance shall be in two or 

more installments to be determined by the Engineer-in-charge at his sole discretion. The 

first installment of such advance shall be released by the Engineer-in-charge to the 

contractor on a request made by the contractor to the Engineer-in-charge in this behalf.  The 

second and subsequent installments shall be released by the Engineer-in-charge only after 

the contractor furnishes a proof of the satisfactory utilization of the earlier installment to the 

entire satisfaction of the Engineer-in-charge. 

 

Provided always that the provision of clause 10B (ii) shall be applicable only when 

so provided in „Schedule F‟.  

 

An advance for plant, machinery & shuttering material required for the work and 

brought to site by the contractor may be given, if requested by the contractor in writing, 

within one month of bringing such plant and machinery to site.  Such advance shall be given 

on such plant and machinery, which in the opinion of the Engineer-in-charge will add to the 

expeditious execution of work and improve the quality of work.  The amount of advance 

shall be restricted to 5 % (five percent) of the tender value.  In the case of new plant and 

equipment to be purchased for the work, the advance shall be restricted to 90 % of the price 
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of such new plant and equipment paid by the contractor for which the contractor shall 

produce evidence satisfactory to the Engineer-in-charge.  In the case of second hand and 

used plants and equipment, the amount of such advance shall be limited to 50 % of the 

depreciated value of plant and equipment as may be decided by the Engineer-in-charge.  

The contractor shall, if so required by the Engineer-in-charge submit the statement of value 

of such old plant and equipment duly approved by a Registered Value recognized by the 

Central Board of Direct Taxes under the Income-Tax Act, 1961.  No such advance shall be 

paid on any plant and equipment of perishable nature and on any plant and equipment of a 

value less than Rs.50,000/- seventy five per cent of such amount of advance shall be paid 

after the plant & equipment is brought to site and balance twenty five percent on 

successfully commissioning the same. 

 

Leasing of equipment shall be considered at par with purchase of equipment and shall be 

covered by tripartite agreement with the following: 

 

Leasing company, which gives certificate of agreeing to lease equipment to the contractor. 

Engineer-in-charge and the contractor. 

 

This advance shall further be subject to the condition that such plant and equipment 

(a) are considered by the Engineer-in-charge to be necessary for the works; (b) and are in 

and are maintained in working order; (c) hypothecated to the Institute as specified by the 

Engineer-in-charge before the payment of advance is released.  The contractor shall not be 

permitted to remove from the site such hypothecated plant and equipment without the prior 

written permission of the Engineer-in-charge.  The contractor shall be responsible for 

maintaining such plant and equipment in good working order during the entire period of 

hypothecation failing which such advance shall be entirely recovered in lump sum.  For this 

purpose, steel scaffolding and form work shall be treated as plant and equipment. 

 

The contractor shall insure the plant and machinery for which mobilization advance 

is sought and given, for a sum sufficient to provide for their replacement at site.  Any 

amounts not recovered from the insurer will be borne by the contractor. 

 

The mobilization advance and plant and machinery advance in (ii) & (iii) above 

bear simple interest at the rate of 10 percent per annum and shall be calculated from the date 

of payment to the date of recovery, both days inclusive, on the outstanding amount of 

advance.  Recovery of such sums advanced and interest shall be made by the deductions 

from the contractors bills commencing after first 10% of the Gross value of the work is 
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executed and paid, on pro-rata percentage basis to the Gross value of the work build beyond 

10% in such a way that the entire advance is recovered by the time 80% of the Gross value 

of the contract is executed and paid, together with interest due on the entire outstanding 

amount up to the date of recovery of the installment.   

 

If the circumstances are considered reasonable by the Engineer-in-charge, the 

period mentioned in (ii) and (iii) for request by the contractor in writing for grant of 

mobilization advance and plant and equipment advance may be extended at the discretion of 

the Engineer-in-charge. 

 

The said bank guarantee for advances shall initially be made for the full amount and 

valid for the contract period, and be kept renewed from time to time to cover the balance 

amount and likely period of complete recovery together with interest. 

 

 

CLAUSE 10 C  

If after submission of the tender, the price of any material incorporated in the 

works(excluding the materials covered under Clause 10CA and not being a material 

supplied the Engineer-in-Charge‟s stores in accordance with Clause 10 thereof) and/or 

wages of labour increases as a direct result of the coming into force of any fresh law, or 

statutory rule or order (but not due to any changes of rate in sales tax/VAT, Central/State 

Excise/Custom Duty) beyond the prices/wages prevailing at the time of the last stipulated 

date of receipt of tenders including extensions, if any, for the work during contract period 

including the justified period extended under the provisions of clause 5 of the contract 

without any action under clause 2, then the amount of the contract shall accordingly be 

varied and provided further that any such increase shall be limited to the price/wages 

prevailing at the time of stipulated date of completion or as prevailing for the period under 

consideration, whichever is less. If after submission of the tender, the price of any material 

incorporated in the works (excluding the materials covered under Clause 10CA and not 

being a material supplied from  the Engineer-in-Charge‟s stores in accordance with Clause 

10 thereof) and/or wages of labour as prevailing at the time of last stipulated date of receipt 

of tender including extensions, if any, is decreased as a direct result of the coming into force 

of any fresh law or statutory rules or order (but not due to any changes of rate in sales 

tax/VAT, Central/State Excise/Custom Duty), Institute shall in respect of materials 

incorporated in the works (excluding the materials covered under Clause 10CA and not 

being material supplied from  the Engineer-in-Charge‟s stores in accordance with Clause 10 

hereof) and/or labour engaged on the execution of the work after the date of coming into 
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force of such law statutory rule or order be entitled to deduct from the dues of the 

contractor, such amount as shall be equivalent to the difference between the prices of the 

materials and/or wages as prevailed at the time of the last stipulated date for receipt of 

tenders including extensions if any for the work and the prices of materials and/or wages of 

labour on the coming into force of such law, statutory rule or order. This will be applicable 

for the contract period including the justified period extended under the provisions of clause 

5 of the contract without any action under clause 2.  

 

Engineer-in-Charge may call books of account and other relevant documents from the 

contractor to satisfy himself about reasonability of increase in prices of materials and 

wages. The contractor shall, within a reasonable time of his becoming aware of any 

alteration in the price of any such materials and/or wages of labour, give notice thereof to 

the Engineer-in-Charge stating that the same is given pursuant to this condition together 

with all information relating thereto which he may be in position to supply.  

 

For  this  purpose,  the  labour  component  of  the  work  executed  during  period  under 

consideration shall be the percentage as specified in Schedule F, of the value of work done 

during that period and the increase/decrease in labour shall be considered on the minimum 

daily wages in rupees of any unskilled adult male mazdoor, fixed under any law, statutory 

rule or order. 



Clause 10 CA   -  NOT APPLICABLE 

 

CLAUSE 10 CC 

-Deleted- 

 

CLAUSE 10 D 

 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of 

the site for a work, etc.  as Institute‟s property and such materials shall be disposed off to the 

best advantage of Institute  according to the instructions in writing issued by the Engineer-in-

charge. 

 

CLAUSE 11 

 

The contractor shall execute the whole and every part of the work in the most substantial and 

work manlike manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications.  The contractor shall also confirm exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect of the work signed by 

the Engineer-in-charge and the contractor shall be furnished free of charge one copy of the 

contract documents together with specifications, designs, drawings and instructions as are not 

included in the standard specification of Central Public Works Department specified in 

Schedule „F‟ or in any Bureau of Indian Standard or any other, published standard or code or, 

schedule of rates or any other printed publication referred to elsewhere in the contract. 

 

The contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants including 

for measurements and supervisions of all works, structural plans and other things of temporary 

or permanent nature required for such execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the contract.  The contractor shall 

take full responsibility for adequacy, suitability and safety of all the works and methods of 

construction. 

 

 

 

 

CLAUSE 12 
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The Engineer-in-charge shall have power (i) to make alteration in, omissions from, additions to, 

or substitutions for the original specifications, drawings, designs and instructions that may 

appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 

part of the works in case of non-availability of a portion of the site or for any other reasons and 

the contractor shall be bound to carry out the works in accordance with nay instructions given 

to him in writing signed by the Engineer-in-charge and such alterations, omissions, additions or 

substitutions shall form part of the contract as if originally provided therein any in any altered, 

additional or substituted work which the contractor may be directed to do in the manner 

specified above as part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work except as 

hereafter provided. 

 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by the 

contractor, as follows: 

 

i) In the proportion which the additional cost of the altered, additional or substituted work, bears 

to the original tendered value plus. 

ii) 25 % of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-charge. 

 

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 

Engineer-in-charge shall within one month of the receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined. 

 

  In the case of substituted items, the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the aforesaid 

para. 

      In the case of substituted items (items that are taken up with partial substitution or in  

lieu of items of work in the contract), the rate for the agreement item (to be substituted)  
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and substituted item shall also be determined in the manner as mentioned in the  

following para 

 

If the market rate for the substituted item so determined is more than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so increased 

to the extent of the difference between the market rates of substituted item and the 

agreement item (to be substituted). 

If the market rate for the substituted item so determined is less than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so decreased 

to the extent of the difference between the market rates of substituted item and the 

agreement item (to be substituted). 

 

In the case of contract items, substituted items, contract cum substituted items, which 

exceed the limits laid down in schedule „F‟, the contractor may within fifteen days of 

receipt of order or occurrence of the excess, claim revision of the rates, supported by 

proper analysis, for the work in excess of the above mentioned limits, provided that if the 

rates so claimed are in excess of the rates specified in the schedule of quantities the 

Engineer-in-charge shall within one month of receipt of the claim supported by analysis, 

after giving consideration to the analysis of the rates submitted by the contractor, 

determine the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates to be determined. 

 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid down in Schedule „F‟, and the Engineer-in-

charge shall after giving notice to the contractor within one month of occurrence of the 

excess and after taking into consideration any reply received from him within fifteen days 

of the receipt of the notice, revise the rates for the work in question within one month of 

the expiry of the said period of fifteen days having regard to the market rates. 

 

12.4 The contractor shall send to the Engineer-in-charge once every three months an upto date 

account giving complete details of all claims for additional payments to which the 

contractor may consider himself entitled and of all additional work ordered by the 

Engineer-in-charge which he has executed during the preceding quarter failing which the 
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contractor shall be deemed to have waived his right.  However, the EXECUTIVE 

ENGINEER may authorize consideration of such claims on merits. 

 

12.5 For the purpose of operation of Schedule „F‟, the following works shall be treated as works 

relating to foundation unless & otherwise defined in the contract. 

 

(i) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level 

whichever is lower. 

(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 

(iii) For retaining   walls,   wing   walls,   compound   walls,   chimneys,   overhead 

reservoirs/tanks and other elevated structures : All works up to 1.2 metres above the 

ground level.  

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2  metres 

above the ground level.  

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower.  

(vi) For Roads, all items of excavation and filling including treatment of sub base.  

 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while 

filing tender, or necessary for proper execution of the item included in the Schedule of 

quantities or in the schedule of rates mentioned above, whether or not, specifically 

indicated in the description of the item and the relevant specifications, shall be deemed to 

be included in the rates quoted by the tenderer or the rate given in the said schedule of 

rates, as the case may be.  Nothing extra shall be admissible for such operations. 

 

CLAUSE 13 

 

  If at any time after acceptance of the tender, the Institute shall decide to abandon or 

reduce the scope of the works for any reason whatsoever and hence not require the whole or any 

part of the works to be carried out, the Engineer-in-charge shall give notice in writing to that 

effect to the contractor and the contractor shall act accordingly in the matter.  The contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, on account of 

any profit or advantage which he might have derived from the execution of the works in full but 

which he did not derive in consequence of the foreclosure of the whole or part of the works. 

 



45 

 

  The contractor shall be paid at contract rates full amount for works executed at site and, 

in addition, a reasonable amount as certified by the Engineer-in-charge for the items hereunder 

mentioned which could not be utilized on the work to the full extent in view of the foreclosure: 

Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 

labour huts, staff quarters and site office; storage accommodation and water storage tanks. 

Institute shall have the option to take over contractor‟s materials or any part thereof either 

brought to site or of which the contractor is legally bound to accept delivery from suppliers (for 

incorporation in or incidental to the work) provided, however, Institute shall be bound to take 

over the materials or such portions thereof as the contractor does not desire to retain.  For 

materials taken over or to be taken over by Institute, cost of such materials as detailed by 

Engineer-in-charge shall be paid.  The cost shall, however, take into account purchase price, 

cost of transportation and deterioration or damage which may have been caused to materials 

whilst in the custody of the contractor. 

If any materials supplied by Institute are rendered surplus, the same except normal wastage 

shall be returned by the contractor to Institute at rates not exceeding those at which these were 

originally issued less allowance for any deterioration or damage which may have been caused 

whilst the materials were in the custody of the contractor.  In addition, cost of transporting such 

materials from site to Institute stores, if so required by Institute, shall be paid. 

Reasonable compensation for transfer of T & P from site to contractor‟s permanent stores or to 

his other works, whichever is less.  If T & P are not transported to either of the said places, no 

cost of transportation shall be payable. Reasonable compensation for repatriation of contractor‟s 

site staff and imported labour to the extent necessary. 

 

The contractor shall, if required by the Engineer-in-charge furnish to him books of account, 

wage books, time sheets and other relevant documents and evidence as may be necessary to 

enable him to certify the reasonable amount payable under this condition. 

 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2 % of the 

cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 

work as per accepted tender less the cost of work actually executed under the contract and less 

the cost of contractor‟s materials at site taken over by the Institute as per item (ii) above.  

Provided always that against any payments due to the contractor this account or otherwise the 

Engineer-in-charge shall be entitled to recover or be credited with any outstanding balances due 

from the contractor for advance paid in respect of any tool, plants and materials and any other 
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sums which at the date of termination were recoverable by the Institute from the contractor 

under the terms of the contract. 

 

CLAUSE 14 

If contractor: 

i. At any time makes default during currency of work or does not execute any 

part of the work with due diligence and continues to do so even after a notice in 

writing of 7 days in this respect from the Engineer-in-Charge; or. 

ii. Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 7 

days even after a notice in writing is given in that behalf by the Engineer-in-

Charge; or 

 

Fails to complete the work(s) or items of work with individual dates of completion, on 

or before the date(s) so determined, and does not complete them within the period specified in 

the notice given in writing in that behalf by the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either accrued or 

accrue thereafter to Institute, by a notice in writing to take the part work / part incomplete work 

of any item(s) out of his hands and shall have powers to: 

 

(a)   Take possession of the site and any materials, constructional plant, implements, stores,  

 etc., thereon; and/or 

 

(b)   Carry out the part work / part incomplete work of any item(s) by any means at the risk  

 and cost of the contractor 

  The  Engineer-in-Charge  shall  determine  the  amount,  if  any,  is  recoverable  from  

the contractor for completion of the part work/ part incomplete work of any item(s) taken out of 

his hands and execute at the risk and cost of the contractor, the liability of contractor on account 

of loss or damage suffered by Institute because of action under this clause shall not exceed 10% 

of the tendered value of the work.  

  In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same manner and at the same rate as if it had been carried out by 

the original contractor under the terms of his contract, the value of contractor's materials taken 

over and incorporated in the work and use of plant and machinery belonging to the contractor. 
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The certificate of the Engineer-in-Charge as to the value of work done shall be final and 

conclusive against the contractor provided always that action under this clause shall only be 

taken after giving notice in writing to the contractor. Provided also that if the expenses incurred 

by the Institute are less than the amount payable to the contractor at his agreement rates, the 

difference shall not be payable to the contractor.  

  Any excess expenditure incurred or to be incurred by Institute in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered or may be 

suffered by Institute as aforesaid after allowing such credit shall without prejudice to any other 

right or remedy available to Institute in law or per as agreement be recovered from any money 

due to the contractor on any account, and if such money is insufficient, the contractor shall be 

called upon in writing and shall be liable to pay the same within 30 days. If the contractor fails 

to pay the required sum within the aforesaid period of 30 days, the Engineer-in-Charge  shall  

have  the  right  to  sell  any  or  all  of  the  contractors'  unused materials, constructional plant, 

implements, temporary building at site etc. and adjust the proceeds of sale thereof towards the 

dues recoverable from the contractor under the contract and if thereafter there remains any 

balance outstanding, it shall be recovered in accordance with the provisions of the contract.  

  In the event of above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance on 

any account or with a view to the execution of the work or the performance of the contract.  

 

 

 

CLAUSE 15 

 

  The contractor shall, on receipt of the order in writing of the Engineer-in-charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of the works 

or any part thereof for such time and in such manner as the Engineer-in-charge may consider 

necessary so as not to cause any damage or injury to the work already done or endanger the 

safety thereof for any of the following reasons : 

  on account of any default on the part of the contractor or; for proper execution of the 

works or part thereof for reasons other than the default of the contractor; or for safety of the 

works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the Engineer-in-charge. 
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  If the suspension is ordered for reasons (b) and (c) in sub-para (i) above;  the contractor 

shall be entitled to an extension of time equal to the period of every such suspension PLUS 25 

% for completion of the item or group of items of work for which a separate period of 

completion  is  specified in the contract and of which the suspended work forms a part, and ; If 

the total period of all such suspensions in respect of an item or group of items or work for 

which a separate period of completion is specified in the contract exceeds thirty days, the 

contractor shall, in addition, be entitled to such compensation as the Engineer-in-charge may 

consider reasonable in respect of salaries and / or wages paid by the contractor to his employees 

and labour at site, remaining idle during the period of suspension, adding thereto 2 % to cover 

indirect expenses of the contractor.  Provided the contractor submits his claim supported by 

details to the Engineer-in-charge within fifteen days of the expiry of the period of 30 days. 

If the works or part thereof is suspended on the orders of the Engineer-in-charge for more than 

three months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, 

the contractor may after receipt of such order serve a written notice on the Engineer-in-charge 

requiring permission within fifteen days from receipt by the Engineer-in-charge of the said 

notice, to proceed with the work or part thereof in regard to which progress has been suspended 

and if such permission is not granted within that time, the contractor, if he intends to treat the 

suspension,  where it affects only a part of the works as an omission of such part by Institute or 

where it affects whole of the works, as an abandonment of the works by Institute shall with in 

10days of expiry of such period of 15 days give notice in writing of his intention to the 

Engineer-in-charge.  In the event of the contractor treating the suspension as an abandonment of 

the contract by Institute, he shall have no claim to payment of any compensation on account of 

any profit or advantage which he might have derived from the execution of the work in full but 

which he could not derive in consequence of the abandonment.  He shall, however, be entitled 

to such compensation, as the Engineer-in-charge may consider reasonable, in respect of salaries 

and / or wages paid by him to his employees and labour at site, remaining idle in consequence 

adding to the total thereof 2 % to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in-charge within 30 days of 

the expiry of the period of 3 months. 

  Provided, further, that the contractor shall not be entitled to claim any compensation 

from Institute for the loss suffered by him on account of delay by Institute in the supply of 

materials in schedule „B‟ where such delay is covered by difficulties relating to the supply of 

wagons, force majeure including non-allotment of such materials by controlling authorities, acts 

of God, acts of enemies of the state / country or any reasonable cause beyond the control of the 

Institute. 
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CLAUSE 16 

  All works under or in course of execution or executed in pursuance of the contract shall 

at all times be open and accessible to the inspection and supervision of the Engineer-in-charge, 

his authorized subordinates in charge of the work and all the superior officers, officer of the 

Quality Assurance unit of the Institute or any organization engaged by the Institute for Quality 

Assurance  and of the Chief Technical Examiner‟s Office , and the contractor shall, at all times, 

during the usual working hours and all at other time at which reasonable notice of the visit of 

such officers has been  given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for that purpose.  

Orders given to the Contractor‟s agent shall be considered to have the same force as if they had 

been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work 

or officers of the organization engaged by the Institute for quality assurance to the Chief 

Technical Examiner or his subordinate officers, that any work has been executed with unsound, 

imperfect, or unskillful workmanship, or with materials or articles provided by him for the 

execution of the work which are unsound or of a quality inferior to that contracted or otherwise 

not in accordance with the contract, the contractor shall, on demand in writing which shall be 

made with in twelve months (six months in case of work costing Rs. 10 Lac and below except 

road work) of the completion of the work from the Engineer-in-charge specifying the work, 

materials or articles complained of notwithstanding that the same may have been passed, 

certified and paid for forthwith rectify, or remove and reconstruct the work so specified in 

whole or in part, as the case may require or as the case may be, remove the materials or articles 

so specified and provide other proper and suitable materials or articles at his own charge and 

cost.  In the event of the failing to do so within a period specified by the Engineer-in-charge in 

his demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as 

under clause 2 of the contract (for non-completion of the work in time) for this default. 

In such case the Engineer-in-charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the competent authority may 

consider reasonable during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the structure or he may 

reject the work outright without any payment and / or get it and other connected and incidental 

items rectified, or removed and re-executed at the risk and cost of the contractor.  Decision of 
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the Engineer-in-charge to be conveyed in writing in respect of the same will be final and 

binding on the contractor. 

 

CLAUSE 17 

 

If the contractor or his working people or servants shall break, deface, injure or destroy any part 

of building in which they may be working, or any building, road, road kerb, fence, enclosure, 

water pipe, cables, drains, electric or telephone post or wires, trees, grass or grass land, or 

cultivated grand contiguous to the premises on which the work or   any part is being executed, 

or if any damage shall happen to the work while in progress, from any cause whatever or if any 

defect, shrinkage or other faults appear in the work within twelve months (six months in the 

case of work costing Rupees Ten lacks and below except road work) after a certificate final or 

otherwise of its completion shall have been given by the Engineer-in-charge as aforesaid arising 

out of defect or improper materials or workmanship the contractor shall upon receipt of a notice 

in writing on that behalf make the same good at his own expense or in default the Engineer-in-

charge as cause the same to be made good by other workmen and deduct the expense from any 

sums that may be due or at any time thereafter may become due to the contractor, or  from his 

security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security 

deposit of the contractor shall not be refunded before the expiry of twelve months (six months 

in the case of work costing Rupees Ten lakhs and below except road work) after the issue of the 

certificate final or otherwise of completion of work or till the final bill has been prepared and 

passed whichever is later. Provided that incase of road work, in the opinion of the Engineer in 

charge, half of the security deposit is sufficient, to meet al liabilities of the contractor under this 

contract, half of the security will be refundable after six months and the remaining half after 

twelve months of the issue of the said certificate of completion or till the final bill has been 

prepared and passed whichever is later.    

 

In case of Maintenance and Operation works of E & M services, the security deposit deducted 

from contractors shall be refunded within one month from the date of final payment or within 

one month from the date of completion of the maintenance contract whichever is earlier. 

 

CLAUSE 18  

 

The contractor shall provide at his own cost all materials (except such special materials if any as may in 



51 

 

accordance with the contract be supplied form the Engineer – in – Charge stores), machinery, tools & Plants as 

specified in schedule „F‟. In addition to this  appliances, implements, ladders, cordage, tackle, scaffolding and 

temporary works required for the proper execution of the work, whether original, altered or substituted and 

whether included in the specifications or other documents forming part of the contract or referred to in these 

conditions or not, or which may be necessary for the purpose of satisfying or complying with the requirements of 

the Engineer-in-charge as to any matter as to which under these conditions he is entitled to be satisfied, or which 

he is entitled to require together with carriage therefore to and from the work.  The contractor shall also supply 

without charge the requisite number of persons with the means and materials, necessary for the purpose of setting 

out works, and counting, weighing and assisting the measurement for examination at any time and from time to 

time of the work or materials. Failing his so doing the same may be provided by the Engineer-in-charge at the 

expense of the contractor and the expenses may be deducted, from any money due to the contractor, under this 

contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portions 

thereof.  

 

 

 

CLAUSE 18 A 

 

In every case in which by virtue of the provision sub-section (1) of Section 12, of the Workmen‟s Compensation 

Act, 1923, Institute is obliged to pay compensation to a workman employed by the contractor, in execution of the 

works, Institute will recover from the contractor, the amount of the compensation so paid; and without prejudice to 

the rights of the Institute under sub-section (2) of section 12, of the said Act, Institute shall be at liberty to recover 

such amount or any part there by deducting it from the security deposit or from any sum due by Institute  to the 

contractor whether under this contract or otherwise.  Institute shall not be bound to contest any claim made against 

it under sub-section (1) Section 12, of the said Act, except on the written request of the contractor and upon his 

giving to Institute full security for all costs for which Institute might become liable in consequence of contesting 

such claim. 

 

CLAUSE 18 B 

In every case in which by virtue of the provisions Contract Labour (Regulation and Abolition) Act 1970, and of 

the Contract Labour (Regulation and Abolition) Central Rules, 1971, Institute is obliged to pay any amount of 

wages to a workman employed by the contractor in execution of the works, or to incur any expenditure in 

providing welfare and health amenities required to be provided under the above said Act and the rules under clause 

19H or under the C.P.W.D. contractors, labour regulations, or under the rules framed by Government of India from 
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time to time for the protection of health and sanitary arrangements for workers employed by  contractors, Institute 

will recover from the contractor, the amount of wages so paid or the amount of expenditure so uncured; and 

without prejudice to the rights of the Institute under sub-section(2) of Section 20, and sub-section (4) of Section 

21, of the Contract labour (Regulation and Abolition) Act, 1970, Institute shall be at liberty to recover such 

amount or any part thereof by deducting it form the security deposit or from any sum due by Institute to the 

contractor whether under this contract or otherwise Institute shall not be bound to contest any claim made against 

it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said Act, except on the written request 

of the contactor and upon his giving to the Institute full security for all costs for which Institute might become 

liable in contesting such claim.  

 

CLAUSE 19 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970, and the Contract Labour 

(Regulation and Abolition) Central Rules, 1971, before the commencement of the work, and continue to have a 

valid license until the completion of the work.  The contractor shall also abide by the provisions of the Child 

Labour (Prohibition and Regulation) Act, 1986. 

 

The contractor shall also comply with the provision of the building and other construction workers (Regulation of 

Employment & Conditions of Service) Act, 1996 and the building and other Construction Workers Welfare Cess 

Act, 1996.  

 

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out of the resultant 

non-execution of the work. 

 

CLAUSE 19A 

 

No labour below the age of eighteen years shall be employed on the work. 

 

CLAUSE 19B 

 

Payment of Wages: 

 

The contractor shall pay to labour employed by him either directly or through sub-contractors, wages not less than 

fair wages as defined in the C.P.W.D. Contractor‟s Labour Regulations or as per the provisions of the Contract 

Labour (Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 
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1971, wherever applicable. 

 

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair wage to 

labour indirectly engaged on the work, including any labour engaged by his sub-contractors in connection with the 

said work, as if the labour had been immediately employed by him. 

 

In respect of all labour directly or indirectly employed in the works for performance of the contractor‟s part of this 

contract, the contractor shall comply with or cause to be complied with the Central Public Works Department 

contractor‟s Labour Regulations made by Government of India from time to time in regard to payment of wages, 

wage period, deductions from wages recovery of wages not paid and deductions unauthorized made, maintenance 

of wage books or wage slips, publication of scale of wages and other terms of employment, inspection and 

submission of periodical returns and all other matters of the like nature or as per the provisions of the Contract 

Labour (Regulation and Abolition) Act, 1970, and the Contract labour (Regulation and Abolition) Central Rules 

1971, wherever applicable. 

 

a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor 

any sum required or estimated to be required for making good the loss suffered by a worker or workers by 

reason of non-fulfillment of the conditions of the contract for the benefit of the workers, non-payment of 

wages or of deductions made from his or their wages which are not justified by their terms of the contract 

or non-observance of the regulations. 

b) Under the provision of Minimum wages (Central) Rules, 1950, the contractor is bound to allow to the 

labours directly or indirectly employed in the works one day rest for 6 days continuous work and pay 

wages at the same rate as for duty.  In the event of default, the Engineer-in-charge shall have the right to 

deduct the sum or sums not paid on account of wages for weekly holidays to any labors and pay the same 

to the persons entitled thereto from any money due to the contractor by the Engineer-in-charge concerned.   

 

             The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum Wages 

Act, 1948, Employees Liability Act, 1938, Workmen‟s Compensation Act, 1923, Industrial Disputes Act, 1947 

Maternity Benefits Act, 1961, and the Contractor‟s Labour (Regulation and Abolition) Act 1970, or the 

modifications thereof or any other laws relating thereto and the rules made thereunder from time to time. 

 

            The Contractor shall indemnify and keep indemnified institute against payments to be made under and for 

the observance of the laws aforesaid and the C.P.W.D. Contractor‟s labour Regulations without prejudice to this 

right to claim indemnity from his sub-contractors. 

           The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to 
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be a breach of this contract. 

 

           Whatever is the minimum wage for the time being, or fi the wage payable is higher that such wage, such 

wage shall be paid by the contractor to the workman directly without the intervention of Jamadar and that Jamadar 

shall not be entitled to deduct or recover any amount from the minimum wage payable to the workmen as and by 

way of commission or otherwise. 

        The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by 

the Jamadar from the wage of workmen. 

 

CLAUSE 19 C 

        In respect of all labour directly or indirectly employed in the work for the performance of the contractor‟s part 

of this contract, the contractor shall at this own expense arrange for the safety provisions as per C.P.W.D. Safety 

Code framed from time to time and shall at his own expense provide for all facilities in connection therewith.  In 

case the contractor fails to make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay 

a penalty of Rs.200/- for each default and in addition the Engineer-in-Charge shall be at liberty to make 

arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 

CLAUSE 19 D 

The Contractor shall submit by the 4
th
 and 19

th
 of every month, to the Engineer-in-charge a true statement showing 

in respect of the second half of the preceding month and the first half of the current month respectively. 

The number of labourers employed by him on the work, 

Their working hours, 

The wages paid to them, 

The accidents that occurred during the said fortnight showing the circumstances under which they happened and 

the extent of damage and injury caused by them, and 

The number of female workers who have been allowed maternity benefit according to Clause 19F and the amount 

paid to them. 

Failing which the contractor shall be liable to pay to Institute, a sum not exceeding Rs.200/- for each default or 

materially incorrect statement.  The decision of the Engineer-in-charge shall be final in deducting from any bill 

due to the contractor; the amount levied as fine and be binding on the contractor. 

 

CLAUSE 19 E 

In respect of all labour directly or indirectly employed in the work for the performance of the contractor‟s part of 

this contract, the contractor shall comply with or cause to be compiled with all the rules framed by Government of 

India/Institute from time to time for the protection of health and sanitary arrangements for workers employed by 

the Institute and its contractors. 
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CLAUSE 19 F 

Leave and pay during leave shall be regulated as follows :- 

Leave : 

(i) In the case of delivery – maternity leave not exceeding 8 weeks, 4 weeks upto and including the day of 

delivery and 4 weeks following that day, 

(ii) In the case of miscarriage – upto 3 weeks form the date of miscarriage. 

 

Pay : 

In the case of delivery – leave pay during maternity leave will be at the rate of the women‟s average daily 

earnings, calculated on total wages earned on the days when full time work was done during a period of three 

months immediately preceding the date on which she gives notice that she expects to be confined or at the rate of 

Rupee one only a day whichever is greater. 

 

In the case of miscarriage – leave pay at the rate of average daily earning calculated on the total wages earned on 

the days when full time work was done during a period of three months immediately preceding the date of such 

miscarriage. 

 

Conditions for the grant of maternity Leave. 

 

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total period of not 

less than six months immediately preceding the date on which she proceeds on leave. 

 

The contractor shall maintain a register of Maternity (Benefit) in the prescribed Form as shown in annexure – I and 

II, and the same shall be kept at the place of work. 

 

 

CLAUSE 19 G 

 

In the event of the contractor(s) committing a default or breach of any of the provisions of the Central Public 

Works Department, Contractor‟s Labour Regulations and Model Rules for the protection of health and sanitary 

arrangements for the workers as amended from time to time or furnishing any information or submitting or filing 

any statement under the provisions of the above regulations and Rules which is materially incorrect, he / they shall, 
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without prejudice to any other liability, pay to the Institute a sum not exceeding Rs.200/- for every default, breach 

or furnishing, making, submitting, filing such materially incorrect statements and in the event of the contractors 

defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day of default 

subject to a maximum of 5 per cent of the estimated cost of the work put  to tender.  The decision of the Engineer-

in-charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-charge that the contractor(s) is / are not properly observing and complying 

with the provisions of the C.P.W.D. Contractor‟s Labour Regulations and Model Rules and the provisions of the 

Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour (R&A) Central Rules 1971, for the 

protection of health and sanitary arrangements for work-people employed by the contractor(s) (hereinafter referred 

as „the said Rules‟) the Engineer-in-charge shall have power to give notice in writing to the contractor(s) requiring 

that the said Rules be complied with and the amenities prescribed therein be provided to the work-people within a 

reasonable time to be specified in the notice.  If the contractor(s) shall fail within the period specified in the notice 

to comply with and / observe the said Rules and to provide the amenities to the work-people as aforesaid, the 

Engineer-in-charge shall have the power to provide the amenities herein before mentioned at the cost of the 

contractor(s).  The contractor(s) shall erect, make and maintain at his/their own expense and to approved standards 

all necessary huts and sanitary arrangements required for his / their work-people on the site in connection with the 

execution of the works, and if the same shall not have been erected or constructed, according to approved 

standards, the Engineer-in-charge shall have power to give notice in writing to the contractor(s) requiring that the 

said huts and sanitary arrangements be remodeled and/or reconstruct such huts and sanitary arrangements 

according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in the notice, the Engineer-in-charge 

shall have the power to remodel or reconstruct such huts and sanitary arrangements according to approved 

standards at the cost of the contractor(s). 

 

CLAUSE 19 H 

Deleted 

CLAUSE 19 I 

The Engineer-in-charge may require the contractor to dismiss or remove from the site of the work any person or 

persons in the contractors employ upon the work who may be incompetent or misconduct himself and the 

contractor shall forthwith comply with such requirements. 

 

 

 

CLAUSE 19 J  
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It shall be the responsibility of the contractor to see that the building under construction is not occupied by 

anybody unauthorized during construction, and is handed over to the Engineer-in-charge with vacant possession of 

complete building, If such building through completed is occupied illegally, then the Engineer-in-charge shall have 

the option to refuse to accept the said building / buildings in that position.  Any delay in acceptance on this 

account will be treated as the delay in completion and for such delay a levy upto5% of tendered value of work may 

be imposed by the Engineer-in-charge whose decision shall be final both with regard to the justification and 

quantum and be binding on the contractor. 

 

However, the Engineer-in-charge, thorough a notice, may require the contractor to remove the illegal occupation 

any time on or before construction and delivery. 

 

CLAUSE 19K 

The contractor shall, at all stages of work, deploy skilled / semi-skilled tradesmen who are qualified  and possess 

certificate in particular trade from CPWD training institute / Industrial Training Institute / national Institute of 

Construction Management and Research (NICMAR) / National Academy of Construction / CIDC or any similar  

reputed and recognized institute managed ./ certified by State / Central Government. The number of such qualified 

tradesmen shall not be less than 20 % of total skilled / semi-skilled workers required in each trade at any stage of 

work. The contractor shall submit number of   man days required in respect of each trade, its scheduling and the 

list of qualified tradesmen along with requisite certificate from recognized institute to Engineer – in – charge for 

approval. Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute the work 

of respective trade the contractor shall substitute such tradesmen within two days of written notice from Engineer 

in charge . Failure on the part of the contractor to obtain approval of Engineer – in – charge or failure to deploy 

qualified tradesmen will attract a compensation to be paid by contractor at the rate of RS 100 per such tradesman 

per day. Decision of the Engineer – in – charge as to whether particular tradesman possesses requisite skill and 

amount of compensation in case of default shall be final and binding. Provided always, the provisions of this 

clause, shall not be applicable for works with estimated cost put to tender being less than Rs 5 crores    

   

CLAUSE  20 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract Labour 

(Regulation and Abolition) Act, 1970, amended from time to time and rules framed thereunder and other labour 

laws affecting contract labour that may be brought into force from time to time. 

 

CLAUSE  21 

The contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge. And if the 
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contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any insolvency 

proceedings or make any composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, 

perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person in the employ of 

Government in any way relating to his office or employment, or if any such officer or person shall become in any 

way directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the Institute shall have 

power to adopt the course specified in Clause 3 hereof in the interest of Institute and in the event of such course 

being adopted, the consequences specified in the said Clause 3 shall ensue. 

 

CLAUSE  22 

All sums payable by way of compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to the use of Institute without reference to the actuals, loss or damage sustained and 

whether or not any damage shall have been sustained. 

 

CLAUSE  23 

Where the contractor is a, partnership firm,. the previous approval in writing of the Engineer-in-Charge shall be 

obtained any change is made in the constitution of the firm. Where the contractor is an individual or a Hindu 

undivided family business concern such approval as aforesaid shall likewise be obtained before the contractor 

enters into any partnership agreement where under the partnership firm would have the right to carry out the works 

hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract shall be 

deemed. to have been assigned in contravention of Clause 21 hereof and the same action may be taken, and the 

same consequences shall ensue as provided in the said Clause 21. 

 

CLAUSE  24 

All works to be executed under the contract shall be executed under the direction and subject to the approval in all 

respects of the Engineer-in-Charge who shall be entitled to direct at what point or points and in what manner they 

are to be commenced, and from time to time carried on. 

 

 

CLAUSE  25  

 

Settlement of Disputes & Arbitration 

 Except where otherwise provided in the contract all question and disputes relating to the meaning of the 

specifications, designs, drawings and instructions here-in before mentioned and as to the quality of workmanship 
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or materials used or as to any other question, claim,  right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, instructions, orders of these conditions or 

otherwise concerning the works or the execution or failure to executes the same whether arising during the 

progress of work or after the cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned herein after. 

 

If the contractor considers any work demanded of him to be outside the requirements of the contract, or disputes 

any drawings, record or decision given in writing by the Engineer-in-charge or any matter in connection with or 

arising out of the Contract or carrying out of the work, to be unacceptable, he shall promptly within 15 days 

request the EXECUTIVE ENGINEER in writing for written instruction or decision. Thereupon, the EXECUTIVE 

ENGINEER shall give his written instructions or decisions within a period of one month from the receipt of the 

contractor's letter. 

 

 If the EXECUTIVE ENGINEER fails to give his instructions or decisions in writing within the aforesaid 

period or if the contractor is dissatisfied with the instructions or decision of the EXECUTIVE ENGINEER, the 

contractor may, within 15 days of the receipt of EXECUTIVE ENGINEER's decision appeal to the Chairman 

(Engineering Unit), IITM who shall afford an opportunity to the contractor to be heard, if the matter so desires and 

to offer evidence in support of his appeal. The Chairman (Engineering Unit), IITM shall give his decision within 

30 days of receipt of contractor's appeal.  

 

If the contractor is dissatisfied with the decision of the Chairman (Engineering Unit), he may within a period of 15 

days of the receipt of  the Chairman‟s decision appeal to the Director , IITM who shall afford an opportunity to the 

contractor to be heard, if the matter so desires and to offer evidence in support of his appeal. The Director, IITM 

shall give his decision within 30 days of receipt of contractor's appeal. 

 

If the contractor is dissatisfied with the decision of the Director IITM, he shall within 30 days of the receipt of the 

decision shall give notice to the Director, IITM for appointment of an arbitrator to adjudicate his claims, failing 

which the said decision of the Director, IITM shall be final and binding on the contractor.  

  

Except where the decision has become final, binding and conclusive in terms of Sub para (iii) above, disputes or 

difference shall be referred for adjudication through a sole arbitrator appointed by the Director, IITM. If the 

arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any 

reason whatsoever, another sole arbitrator shall be appointed in the manner aforesaid. Such person shall proceed 

with the reference from the stage at which it was left by his predecessor. 
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It is a term of this contract that the party invoking arbitration shall give list of disputes with amounts claimed in 

respect of each such dispute along with the notice for appointment of arbitrator and giving reference to the 

rejection by the Director, IITM of the appeal. 

 

It is also a term of this contract that no person other than a person appointed by such Director, IITM, as aforesaid 

should act as arbitrator. 

 

It is also a term of this Contract that if the contractor does not make any demand for appointment of arbitrator in 

respect of any claims in writing as aforesaid within 120 days of receiving the intimation from the Engineer-in-

charge that the final bill is ready for payment, the claim of the contractor shall be deemed to have been waived and 

absolutely barred and IITM shall be discharged and released of all liabilities under the Contract in respect of these 

claims. 

 

The arbitration shall be conducted in accordance with the provisions of the Arbitration and Conciliation Act 1996 

(26 of 1996) or any statutory modifications or re-enactment thereof and the rules made there under and for the time 

being in force shall apply to the arbitration proceeding under this clause. 

 

It is also term of this Contract that the arbitrator shall adjudicate on only such disputed as are referred to him by 

the Director, IITM and give separate award against each dispute and claim referred to him and in all cases where 

the total amount of the claims by any party exceeds Rs.1,00,000/-  the arbitrator shall give reasons for the award. 

 

It is also a term of the Contract that if any fees are payable to the arbitrator, these shall be paid equally by both the 

parties. 

 

It is also a term of the  Contract that the arbitrator shall be deemed to have entered on the reference on the date of 

issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. 

The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 

any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and half by 

each of the parties. The cost of the reference and of the award (including the fees, if any, of the arbitrator) shall be 

in the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any part 

thereof shall be paid and fix or settle the amount of costs to be so paid. 

 

CLAUSE  26 

The contractor shall fully indemnify and keep indemnified the Institute against any action, claim or proceeding 
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relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any 

royalties which may be payable in respect of any article or part thereof included in the contract. In the event of any 

claims made under or action brought against Institute in respect of any such matters as aforesaid, the contractor 

shall be immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute 

or to conduct any litigation that may arise therefrom, provided that the contractor shall not be liable to indemnify 

the Institute if the infringement of the patent or design or any alleged patent or design right is the direct result of an 

order passed by the Engineer-in-Charge  this behalf. 

 

CLAUSE  27 

 

-Deleted- 

 

CLAUSE  28 

In the case of any class of work for which there is no such specifications as referred to in Clause 11, such work 

shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case there are no such 

specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturer‟s specifications, if 

not available then as per District Specifications. In case there are no such specifications as required above, the 

work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-

Charge. 

 

CLAUSE  29  

i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against the 

contractor, the Engineer-in-Charge or the Institute shall be entitled to withhold and also have a lien to retain such 

sum or sums in whole or in part from the security, if any deposited by the contractor and for the purpose aforesaid, 

the Engineer-in-Charge or the Institute shall be entitled to withhold the security deposit, if any, furnished as the 

case may be and also have a lien over the same pending finalization or adjudication of any such claim. In the event 

of the security being insufficient to cover the claimed amount or amounts or if no security has been; taken from the 

contractor, the Engineer-in-Charge or the Institute shall be entitled to withhold and have a lien to retain to the 

extent of such claimed amount / or amounts referred to above, from any sum or sums found payable or which may 

at any time thereafter become payable to the contractor under the same contract or any other contract with the 

Engineer-in-Charge of the Institute or any contracting person through the Engineer-in-Charge pending finalization 

of adjudication of any such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien referred 
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to above by the Engineer-in-Charge or Institute will be kept withheld or retained as such by the Engineer-in-

Charge or Institute till the claim arising out of or under the contract is determined by the arbitrator (if the 

contractor is govern by the arbitration clause) by the competent court, as the case may be and that the contractor 

will have no claim for interest or damages whatsoever on any account in respect of such withholding or retention 

under the lien referred to above and duly notified as such to the contractor. For the purpose of this clause, where 

the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the Institute shall be entitled 

to withhold and also have a lien to retain towards such claimed amount or amounts in whole or in part from any 

sum found payable to any partner/ limited company as the case may be, whether in his individual capacity or 

otherwise. 

 

ii) Institute shall have the right to cause an audit and technical examination of the works and the final bills of the 

contractor including all supporting vouchers, abstract, etc., to be made after payment of the final bill and if as a 

result of such audit and technical examination any sum is found to have been overpaid in respect of any work done 

by the contractor under the contract or any work claimed to have been done by him under the contract and found 

not to have been executed, the contractor shall be liable to refund the amount of over-payment and it shall be 

lawful for Institute to recover the same from him in the manner prescribed in sub-clause (i) of this clause or in any 

other manner legally permissible; and if it is found that the contractor was paid less than what was due to him 

under the contract in respect of any work executed by him under it, the amount of such under payment shall be 

duly paid by Institute to the contractor, without any interest thereon whatsoever. 

 

Provided that the Institute shall not be entitled to recover any sum overpaid, nor the contractor shall be entitled to 

payment of any sum paid short where such payment has been agreed upon between the EXECUTIVE ENGINEER 

on the one hand and the contractor on the other under any term of the contract permitting payment for work after 

assessment by the EXECUTIVE ENGINEER. 

 

CLAUSE  29A 

Any sum of money due and payable to the contractor (including the security deposit returnable to him) under the 

contract may be withheld or retained by way of lien by the Engineer-in-Charge or the Institute or any other 

contracting person or persons through Engineer-in-Charge against any claim of the Engineer-in-Charge or Institute 

or such other person or persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Engineer- in-Charge or the Institute or with such other person or persons. 
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It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the 

Engineer-in-Charge or the Institute will be kept withheld or retained as such by the Engineer-in-Charge or the 

Institute or till his claim arising out of the same contract or any other contract is either mutually settled or 

determined by the arbitration clause or by the competent court, as the case may be and that the contractor shall 

have no claim for interest or damages whatsoever on this account or on any other ground in respect of any sum of 

money withheld or retained under this clause and duly notified as such to the contractor. 

 

CLAUSE  30 

-Deleted- 

 

CLAUSE  31 

 

The contractor(s) shall make his / their own arrangements for water required for the work and nothing extra will be 

paid for the same.  This will be subject to the following conditions. 

 

i) That the water used by the contractor(s) shall be fit for construction  purposes to the satisfaction of the Engineer-

in-charge. 

 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at the risk and cost of 

contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the opinion of the 

Engineer-in- Charge, unsatisfactory. 

iii) No bore wells / open wells shall be constructed inside the IITM Campus for drawl of water. 

 

CLAUSE  31 A 

 

-Deleted- 

 

CLAUSE  32 

 

Deleted 

 

CLAUSE  33 
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Deleted 

 

CLAUSE  34 

 

 Deleted 

 

CLAUSE  35 

The contractor undertakes to make arrangement for the supervision of the work by the firm supplying the bitumen 

used. The contractor shall collect the total quantity of bitumen required for the work as per standard formula, 

before the work is started and shall hypothecate it to the Engineer-in-Charge. If any bitumen remains unused on 

completion of the work on account of lesser use of materials in actual execution for reasons other than authorized 

changes of specifications and abandonment of portion of work, a corresponding deduction equivalent to the cost of 

unused materials as determined by the Engineer-in-Charge shall be made and the material returned to the 

contractors. Although the materials are hypothecated to Institute, the contractor undertakes the responsibility for 

their proper watch, safe custody and protection against all risks. The materials shall not be removed from site of 

work without the consent of the Engineer-in-Charge in writing. 

The contractor shall be responsible for rectifying defects noticed within a year from the date of completion of the 

work and the portion of the security deposit relating to asphaltic work shall be refunded after the expiry of this 

period. 

 

 

CLAUSE  36 

Contractors Superintendence, Supervision, Technical Staff & Employees 

 

The contractor shall provide all necessary superintendence during execution of the work and as along thereafter as 

may be necessary for proper fulfilling of the obligations under the contract. 

 

The contractor shall immediately after receiving letter of acceptance of the tender and before commencement of 

the work, intimate in writing to the Engineer-in-Charge, the name(s), qualifications, experience, age, address(s) 

and other particulars along with certificates, of the principal technical representative to be in charge of the work 

and other technical representative(s) who will be supervising the work, minimum requirement of such technical 

representative(s) and their qualifications and experience shall not be lower than specified in Schedule „F‟. The 

Engineer-in-Charge shall within 3 days of receipt of such communication intimate in writing his approval or 

otherwise of such a representative(s) to the contractor. Any such approval may at any time be withdrawn and 
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incase of such withdrawal, the contractor shall appoint another such representative(s) according to the provisions 

of this clause. Decision of the tender accepting authority shall be final and binding on the contractor in this respect. 

Such a principal technical representative shall be appointed by the contractor soon after receipt of the approval 

from Engineer-in-Charge and shall be available at site before start of work. 

 

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it will not be 

necessary for the said contractor to appoint such a principal technical representative but the contractor shall 

designate and appoint a responsible agent to represent him and to be present at the work whenever the contractor is 

not in a position to be so present. All the provisions applicable to the principal technical representative under the 

clause will also be applicable in such a case to contractor or his responsible agent. The principal technical 

representative and/or the contractor shall on receiving reasonable notice from the Engineer-in-Charge or his 

designated representative(s) in charge of the work in writing or in person or otherwise, present himself to the 

Engineer-in-Charge and/or at the site of work, as required, to take instructions. Instructions given to the principal 

technical representative of the responsible agent shall be deemed to have the same force as if these have been 

given to the contractor. The principal technical representative and/or the contractor or his responsible authorized 

agent shall be actually available at site especially during important stages of execution of work, during recording 

of measurement of works and whenever so required by the Engineer-in-Charge by a notice as aforesaid and shall 

also note down instructions conveyed by the Engineer-in-Charge or his designated representative in the site order 

book and shall affix his signature in token of noting down the instructions and in token of acceptance of 

measurements.  

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is convinced that 

no such technical representative(s) is / are effectively appointed or is / are effectively attending or fulfilling the 

provision of this clause, a recovery (nonrefundable) shall be effected from the contractor as specified in Schedule 

'F' and the decision of the Engineer-in-Charge as recorded in the site order book and measurement recorded 

checked / test checked in Measurement Books shall be final and binding on the contractor. Further if the contractor 

fails to appoint a suitable technical representative and / or other technical representative(s) and if such appointed 

persons are not effectively present are absent by more than two days without duly approved substitute or do not 

discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend the 

execution of the work until such date as suitable other technical representative(s) is / are appointed and the 

contractor shall be held responsible for the delay so caused to the work. The contractor shall submit a certificate of 

employment of the technical representative(s) along with every on account bill/final bill and shall produce 

evidence if at any time so required by the Engineer-in-Charge. 
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The contractor shall provide and employ on the site only such technical assistants as are skilled and experienced in 

their respective fields and such foremen and supervisory staff as are competent to give proper supervision to the 

work.  

 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for proper and 

timely execution of the work. 

 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the works any 

person who in his opinion misconducts himself, or is incompetent or negligent in the performance of his duties or 

whose employment is otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall not be 

employed again at works site without the written permission of the Engineer-in-Charge and the persons so 

removed shall be replaced as soon as possible by competent substitutes. 

 

CLAUSE  37 

 

Clause 37 "Levy / Taxes Payable by Contractor" 

 

i) Sales tax including VAT (except Service tax) Building and other Construction Workers Welfare Cess  or 

any other tax or Cess in respect of this contract  shall be payable by the Contractor and IITM shall not 

entertain any claim whatsoever in this respect. However in respect of service tax , same shall be paid by 

the contractor to the concerned department on demand and it will be reimbursed to him by the Engineer-

in-charge after satisfying that it has been actually and genuinely paid by the contractor. 

 

ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone, kankar, 

etc. from local authorities. 

 

 

           If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable by the 

Institute and does not any time become payable by the contractor to the State Government / Local authorities in 

respect of any material used by the contractor in the works then in such a case, it shall be lawful to the Institute and 

it will have the right and be entitled to recover the amount paid in the circumstances as aforesaid from dues of the 

contractor. 

 

CLAUSE  38 

i) All tendered rates shall be inclusive of all taxes and levies (Except Service tax) payable under respective 

statutes. However. If any further tax or cess is imposed by Statute ,after the last stipulated date for the receipt of 
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tender including extensions if any and the contractor thereupon necessarily and properly pays such 

taxes/levies/cess, the contractor shall be reimbursed the amount so paid. provided such payments, if any, is not, 

in the opinion of the Engineer-in-charge (whose decision shall be final and binding on the contractor) 

attributable to delay in execution of work within the control of the contractor. 

 

ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as 

may be necessary and shall allow inspection of the same by a duly authorized representative of the Institute 

and/or the Engineer-in-Charge and further shall furnish such other information/document as the Engineer-in-

Charge may require from time to time. 

 

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or excess, , 

give a written notice thereof to the Engineer-in-Charge that the same is given pursuant to this condition, 

together with all necessary information relating thereto. 

 

CLAUSE   39 

        Without prejudice to any of the rights or remedies under this contract if the contractor dies, the Engineer-in-

charge on behalf of the Institute shall have the option of terminating the contract without compensation to the 

contractor. 

 

 

CLAUSE   40 

The contractor shall not be permitted to tender for works in the Institute (responsible for award and execution of 

contracts) in  which his near relative is posted as Assistant Registrar( Engineering unit, IITM) or as an officer in 

any capacity between the grades of the EXECUTIVE ENGINEER and Junior Engineer (both inclusive). He shall 

also intimate the names of persons who are working with him in any capacity or are subsequently employed by 

him and who are near relatives to any Official in the Institute. Any breach of this condition by the contractor 

would render him liable to be removed from the approved list of contractors of the Institute. If however the 

contractor is registered in any other department, he shall be debarred from tendering in Institute for any breach of 

this condition 

 

NOTE: By the term "near relatives” is meant wife, husband, parents and grandparents, children and grandchildren, 

brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 

 

CLAUSE  41 
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No engineer of gazetted rank or other gazetted officer employed in engineering or administrative duties in an 

engineering department of the Government of India shall work as a contractor or employee of a contractor for a 

period of one year after his retirement from government service without the previous permission of Government of 

India in writing. This contract is liable to be cancelled if either the contractor or any of his employees is found at 

any time to be such a person who had not obtained the permission of Government of India as aforesaid, before 

submission of the tender or engagement in the contractor's service, as the case may be. 

CLAUSE  42 

Deleted 

 

CLAUSE   43 

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary 

buildings and other things connected therewith shall be at the risk of the contractor until the work has been 

delivered to the Engineer-in-Charge and a certificate from him to that effect obtained. In the event of the work or 

any materials properly brought to the site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-

Charge to remove any debris from the site, collect and properly stack or remove in store all serviceable  materials 

salvaged from the damaged work and shall be paid at the contract rates in accordance with the provision of this 

agreement for the work of clearing the site of debris, stacking or removal of serviceable material and for 

reconstruction of all works ordered by the Engineer-in-Charge, such payments being in addition to compensation 

upto the value of the work originally executed before being damaged or destroyed and not paid for. In case of 

works damaged or destroyed but not already measured and paid for, the compensation shall be assessed by the 

EXECUTIVE ENGINEER concerned. The contractor shall be paid for the damages/destruction suffered and for 

the restoring the material at the rate based on analysis of rates tendered for in accordance with the provision of the-

contract. The certificate of the Engineer-in-Charge regarding the quality and quantity of materials and the purpose 

for which they were collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or warlike 

operations (a) unless the contractor had taken all such precautions against air raid as are deemed necessary by the 

A.R.P. Officers or the Engineer-in-Charge (b) for any material etc. not on the site of the work or for any tools, 

plant, machinery, scaffolding, temporary building and other things not intended for the work. 

 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension of 

time for its completion as is considered reasonable by the Engineer-in-charge. 

 

CLAUSE  44 
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The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders issued 

thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and the EXECUTIVE 

ENGINEER may, in his discretion, cancel the contract. The contractor shall also be liable for any pecuniary 

liability arising on account of any violation by him of the provisions of the said Act. 

 

CLAUSE  45  

 

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from the 

Labour Officer. As soon as the work is virtually complete the contractor shall apply for the clearance certificate to 

the Labour officer under intimation to the Engineer-in-charge. The Engineer-in-charge on receipt of the 

communication shall write to the Labour officer to intimate if any complaint is pending against the contractor in 

respect of the work. If no complaint is pending on record till after 3 months after completion of the work and/or no 

communication is received from the Labour officer to this effect till six months after the date of completion it will 

be deemed to have received the clearance certificate and the security deposit will be released if otherwise due.  
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16.0 C.P.W.D.  SAFETY  CODE 

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, or 

from solid construction except such short period work as can be done safely from ladders. When a ladder is used, 

an extra mazdoor shall be engaged for holding the ladder and If the ladder is used for carrying materials as well 

suitable footholds and hand-hold shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than 1/4 to 1 (1/4 horizontal and 1 vertical.) 

 

Scaffolding of staging more than 3.6 mt. (12ft.) above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached or bolted, braced 

and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging and 

extending along the entire length of the outside and ends thereof with only such opening as may be necessary for 

the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 

building or structure. 

 

Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) above 

ground level or floor level, they should be closely boarded, should have adequate width and should be suitably 

fastened as described in (2) above. 

 

Every opening in the floor of a building or in a working platform shall be provided with suitable means to 

prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 90 

cm.(3ft.)  

 

Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width between side rails in 

rung ladder shall in no case be less than 29 cm. (111/2”) for ladder upto and including 3 m. (10 ft.) in length. For 

longer ladders, this width should be increased at least 1/4” for each additional 30 cm/1 foot of length. Uniform 

step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from 

electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. The contractor shall provide all necessary fencing and lights to 

protect the public from accident and shall be bound to bear the expenses of defense of every suit, action or other 

proceedings at law that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit, action or proceedings to 
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any such person or which may, with the consent of the contractor, be paid to compensate any claim by any such 

person. 

 

Excavation and Trenching - All trenches of 1.2 m. (4ft.) or more in depth, shall at all times be supplied with at 

least one ladder for each 30 m. (100 ft.) in length or fraction thereof Ladder shall extend from bottom of the 

trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches which are 1.5 m. (5ft.) or 

more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the 

trench or half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances, undermining or undercutting shall be done. 

 

 Demolition - Before any demolition work is commenced and also during the progress of the work, 

 

All roads and open areas adjacent to the work site shall either be closed or suitably protected 

 

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the 

operator shall remain electrically charged. 

 

All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 

flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render 

it unsafe. 

 

 All necessary personal safety equipment as considered adequate by   the Engineer-in-Charge should be kept 

available for the use of the person employed on the site and maintained in a condition suitable for immediate use, 

and the contractor should take adequate steps to ensure proper use of equipment by those concerned:- The 

following safety equipment shall invariably be  provided. 

 

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective 

footwear and protective gloves and goggles. 

 

Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious to the 

eyes, shall be provided with protective gloves and goggles. 

 

Those engaged in welding works shall be provided with welder's protective eye-shields. 
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Stone breaker shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals. 

 

When workers are employed in sewers and manholes, which are in active use, the contractors shall ensure that 

the manhole covers are opened and ventilated at-least for an hour before the workers are allowed to get into the 

manholes, and the manholes so opened shall be cordoned off with suitable railing and provided with warning 

signals or boards to prevent accident to the public. In addition, the contractor shall ensure that the following 

safety measure are adhered to : 

Entry for workers into the line shall not be allowed except under supervision of the JE or any other higher 

officer. 

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before any man 

is allowed to enter into the manhole for working inside. 

 Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which changes colour 

in the presence of such gases and gives indication of their presence. 

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no Oxygen is 

found inside the sewer line, workers should be sent only with Oxygen kit. 

Safety belt with rope should be provided to the workers. While working inside the manholes, such rope should 

be handled by two men standing outside to enable him to be pulled out during emergency. 

The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind. Proper warning 

signs should be displayed for the safety of the public whenever cleaning works are undertaken during night or 

day. . 

No smoking or open flames shall be allowed near the blocked manhole being cleaned.  

The malba(debris) obtained on account of cleaning of blocked manholes and sewer lines should be immediately 

removed to avoid accidents on account of slippery nature of the malba(debris). 

Workers should not be allowed to work inside the manhole continuously. He should be given rest intermittently. 

The Engineer-in-Charge may decide the time up to which a worker may be allowed to work continuously inside 

the manhole. 

Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for portable air blowers 

are recommended for ventilating the manholes. The Motors for these shall be vapour proof and of totally 

enclosed type. Non sparking gas engines also could be used but they should be placed at least 2 metres away 

from the opening and on the leeward side protected from wind so that they will not be a source of friction on any 

inflammable gas that might be present. 
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The workers engaged for cleaning the manholes/sewers should be properly trained before allowing to work in 

the manhole. 

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves non sparking 

tools safety lights and gas masks and portable air blowers (when necessary). They must be supplied with barrier 

cream for anointing tile limbs before working inside the sewer lines. 

Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full weight on it to 

guard against insecure fastening due to corrosion of the rung fixed to manhole well. 

If a man has received a physical injury, he should be brought out of the sewer immediately and adequate medical 

aid should be provided to him. 

The extent to which these precautions are to be taken depend on individual situation but the decision of the 

Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be final. 

 

The Contractor shall not employ men and women below the age of 18 years on the work of painting with 

products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 

painting, the following precaution should be taken:- 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting 

operation except in the form of pastes or paint ready for use.  

 

ii)  Measures shall be taken, wherever required in order to prevent danger arising from the application of a 

paint in the form of spray. 

 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry 

rubbing down and scraping. 

 

iv) Facilities shall be provided to enable the working painters to wash during and on the cessation of work.  

The following precaution should be taken while painting: 

White lead, sulphate of lead or product containing these pigment, shall not be used in painting operation except 

in the form of pastes or paint ready for use. 

Measures shall be taken, wherever required in order to prevent danger arising from the application of a paint in 

the form of spray. Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping. Adequate facilities shall be provided to enable working painters to 

wash during and on cessation of work. 

Overall shall be worn by working painters during the whole of working period. 

Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by painting 
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materials. 

 

Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently verified by 

medical man appointed by Institute. 

Institute may require, when necessary medical examination of workers. 

Instructions with regard to special hygienic precautions to be taken in the painting trade shall be distributed to 

working painters. 

 

When the work is done near any place where there is risk of drowning, all necessary equipment should be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and 

adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained during the 

course of the work. 

Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to the 

following standards or conditions : 

i)  

(a) These shall be of good mechanical construction, sound materials and        adequate strength and free 

from patent defects and shall be kept repaired and in good working order.  

       (b)  Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality 

and adequate strength and free from patent defects. 

        ii)  Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age 

of 21 years should be in charge of any hoisting machine including any scaffolding winch or give 

signals to operator. 

        iii)   In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 

in hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. 

Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 

load. In case of a hoisting machine having a variable safe working load each safe working load and the 

condition under which it is applicable shall be clearly indicated. No part of any machine or any gear 

referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose 

of testing. 

        iv)  The contractor shall notify the safe working load of the machine to the Engineer-in-Charge whenever he 

brings any machinery to site of work who may get it verified. 

 

           Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce to the 



75 

 

minimum the risk of accidental descent of the load. Adequate precautions should be taken to reduce to the 

minimum the risk of any part of a suspended load becoming accidentally displaced. When workers are employed 

on electrical installations which are already energized, insulating mats, wearing apparel, such as gloves, sleeves 

and boots as may be necessary should be provided. The worker should not wear any rings, watches and carry 

keys or other materials which are good conductors of electricity. 

 

            All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing 

facilities should be provided at or near places of work. 

 

            These safety provisions should be brought to the notice of all concerned by display on a notice board at a 

prominent place at work spot. The person responsible for compliance of the safety code shall be named therein 

by the contractor. 

 

          To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by labour officer or other department or 

Engineer-in-Charge or their representatives. 

 

            Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor 

from the operations of any other Act or Rule in force in the Republic of India. 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in IITM in which twenty or more workers are 

ordinarily employed or are proposed to be employed in any day during the period during which the contract 

work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection with 

construction work on any day during the period during which the contract work is in progress. 

 

3. FIRST AID FACILITIES 

i) At every work place there shall be provided and maintained, so as to easily accessible during working hours, 

first–aid boxes at the rate of not less than one box for 150 contract labour or part thereof ordinarily 

employed.. 
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ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the 

following equipment 

a) For work places in which the number of contract labour employed does not exceed 50 Each first-aid box shall 

contain the following equipment :- 

 

1.   6 small sterilized dressings 

2.   3 medium size sterilized dressings. 

3.   3 large size sterilized dressings. 

4.   3 large sterilized burn dressings. 

5.   1 (30ml) bottle containing a two per cent alcoholic solution of iodine 

6.   1 (30 ml) bottle containing Sal volatile having the dose and mode of  

       Administration indicated on the label. 

7.   1 snakebite lancet. 

8.   1 (30 gms.) bottle of potassium permanganate crystals 

9.   1 pair scissors 

10. 1 copy of the  first-aid leaflet issued by the Director General, Factory     

       Advice Service and Labour Institutes, Government of India. 

11.  1 bottle containing 100 tablets (each of 5 gms) of aspirin. 

12.  Ointment for burns 

13.  A bottle of suitable surgical antiseptic solution. 

 

b)  For work places in which the number of contract labour exceed 50.    

     Each first-aid box shall contain the following equipment. 

12 small sterilized dressings. 

6 medium size sterilized dressings. 

6 large size sterilized dressings. 

6 large size sterilized burn dressings. 

6 (15 gms.) packets sterilized cotton wool. 

1 (60 ml.) bottle containing two per cent alcoholic solution iodine. 

1 (60 ml.) bottle containing Sal volatile having the dose and mode of   administration indicated on the label. 

1 roll of adhesive plaster.  

1 snake bite lancet. 

1 (30 g) bottle of potassium permanganate crystals. 
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1 pair scissors 

1 copy of the first-aid leaflet issued by the director General Factory Advice Service and labour Institutes / 

government of India. 

 

A bottle containing 100 tablets (each of 5 g) of aspirin. 

Ointment for burns. 

A bottle of suitable surgical antiseptic solution. 

 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary. 

iv)  Nothing except the prescribed contents shall be kept in the First-aid box. 

v) The first-aid box shall be kept in charge of a responsible person who shall always be readily available during 

the working hours of the work place.  

vi)  A person in Charge of the First aid box shall be a person trained in First-aid treatment, in the work places 

where the number of contract labour employed is 150 or more. 

vii) In work places where the number of contract labour employed is 500 or more and hospital facilities are not 

available within easy distance from the works. First-aid posts shall be established and run by a trained 

compounder. The compounder shall be on duty and shall be available at all hours when the workers are at 

work. 

viii)  Where work places are situated in places which are not towns or cities, a suitable motor transport shall be 

kept readily available to carry injured person or person suddenly taken ill to the nearest hospital. 

 

4. DRINKING WATER 

In every work place, there shall be provided and maintained at suitable places, easily accessible to labour, a 

sufficient supply of cold water fit for drinking. 

Where drinking water is obtained from an intermittent public water supply, each work place shall be provided 

with storage where such drinking water shall be stored. 

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or other source 

of pollution. Where water has to be drawn from an existing well which is within such proximity of latrine, drain 

or any other source of pollution, the well shall be properly chlorinated before water is drawn form it for drinking. 

All such wells shall be entirely closed in and be provided with a trap door which shall be dust and waterproof. 

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for 

cleaning or inspection which shall be done at least once a month. 
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5. WASHING FACILITIES 

In every work place adequate and suitable facilities for washing shall be provided and maintained for the use of 

contract labour employed therein. 

Separate and adequate cleaning facilities shall be provided for the use of male and female workers. 

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 

 

6. LATRINES AND URINALS 

i)  Latrines shall be provided in every work place on the following scale namely: 

Where female are employed there shall be at least one latrine for every 25 females. 

Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one latrine 

for 25 males or females as the case may be up to the first 100, and one for every 50 thereafter. 

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper door and 

fastenings. 

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-resisting 

non-absorbent materials and shall be cement washed inside and outside at least once a year, Latrines shall 

not be of a standard lower than borehole system. 

 

iv) Where workers of both sexes are employed, there shall be displayed outside each block of latrine and urinal, 

a notice in the language understood by the majority of the workers "For Men only" or "For Women Only" as 

the case may be. 

 

The notice shall also bear the figure of a man or of a woman, as the case may be. 

v) There shall be at least one urinal for male workers up to 50 and one for female workers up to fifty employed at 

a time, provided that where the number of male or female workmen, as the case may be exceeds 500, it shall 

be sufficient if there is one urinal for every 50 males or females up to the first 500 and one for every 100 or 

part thereafter. 

 

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary 

condition at all times. 

b) Latrines and urinals other than those connected with a flush sewage system shall comply with the 

requirements of the Public Health Authorities. 
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vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the 

latrines and urinals. 

 

viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, arrangements for proper 

disposal of excreta by incineration at the work place shall be made by means of a suitable incinerator. 

Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a pucca tank prepared for 

the purpose and covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth for a 

fortnight (when it will turn to manure). 

 

ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-in-Charge to 

effect proper disposal of night soil and other conservancy work in respect of the contractor's workmen or 

employees on the site. The contractor shall be responsible for payment of any charges which may be levied by 

Municipal or Cantonment Authority for execution of such on his behalf. 

 

7. PROVISION OF  SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two for rest 

separately for the use of men and women labour,  The height of each shelter shall not be less than 3 m (10ft.) 

form the floor level to the lowest part of the roof.  These shall be kept clean and the space provided shall be on 

the basis of 0.6 sq.m. (6 sft) per head.  

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building under 

construction or other alternative accommodation to be used for the purpose. 

 

 

8. CRECHES 

At every work place, at which 20 or more women worker are ordinarily employed, there shall be provided two 

rooms of reasonable dimensions for the use of their children under the age of six years.  One room shall be used 

as a play room for the children and the other as their bedroom.  The rooms shall be constructed with 

specifications as per clause 19H (ii) a, b & c. 

The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall be 

adequate provision of sweepers to keep the places clean. 

The contractor shall supply adequate number of toys and games in the play room and sufficient number of cots 

and beddings in the bed room. 

The contractor shall provide one ayah to look after the children in the crèche when the number of women 
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workers does not exceed 50 and two when the number of women workers exceeds 50. 

 

The use of the rooms earmarked as crèches shall be restricted to children, their attendants and mothers of the 

children. 

9.  CANTEENS 

In every work place where the work regarding the employment of contract labour is likely to continue for six 

months and where in contract labour numbering one hundred or more is ordinarily employed, an adequate 

canteen shall be provided by the contractor for the use of such contract labour. 

The canteen shall consist of at least a dining hall, kitchen and storeroom, pantry and washing places separately 

for workers and utensils. 

The canteen shall be sufficiently lighted at all times when any person has access to it. 

The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or colour 

washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four months. 

The premises of the canteen shall be maintained in a clean and sanitary condition. 

Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as to 

cause a nuisance. 

Suitable arrangements shall be made for the collection and disposal of garbage. 

The dining hall shall accommodate at a time 30 per cent of the contract labour working at a time. 

The floor area of the dining hall, excluding the area occupied by the service counter and any furniture except 

tables and chairs shall not be less than one square meter (10 sft) per diner to be accommodated as prescribed in 

sub-Rule 9. 

 (xi)  a) A portion of the dining hall and service counter shall be partitioned off and reserved for women workers 

in proportion to their number. 

         b) Washing places for woman shall be separate and screened to secure privacy. 

(xii)  Sufficient tables, stools, chair or benches shall be available for the number of diners to be accommodated 

as prescribed in sub-Rule 9. 

    (xiii)  a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any other 

equipment necessary for the efficient running of the canteen. 

                 2.  The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 

             b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and maintained. 

               2. A service counter, if provided, shall have top of smooth and impervious           

                   material.        

               3. Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of 
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utensils and equipment. 

 

xiv. The food stuffs and other items to be served in the canteen shall be in conformity with the normal habits of 

the contract labour. 

xv. The charges for food stuffs, beverages and any other items served in the canteen shall be based on 'No profit, 

No loss' and shall be conspicuously displayed in the canteen. 

xvi. In arriving at the price of foodstuffs, and other article served in the canteen, the following items shall not be 

taken into consideration as expenditure namely: 

                  a) The rent of land and building. 

                  b) The depreciation and maintenance charges for the      

                       Building and equipment provided for the canteen. 

The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery and 

utensils. 

The water charges and other charges incurred for lighting and ventilation. 

The interest and amounts spent on the provision and maintenance of equipment provided for the canteen. 

xvii. The accounts pertaining to the canteen shall be audited once every 12 months by registered accountants and 

auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the Engineer-

in-Charge including the filling up of any borrow pits which may have been dug by him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall from an 

integral part of the contracts. 

 

12.  AMENDMENTS 

Institute may, from time to time, add to or amend these rules and issue directions - it may consider necessary for 

the purpose of removing any difficulty which may arise in the administration thereof. 

  



82 

 

 

17.0 C.P.W.D. Contractor's Labour Regulations 

1. SHORT TITLE  

These regulations may be called the CPWD/PWD (DA Contractors Labour Regulations.  

2. DEFINITIONS 

1)     Workman means any person employed by contractor directly or indirectly through a subcontractor with or 

without the knowledge of the Institute to do any skilled, semiskilled or unskilled manual, supervisory, technical 

or clerical work for hire or reward, whether the terms of employment are expressed or implied but does not 

include any person : 

a) Who is employed mainly in a managerial or administrative capacity: or  

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or by reason of powers 

vested in him, functions mainly of managerial nature: or 

c)   Who is an out worker, that is to say, person to whom any article or materials are given out by or on behalf of 

the principal employers to be made up cleaned, washed, altered, ornamental finished, repaired adopted or 

otherwise processed for sale for the purpose of the trade or business of the principal employers and the process is 

to be carried out either in the home of the out worker or in some other premises, not being premises under the 

control and management of the principal employer. 

No person below the age of 18 years shall be employed to act as a workman. 

ii)  Fair wages means wages whether for time or piece work fixed and notified under the provisions of the 

Minimum Wages Act from time to time. 

iii) Contractors shall include every person who undertakes to produce a given result other than a mere supply of 

goods or articles of manufacture through contract labour or who supplies contract labour for any work and 

includes a subcontractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

i)  Normally working hours of an adult employee should not exceed 9 hours a day. The working day shall be so 

arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day. 

ii)   When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in any 

week, he shall be paid over time for the extra hours put in by him at double the ordinary rate of wages. 

iii)  a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions of 

the Minimum Wages (Central) Rules 1960 as amended from time to time irrespective of whether such worker is 

governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Government under the minimum Wages Act are not inclusive of 

the wages for the weekly day of rest, the worker shall be entitled to rest day wages at the rate applicable to the 
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next preceding day, provided he has worked under the same contractor for a continuous period of not less than 6 

days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal weekly 

holiday, he shall grant a substituted holiday to him for the whole day on one of the five days immediately before 

or after the normal weekly holiday and pay wages to such worker for the work performed on the normal weekly 

holiday at overtime rate. 

4.  DISPLAY OF NOTICE REGARDING WAGES ETC. 

 

The contractor shall before he commences his work on contract, display and correctly maintain and continue to 

display and correctly maintain in a clear and legible condition in conspicuous places on the work, notices in 

English and in the local Indian languages spoken by the majority of the workers giving the minimum rates of 

wages fixed under Minimum Wages Act, the actual wages being paid, the hours of work for which such wage 

are earned, wages periods, dates of payments of wages and other relevant information as per Appendix 'III'. 

5.  PAYMENT OF WAGES 

 

The contractor shall fix wage periods in respect of which wages shall be payable. 

No wage period shall exceed one month. 

The wages of every person employed as contract labour in an establishment or by a contractor where less than 

one thousand such persons are employed shall be paid before the expiry of seventh day and in other cases before 

the expiry of tenth day after the last day of the wage period in respect of which the wages are payable. 

Where the employment of any worker is terminated by or on behalf of the contractor the wages earned by him 

shall be paid before the expiry of the second working day from the date on which his employment is terminated. 

All payment of wages shall be made on a working day at the work premises and during the working time and on 

a date notified in advance and in case the work is completed before the expiry of the wage period, final payment 

shall be made within 48 hours of the last working day. 

Wages due to every worker shall be paid to him direct or to other person authorized by him in this behalf. 

All wages shall be paid in current coin or currency or in both. 

Wages shall be paid without any deductions of any kind except those specified by the Central Government by 

general or special order in this behalf or permissible under the Payment of Wages Act 1956. 

A notice showing the wages period and the place and time of disbursement of wages shall be displayed at the 

place of work and a copy sent by the contractor to the Engineer-in-Charge under acknowledgment. 

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the Junior Engineer 

or any other authorized representative of the Engineer-in-Charge who will be required to be present at the place 

and time of disbursement of wages by the contractor to workmen. 
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The contractor shall obtain from the Junior Engineer or any other authorized representative of the Engineer-in-

Charge as the case may be, a certificate under his signature at the end of the entries in the "Register of Wages" or 

the "Wage-cum Muster Roll" as the case may be in the following form: 

 

"Certified that the amount shown in column No has been paid to the workman concerned in my presence on

 at……………….” 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following: 

 

a) Fines 

 

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his employment he is 

required to work. The amount of deduction shall be in proportion to the period for which he was absent. 

 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for loss 

of money or any other deduction which he is required to account, where such damage or loss is directly 

attributable to his neglect or default. 

 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted shall be 

entered in a register. 

 

e) Any other deduction which the Central Government may from time to time allow. 

 

ii)   No fines should be impose on any worker save in respect of such acts and omissions on his part as have been 

approved of by the Chief Labour Commissioner. 

 

Note: - An approved list of Acts and omissions for which fines can be imposed is enclosed. Appendix „X‟ 

 

iii)   No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages 

until the worker has been given an opportunity of showing cause against such fines or deductions. 
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iv) The total amount of fine which may be imposed in anyone wage period on a worker shall not exceed an 

amount equal  to three paise in a rupee of the total wages, payable to him in respect of that wage period.  

v)  No fine imposed on any worker shall be recovered from him by installment, or after the expiry of sixty days 

from the date on which it was imposed. 

 

vi)   Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it 

was imposed. 

 

7. LABOUR RECORDS 

 

The contractor shall maintain a Register of persons employed on work on contract in Form XIII of the CL (R 

&A) Central Rules 1971 (Appendix IV) 

 

The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the work 

under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V). 

 

The contractor shall maintain a Wage Register in respect of all workmen employed by him on the work under 

contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI) 

 

 

(iv)  Register of accident : The contractor shall maintain a register of accidents in such form may be convenient  

at the work place but the same shall include the following particulars : 

 

Full particulars of the labourers who met with accident 

Rate of wages 

Sex 

Age 

Nature of accident and cause of accident 

Time and date of accident 

Date and time when admitted in Hospital 

Date of discharge from the Hospital 

Period of treatment and result of treatment. 

Percentage of loss of earning capacity and disability as assessed by Medical officer. 

Claim required to be paid under Workmen‟s Compensation Act. 
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Date of payment of compensation 

Amount paid with details of the person to whom the same was paid. 

Authority by whom the compensation was assessed. 

Remarks 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R &A) Rules 1971 (Appendix-

XI) 

 

The contractor shall display in a good condition and in a conspicuous place of work the approved list of acts and 

omissions for which fines can be imposed (Appendix-X) 

 

vi)   The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL (R&A) 

Rules 1971 (Appendix-XII) 

 

vii)   The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIII) 

 

viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-XIV)  

8.  ATTENDANCE CARD-CUM-WAGE SLIP 

 

The contractor shall issue an Attendance card – cum – wage slip to each workman employed by him in the 

specimen form at (Appendix-VII) 

 

The card shall be valid for each wage period. 

 

The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 

 

The card shall remain in possession of the worker during the wage period under reference. 

 

The contractor shall complete the wage slip portion of the reverse of the card at least a day prior to the 

disbursement of wages in respect of the wage period under reference. 

 

The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of 
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disbursement of wages and retain the card with himself. 

 

9.  EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to each 

worker within three days of the employment of the worker (Appendix-VIII). 

 

10.  SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the workman whose 

services have been terminated, a Service certificate in Form XV of the CL (R&A) Central Rules 1971 

(Appendix-IX) 

 

11.  PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6&7 shall be preserved in original for a period of 

three years from the date of last entries made in them and shall be made available for inspection by the Engineer-

in-Charge or Labour Officer or any other officers authorized by the Institute in this behalf, 

 

12.  POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  

The labour officer or any person authorized by Institute on their behalf shall have power to make enquiries with 

a view to ascertaining and enforcing due and proper observance of Fair Wage clauses and the Provisions of these 

Regulations. He shall investigate into any complaint regarding the default made by the contractor or 

subcontractor in regard to such provision. 

 

13.  REPORT OF LABOUR OFFICER 

The labour officer or other  persons authorized as aforesaid shall submit a report of result of his investigation or 

enquiry to the Engineer-in-charge concerned indicating the extent, if any, to which the default has been 

committed with a note that necessary deductions from the contractor's bill be made and the wages and other dues 

be paid to the labourers concerned, In case an appeal is made by the contractor under Clause 13 of these 

regulations, actual payment to labourers will be made by the Engineer-in-charge after a decision has been given 

on such appeal 

i) The Engineer-in-charge shall arrange payments to the labour concerned within 45 days from the receipt of the 

report. 

14.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the labour officer or other person so authorized 

may appeal against such decision to the Chairman (EU) concerned within 30 days from the date of decision, 
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forwarding simultaneously a copy of his appeal to the EXECUTIVE ENGINEER concerned but subject to such 

appeal, the decision of the officer shall be final and binding upon the contractor. 

 

 

15.  PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i)  A workman shall be entitled to be represented in any investigation or  enquiry under these regulations  by :- 

          a)  An officer of a registered trade union of which he is a member. 

          b)  An officer of a federation of trade unions to which the trade union referred to in clause (a) is affiliated. 

     c) Where the employer is not a member of any registered trade union, by an officer of a registered trade 

union, connected with the industry in which the worker in employed or by any other workman 

employed in the industry in which the worker is employed. 

 

ii)  An employer shall be entitled to be represented in any investigation or enquiry under these regulations by :- 

An officer of an association of employers of which he is a member 

An officer of a federation of associations of employers to which association referred to in clause (a) is 

affiliated. 

       Where the employers is not a member of any association of employers, by an officer of association of 

employer connected with the industry in which the employer is engaged or by any other employer, engaged in 

the industry in which the employer in engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner   

      in any investigation or enquiry under these regulations. 

 

16.  INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his agent at a 

convenient time and place after due notice is received or to the Labour Officer or any other person, authorized by 

the Central Government on his behalf. 

17.  SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18.  AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any question as to the 

application/Interpretation or effect of those regulations the decision of the EXECUTIVE ENGINEER concerned 

shall be final. 
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Appendix „I‟ 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

Name and address of the Contractor …………………………………………………………….. 

Name and location of the work ……………………………………………………………….. 

Name of the 

Employee 

Father‟s / 

Husband‟s 

Name 

Nature of 

Employment 

Period of 

actual 

employment 

Date on 

which notice 

of 

confinement 

given 

1 2 3 4 5 

 

 

 

    

     

 

Date on which  maternity leave commenced and ended 

Date of 

Delivery / 

miscarriage 

In case of Delivery In case of miscarriage  

 

Commenced Ended Commenced Ended 

6 7 8 9 10 

 

 

 

    

     

 

Leave pay paid to the employee 

In case of Delivery In case of miscarriage 

  

Remarks Rate of leave 

pay 
Amount paid 

Rate of leave 

pay 
Amount paid 

11 12 13 14 15 

 

 

Appendix ‘II’ 



90 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSIBLE TO THE CONTRACTOR‟S LABOUR IN CENTRAL PUBLIC WORKS 

DEPARTMENT WORKS. 

 

Name and address of the contractor……………………………………………….. 

 

Name and location of the work ………………………………………………………. 

 

Name of the woman and her husband‟s name. 

 

Designation. 

 

Date of appointment. 

 

Date with months and years in which she is employed. 

 

Date of discharge/dismissal, if any. 

 

Date of production of certificates in respect pf pregnancy. 

 

Date on which the woman informs about the expected delivery. 

 

Date of delivery/miscarriage/death 

 

Date of production of certificate in respect of delivery/miscarriage. 

 

Date with the amount of maternity/death benefit paid in advance of expected delivery. 

 

Date with amount of subsequent payment of maternity benefit. 

 

Name of the person nominated by the woman to receive the payment of the maternity benefit 

after her death. 

 

If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date of payment. 

 

Signature of the contractor authenticating entries in the register. 

Remarks column for the use of Inspecting Officer. 

Appendix ‘III’ 

LABOUR BOARD 
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Name of work ……………………………………………………………………… 

 

Name of Contractor ……………………………………………………………….. 

 

Address of Contractor …………………………………………………………….. 

 

Name and address of. Division ………………………………………… 

 

Name of. Labour Officer ………………………………………………… 

 

Address of Labour Officer ……………………………………………… 

 

Name of Labour Enforcement Officer …………………………………………….. 

 

Address of Labour Enforcement officer …………………………………………... 

 

Sl. 

No. 
Category 

Minimum 

wage fixed 

Actual 

wage paid 

Number 

present 
Remarks 

 

 

 

 

 

 

 

 

 

 

    

 

Weekly holiday …………………………………………………………………… 

 

Wage period ……………………………………………………………………… 

Date of payment of wages ……………………………………………………… 

Working hours ……………………………………………………………………. 

 

Rest interval ……………………………………………………………………….. 
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Appendix ‘IV’ 

 

Register of Workmen Employed by Contractor 

 

Name and address of contractor 

 

Name and address of establishment under which contract is carried on  

 

Nature and location of work 

 

Name and address of Principal Employer 

 

Sl. 

N

o. N
am

e 

an
d
 

su
rn

am

e 
o
f 

w
o
rk

m

an
 

A
g
e 

an
d
 

S
ex

 

F
at

h
er

‟

s/
H

u
sb

an
d
‟s

  

n
am

e 
N

at
u
re

 

o
f 

em
p
lo

y

m
en

t/
d

es
ig

n
at

io
n
 

P
er

m
a

n
en

t 

h
o
m

e 

ad
d
re

ss
 

o
f 

th
e 

w
o
rk

m

an
 

(V
il

la
g

e 
an

d
 

T
eh

si
l,

 

T
al

u
k
 

an
d
 

D
is

tr
ic

t

s)
 

L
o
ca

l 

ad
d
re

ss
 

D
at

e 
o
f 

co
m

m
e

n
ce

m
e

n
t 

o
f 

em
p
lo

y

m
en

t 

S
ig

n
at

u
re

 
o
r 

th
u
m

b
 

im
p
re

s

si
o
n
 

o
f 

th
e 

w
o
rk

m

an
 

D
at

e 
o
f 

te
rm

in

at
io

n
 

o
f 

em
p
lo

y

m
en

t 
R

ea
so

n

s 
 

fo
r 

te
rm

in

at
io

n
s 

R
em

ar

k
s 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘V’ 

 

Form-XVI (See Rule 78(2)(a)) 

Muster Roll 

 

Name and address of contractor ……………………………………………………………………………………………….……… 

 

Name and address of establishment under which contract is carried on  …………………………………………………...……. 

 

Nature and location of work ………………………………………………………………………………………………………………. 

 

Name and address of Principal Employer ………………………….For the Month of fortnight…………………………………………. 

 

Sl. 

No. 

Name of 

Workman 
Sex 

Father‟s / Husband‟s 

name 
Dates Remarks 

1 2 3 4 5 6 

 

 

 

 

 

 

 

   1 2 3 4 5  
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Appendix ‘VI’ 

 

Form-XVII (See Rule 78(2) (a)) 

 

Register of wages 

 

Name and address of contractor …………………………………………………………………………………………………………….. 

 

Name and address of establishment under which contract is carried on ………………………………………………………………… 

 

Name and location of work ……………………………………………………………………………………………………………………. 

 

Name and address of Principal Employer ………………………….………………………wages period: Monthly / Fortnightly  

 

S
l.

N
o

 

N
am

e 
o

f 
W

o
rk

m
an

 

S
er

ia
l 

N
o

. 
in

 t
h

e 
re

g
is

te
r 

o
f 

w
o

rk
m

an
 

D
es

ig
n

at
io

n
 n

at
u

re
 o

f 
w

o
rk

 

d
o

n
e 

N
o

. 
o

f 
d

ay
s 

w
o

rk
ed

 

U
n

it
s 

o
f 

w
o

rk
 d

o
n

e 

D
ai

ly
 r

at
e 

o
f 

w
ag

es
/p

ie
ce

 

ra
te

 

B
as

ic
 w

ag
es

 

D
ea

rn
es

s 
al

lo
w

an
ce

s 

O
v

er
ti

m
e 

O
th

er
 c

as
h

 p
ay

m
en

ts
 

(i
n

d
ic

at
e 

n
at

u
re

) 

T
o

ta
l 

D
ed

u
ct

io
n

s 
if

 a
n
y

, 

(i
n

d
ic

at
e 

n
at

u
re

) 

N
et

t 
am

o
u

n
t 

p
ai

d
 

S
ig

n
at

u
re

 o
r 

th
u

m
b

 

im
p

re
ss

io
n

 o
f 

th
e 

w
o

rk
m

an
 

In
it

ia
l 

o
f 

co
n

tr
ac

to
r 

o
r 

h
is

 

re
p

re
se

n
ta

ti
v

e 

1 2 3 4 5 6 7 8 9 10 11  13 14 15 16 
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Wage Card No. …………………                                           Appendix ‘VII’ 

 

Wage Card 

 

Name and address of contractor …………………….……………………………...        Date of Issue ……………………….. 

 

Name and location of work …………………………………………………………..       Designation    ...………………………. 

 

Name of workman …………………………………………………………………….        Month / Fortnight ……………………. 

 

Rate of Wages …………………………………………………………………………. 

 

1   2   3   4   5   6   7   8   9   10   11   12   13   14   15   16   17   18   19   20   21   22   23   24   25   26   27   28   29   30   31 

 

 

Morning                                                                                                                                                            Rate                                                                                                                                                                                          

 

Evening                                                                                                                                                            Amount                                                                                                                                                                                        

 

Initial 

 

 

 

 

Received from ……………………………..                       a sum of Rs.                  on account of my wages 

 

The Wage card is valid for one month from the date of issue        Signature. 
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Appendix VIII 

Employment card 

 

Name and address of the contractor: 

 

Name and address of the establishment under which contract is carried on: 

 

Name of work and location of work: 

 

Name and address of the principal employer: 

 

Name of the workman: 

Sl.no in the register of workman employed: 

Nature of employment / designation: 

Wage rate (with particulars of unit in case of piece work): 

Wage period: 

Tenure of employment: 

Remarks:  
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Appendix ‘IX’ 

Form-XV (See Rule 77) 

 

Service Certificate 

 

Name and address of contractor …………………………………………………………………………………………………………… 

 

Nature and location of work ………………………………………………………………………………………………………………… 

 

Name and address of workman ……………………………………………………………………………………………………………. 

 

Age or date of birth …………………………………………………………………………………………………………………………... 

 

Identification marks …………………………………………………………………………………………………………………………… 

 

Father‟s/ Husband‟s name ………………………………………………………………………………………………………………….... 

 

Name and address of establishment in under which contract is carried on …………………………………………………………….. 

 

Name and address of Principal Employer …………………………………………………………………………………………………… 

 

Sl. 

No. 

Total period for 

which employed Nature of work done 
Rate of wages (with particulars of 

unit in case of piece work) 
Remarks 

From To 

1 2 3 4 5 6 

      

 

 

Signature 
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Appendix ‘X’ 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

Willful in-subordination or disobedience, whether alone or in combination with other. 

Theft, fraud or dishonesty in connection with the contractors beside a business or property of Institute. 

Taking or giving bribes or any legal gratifications. 

Habitual late attendance. 

Drunkenness lighting, riotous or disorderly or indifferent behavior. 

Habitual negligence. 

Smoking near or around the area where combustible or other materials are locked. 

Habitual indiscipline. 

Causing damage to work in the progress or to property of the Institute or of the contractor. 

Sleeping on duty. 

Malingering or slowing down work. 

Giving of false information regarding name, age, father‟s name etc. 

Habitual lose of wage cards supplied by the employer. 

Unauthorized use of employer‟s property of manufacturing or making of unauthorized particles at the work place. 

Bad workmanship in construction and maintenance by skilled workers, which is not approved by the Institute and for which the contractors are, compelled 

to take rectifications. 

Making false complaints and / or misleading statements. 

Engaging in trade within the premises of the establishments. 

Any unauthorized divulgence of business affairs of the employees. 

Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by the employer. 

Holding meeting inside the premises without previous sanction of the employers. 

Threatening or intimidating any workman or employer during the working hours with in the premises. 
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Appendix ‘XI’ 

Form XII (See rule 78 (2) (d))  

 

Register of Fines 

 

Name and address of contractor ………………………………………………………………………………………………………………………………  

Name and address of establishment in under which contract is carried on 

…………………………………………………………………………………Nature and location of work 

…………………………………………………………………………………………… Name and address of Principal Employer 

………………………………………………………………………………………………………………………… 

 

S
l.

N
o
. 

N
am

e 
o
f 

W
o
rk

m
an

 

F
at

h
er

‟s
/H

u
sb

an
d
‟s

 

n
am

e 

D
es

ig
n
at

io
n
/n

at
u
re

 

o
f 

em
p
lo

y
m

en
t 

A
ct

/O
m

is
si

o
n
 o

f 

w
h
ic

h
 f

in
e 

im
p
o
se

d
 

D
at

e 
o
f 

O
ff

en
ce

 

W
h
et

h
er

 w
o
rk

m
an

 

sh
o
w

ed
 c

au
se

 a
g
ai

n
st

 

fi
n
e 

n
am

e 
o
f 

p
er

so
n
 i

n
 

w
h
o
se

 p
re

se
n
ce

 

em
p
lo

y
ee

‟s
 

ex
p
la

n
at

io
n
 w

as
 

h
ea

rd
 

w
ag

e 
p
er

io
d
 a

n
d
 

w
ag

es
 p

ay
ab

le
 

A
m

o
u
n
t 

o
f 

fi
n
e 

im
p
o
se

d
 

D
at

e 
o
n
 w

h
ic

h
 f

in
e 

re
al

is
ed

 

R
em

ar
k
s 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘XII‟ 

Form XX (See rule 78 (2) (d)) 

 

Register of Deduction for Damage or Loss 

 

Name and address of contractor ………………………………………………………………………………………………………………………………  

Name and address of establishment in under which contract is carried on 

…………………………………………………………………………………Nature and location of work 

…………………………………………………………………………………………………………………………………………Name and address of 

Principal Employer ………………………………………………………………………………………………………………………… 

 

S
l.

N
o
. 

N
am

e 
o
f 

W
o
rk

m
an

 

F
at

h
er

‟s
/H

u
sb

an

d
‟s

 n
am

e 

D
es

ig
n
at

io
n
/n

at
u

re
 o

f 

em
p
lo

y
m

en
t 

P
ar

ti
cu

la
rs

 o
f 

d
am

ag
e 

o
r 

lo
ss

 

D
at

e 
o
f 

d
am

ag
e 

o
r 

lo
ss

 

W
h
et

h
er

 

w
o
rk

m
an

 

sh
o
w

ed
 c

au
se

 

ag
ai

n
st

 

d
ed

u
ct

io
n
 

n
am

e 
o
f 

p
er

so
n
 

in
 w

h
o
se

 

p
re

se
n
ce

 

em
p
lo

y
ee

‟s
 

ex
p
la

n
at

io
n
 w

as
 

h
ea

rd
 

A
m

o
u
n
t 

o
f 

d
ed

u
ct

io
n
 

im
p
o
se

d
 

N
o
. 

o
f 

in
st

al
lm

en
ts

 

Date of recovery 

 

Remarks 
1

ST
 

installment 

Last 

installment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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Appendix ‘XIII’ 

Form XXII (See rule 78 (2) (d)) 

 

Register of Advances 

 

Name and address of contractor 

…………………………………………………………………………………………………………………………………… Name and address of 

establishment in under which contract is carried on ……………………………………………………………………………………Nature and location of 

work …………………………………………………………………………………………………………………………………………Name and address 

of Principal Employer ………………………………………………………………………………………………………………………… 

 

S
l.

N
o
. 

N
am

e 
o
f 

W
o
rk

m
an

 

F
at

h
er

‟s
/H

u
sb

an

d
‟s

 n
am

e 

D
es

ig
n
at

io
n
/n

at
u

re
 o

f 

em
p
lo

y
m

en
t 

w
ag

e 
p
er

io
d
 a

n
d
 

w
ag

es
 p

ay
ab

le
 

D
at

e 
an

d
 a

m
o
u
n
t 

o
f 

A
d
v
an

ce
 

g
iv

en
 

P
u
rp

o
se

(s
) 

fo
r 

w
h
ic

h
 A

d
v
an

ce
 

m
ad

e 

N
u
m

b
er

 o
f 

in
st

al
lm

en
ts

 b
y
 

w
h
ic

h
 a

d
v
an

ce
 t

o
 

b
e 

re
p
ai

d
 

D
at

e 
an

d
 a

m
o
u
n
t 

o
f 

ea
ch

 

in
st

al
lm

en
t 

re
p
ai

d
 

D
at

e 
o
n
 w

h
ic

h
 

la
st

 i
n
st

al
lm

en
t 

w
as

 r
ep

ai
d
 Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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Appendix ‘XIV’ 

 

Form XXIII (See rule 78 (2) (e)) 

 

Register of Overtime 

 

Name and address of contractor 

……………………………………………………………………………………………………………………………………Name and address of 

establishment in under which contract is carried on ……………………………………………………………………………………Nature and location of 

work …………………………………………………………………………………………………………………………………………Name and address 

of Principal Employer ………………………………………………………………………………………………………………………… 

 

S
l.

N
o
. 

N
am

e 
o
f 

W
o
rk

m
an

 

F
at

h
er

‟s
/H

u
sb

an
d
‟s

 

n
am

e 

S
ex

 

D
es

ig
n
at

io
n
/n

at
u
re

 

o
f 

em
p
lo

y
m

en
t 

D
at

e 
o
n
 

w
h
ic

h
 

O
v

er
ti

m
e 

w
o
rk

ed
 

T
o

ta
l 

o
v
er

ti
m

e 

w
o

rk
ed

 
o
r 

p
ro

d
u
ct

io
n
 

in
 

ca
se

 

o
f 

p
ie

ce
 r

at
ed

 
N

o
rm

al
 

ra
te

 
o
f 

w
ag

es
 

O
v

er
ti

m
e 

ra
te

 
o
f 

w
ag

es
 

O
v

er
ti

m
e 

ea
rn

in
g
s 

R
at

e 
o
n
 

w
h
ic

h
 

o
v

er
ti

m
e 

w
ag

es
 

p
ai

d
 

R
em

ar
k
s 

1 2 3 4 5 6 7 8 9 10 11 12 
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I. SKETCH OF CEMENT GODOWN 

 

 

 

 

 

 

 

 


