TENDER NO: 47/2012-13/CIVIL

CONSTRUCTION OF NEW DINING FACILITY IN KRISHNA HOSTEL (GROUND + 1 FLOOR) AT IIT MADRAS

Clarifications made by IIT Madras in response to the Queries related to the above subject work received through written request from M/s Renatus Projects Pvt Ltd and M/s RDS Project Ltd.

S.No	Queries received from M/s Renaatus Projects Pvt Ltd	Clarification by IIT Madras
1	Drawing is not readable.	The drawings are uploaded in the IIT Madras web site.
2	Please clarify whether both works will not be entrusted to one contractor?	Yes.
3	Change in Tender no	Please refer Corrigendum – 1. Tender No. 47 / 2012 - 13 / Civil (Earlier to amendment 46/2012-2013/Civil).
4	Tender No. 47 / 2012 - 13 / Civil - Financial bid - Volume II - BOQ - Centering Item No:3.06.8.1 & 3.06.8.2 - Page No 9 Unit to be confirmed.	No change in Unit.
5	Thickness of Fly ash concrete block	Please refer to Financial bid – Volume – I – Page 24 – Para 6.2.
6	Thickness of sewer brick	Please refer CPWD specifications 2009 with revisions till the date of submission of tender.
7	Bank Guarantee for EMD	Not accepted.
8	Antitermite treatment item not available in dining facility tender	No change in Bill of Quantity.
9	Additional height and method of measurement for centering and shuttering	Please refer CPWD specifications 2009 with revisions till the date of submission of tender for additional height of centering and shuttering. No separate payment will be made for additional height of centering and shuttering.
10	Type of steel reinforcement Fe500 or Fe500D	Please refer to minutes of prebid meeting.
	Queries received from M/s RDS Project Ltd	
11	Postponement of tender to 27 th January 2014	No change in date of submission of tender. Since wide publicity has already been given through press advertisement on 22 nd December 2013.

All contractors are requested to download the above clarifications from IIT Madras web site. The above clarification will become part of the agreement.